



Advanced Intelligence Engineering

www.AIE195.com

We have prepared a quote for you

Community Center Rack Reconfiguration

Quote # JW001464 Version 1

Prepared for:

Wheaton Park District

Prepared by:

Jeremy Willis

Friday, April 26, 2019

Wheaton Park District
Mike Benard
1777 S Blanchard St
Wheaton, IL 60189
mbenard@wheatonparks.org




Dear Mike,

This proposal outlines the hardware and labor required to re-organize the main distribution frame rack that houses much of the core network equipment for the Wheaton Park District. Cable management has reached a point that prohibits safe and easy switching of hardware into the rack and exposes the potential for damaging cables and ports on switches when having to move the wiring in order to transition hardware in and out of the rack. Additionally, the problematic wiring creates the lack of means to efficiently trace wiring from patch panel to switch, as well as between equipment, limiting the ability to more accurately document and make changes to the network without unintentionally bringing system down. Removing all of the cabling and installing the cables in a clean and orderly fashion will allow resolve this current and potential issues, while also affording for future cabling to be done according to the new standard.



Jeremy Wills
President
Advanced Intelligence Engineering

Hardware - Rack Organization

Description	Price	Qty	Ext. Price
StarTech.com 3 ft Green Molded Cat6 UTP Patch Cable - ETL Verified - Category 6 - 3 ft - 1 x RJ-45 Male Network - 1 x RJ-45 Male Network - Green 	\$2.25	50	\$112.50
StarTech.com 4 ft Blue Molded Cat6 UTP Patch Cable - ETL Verified - Category 6 - 4 ft - 1 x RJ-45 Male Network - 1 x RJ-45 Male Network - Gold-plated Connectors - Blue 	\$2.82	50	\$141.00
StarTech.com 6 ft Yellow Molded Cat6 UTP Patch Cable - ETL Verified - Category 6 - 6 ft - 1 x RJ-45 Male - 1 x RJ-45 Male - Yellow 	\$2.99	50	\$149.50
Subtotal			\$403.00

Labor - Rack Organization

In order to rework the cabling in the server room, WPD will need to provide two windows of overnight downtime, at 8 hours each. The labor quoted here includes this after hours work.

Correct Cabling

Replace server room cables with cables of the correct length, ensure all cables are neat and organized. Run new cables from server rack to switching rack where needed.

Remove old Equipment

Remove old equipment, condense and move all patch panels, switches, server, and all networking equipment in all racks.

Labor - Rack Organization Subtotal: **\$7,560.00**

Payment Terms

In order to initiate the work, AIE requires a signed copy of the agreement along with 100% down payment on all hardware and licensing and 50% down payment on all labor. The balance of the labor, along with any additional surcharges or tax, will be billed Net20 upon completion of the work.

Community Center Rack Reconfiguration



Prepared by:
Advanced Intelligence Engineering

Jeremy Wills
(630) 936-4045 x102
Fax (815) 346-5342
jwills@aie195.com

Prepared for:
Wheaton Park District

1777 S Blanchard St
Wheaton, IL 60189
Mike Benard
(630) 510-4945
mbenard@wheatonparks.org

Quote Information:

Quote #: JW001464

Version: 1
Delivery Date: 04/26/2019
Expiration Date: 05/31/2019

Assumptions

- Client staff will be available in a timely manner for questions and testing of changes.
- Client will provide all necessary software discs, serial numbers, and passwords for any software needing to be reinstalled.
- The work will be completed Monday-Friday / 7:30am-5:30pm, unless otherwise designated by AIE.

Should any of these assumptions prove to be incorrect, additional labor will be billed at AIE's project rates of \$180/hr, with after hours work billed at 1.5x project rates.

Quote Summary

Description	Amount
Hardware - Rack Organization	\$403.00
Labor - Rack Organization	\$7,560.00
Total:	\$7,963.00

Taxes, shipping, handling and other fees may apply. We reserve the right to cancel orders arising from pricing or other errors.

Advanced Intelligence Engineering

Wheaton Park District

Signature: _____

Name: Jeremy Wills

Title: President

Date: _____

Signature: _____

Name: Mike Benard

Title: Executive Director

Date: _____