



**AIE**

Advanced Intelligence Engineering

[www.AIE195.com](http://www.AIE195.com)

We have prepared a quote for you

**Wheaton Park District: Vulnerability Scanning  
Implementation - P20250507.0001**

Quote # TM003227 Version 3

Prepared for:

Wheaton Park District

Prepared by:

Tony Montero

Tuesday, July 22, 2025

Wheaton Park District  
Mike Benard  
1777 S Blanchard St  
Wheaton, IL 60189  
mbenard@wheatonparks.org

Dear Mike,

This project involves the implementation of ConnectSecure Vulnerability Scanning for Wheaton Park District. The goal is to establish continuous risk monitoring and enable proactive vulnerability management.

The scope includes ongoing monthly remediation efforts, which cover the management of high-risk vulnerabilities identified by both ConnectSecure and additional assessments performed by KYND/PDRMA.



Tony Montero  
Account Manager  
Advanced Intelligence Engineering

## Project Labor

### Architect and Design Project Solution

Architect project design and solution. Determine scan scope, frequency, and target assets.

### Install & Configure ConnectSecure Scanner

Install Connectsecure on designated scanning device. Configure network settings and user access.

### Define Scan Policies & Targets

Define scan policies based on asset types. Configure scanning templates and credentials for authenticated scans.

### Run End User Scans

Run test scans on a small subset of assets to validate results and refine configurations.

### Perform Monthly Remediation

Scheduled time to dedicate up to 12 hours to ongoing monthly remediation.

Project Labor Subtotal: **\$3,230.00**

## Recurring Monthly Charges

| Description                                                                                                                                                                                                                                        |                                                                                      | Price    | Qty | Ext. Price        |
|----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|--------------------------------------------------------------------------------------|----------|-----|-------------------|
| <b>Ongoing Monthly Remediation</b><br>Costs for ongoing monthly remediation, including but not limited to the management of high-risk vulnerabilities identified through both Connect Secure and assessments conducted by KYND and PDRMA partners. |  | \$190.00 | 12  | \$2,280.00        |
| Subtotal                                                                                                                                                                                                                                           |                                                                                      |          |     | <b>\$2,280.00</b> |

## Payment Terms

In order to initiate the work, AIE requires a signed copy of the agreement along with 100% down payment on all hardware and licensing and 50% down payment on all labor. The balance of the labor, along with any additional surcharges or tax, will be billed Net20 upon completion of the work.

## Wheaton Park District: Vulnerability Scanning Implementation - P20250507.0001



**Prepared by:**  
**Advanced Intelligence Engineering**  
Tony Montero  
(630) 936-4045  
Fax (815) 346-5342  
jmontero@aie195.com

**Prepared for:**  
**Wheaton Park District**  
1777 S Blanchard St  
Wheaton, IL 60189  
Mike Benard  
(630) 510-4945  
mbenard@wheatonparks.org

**Quote Information:**  
**Quote #: TM003227**  
Version: 3  
Delivery Date: 07/22/2025  
Expiration Date: 07/31/2025

### Assumptions

- Client staff will be available in a timely manner for questions and testing of changes.
- Client will provide all necessary software discs, serial numbers, and passwords for any software needing to be reinstalled.
- The work will be completed Monday-Friday / 7:30am-5:30pm, unless otherwise designated by AIE.
- Scheduled scans will follow an agreed frequency, and ad-hoc scans may require approval.
- AIE remediates vulnerabilities as part of its service. Items requiring effort beyond included monthly hours require client approval.
- AIE's services do not extend to liability for vulnerabilities that existed prior to service commencement, are accepted as residual risk by the client, or remain unresolved due to factors outside of AIE's control.
- This proposal and the services included within it will co-terminate on 12/31/25 to align with the termination of the existing Managed IT Services Agreement currently in place and set to terminate on 12/31/25.

**Project Labor cost of \$3,230 to be paid now; recurring monthly charges to be added to Monthly Managed IT Services invoice @ \$190/mo.**

### Quote Summary

| Description               | Amount            |
|---------------------------|-------------------|
| Project Labor             | \$3,230.00        |
| Recurring Monthly Charges | \$2,280.00        |
| <b>Total:</b>             | <b>\$5,510.00</b> |

Taxes, shipping, handling and other fees may apply. We reserve the right to cancel orders arising from pricing or other errors.

**Advanced Intelligence Engineering**

**Wheaton Park District**

Signature: \_\_\_\_\_  
Name: Tony Montero  
Title: Account Manager  
Date: \_\_\_\_\_

Signature: \_\_\_\_\_  
Name: Mike Benard  
Title: Executive Director  
Date: 7/23/25