



Advanced Intelligence Engineering
www.AIE195.com

We have prepared a quote for you

**Wheaton Park District - Replacement for Digital
Dining - P20220107.0002**

Quote # JW002520 Version 4

Prepared for:

Wheaton Park District

Prepared by:

Jeremy Wills

Friday, February 24, 2023

Wheaton Park District
Mike Benard
1777 S Blanchard St
Wheaton, IL 60189
mbenard@wheatonparks.org

Dear Mike,

This project proposal is to upgrade Arrowhead from Digital Dining on-premise solution to SpotOn Dining software's cloud solution. Please note, the cellular antenna provided in this quote is a third option for ISP connectivity in case the Primary ISP and the Secondary ISP lose connectivity.

Details of AIE's work involved are included in this proposal. Please, let us know if you have any questions or would like to review this proposal together.

Kindly return a signed copy of this quote to AIE at your earliest convenience to move forward.


Thank you!



Jeremy Wills
President
Advanced Intelligence Engineering

Hardware

* Optional

| Description | Price | Qty | Ext. Price |
|---|------------|-----|-------------------|
| Cisco Meraki 2 SIM Cellular Wireless Router: <i>Interface: 2 x 1000Base-T - RJ-45, 4 x antenna / Data Transfer Rate: 1.2 GBps / Dimensions (WxDxH): 6.6 in x 6.6 in x 1.4 in / Weight: 23.63 oz / Included Accessories: Mounting plate, Mounting screws / Limited lifetime warranty.</i>  | \$1,031.93 | 1 | \$1,031.93 |
| * Optional Subtotal | | | \$1,031.93 |

Software & Licensing

* Optional

| Description | Price | Qty | Ext. Price |
|--|----------|-----|-----------------|
| Meraki MG41 Enterprise License and Support, 1YR | \$296.10 | 1 | \$296.10 |
| * Optional Subtotal | | | \$296.10 |

Project Labor

Scoping Meeting

10/20/2022 meeting with Jeremy, Jim, Terry and Bret from TransformPOS. Discussed the current infrastructure available, and what would be needed.

On-Site Visit

AIE will go on-site to verify physical infrastructure and determine where new Ethernet lines need to be run.

On-Site Testing

We will go on-site to verify all the new ports are live.

POS Device Setups

The 9 POS terminals will be sent to AIE. Devices will have all the usual Monitoring and Security software installed, then transferred to the Arrowhead site.

Configure Firewall

Connect Cellular ISP connection to firewall. Configure management, device addressing, VLANs, traffic shaping, and firewall rules on firewall. Add MG41e license to Meraki Administration. Test failover.

On-Site Go Live

AIE will have a technician onsite during Go-Live to resolve any network issues that might arise.


Project Labor Subtotal: **\$3,770.00**

Payment Terms

In order to initiate the work, AIE requires a signed copy of the agreement along with 100% down payment on all hardware and licensing and 50% down payment on all labor. The balance of the labor, along with any additional surcharges or tax, will be billed Net20 upon completion of the work.

Advanced Intelligence Engineering

Signature: _____




Name: Jeremy Wills

Title: President

Date: _____

Wheaton Park District


Signature: _____



Name: Mike Benard

Title: Executive Director

Date: _____



Wheaton Park District - Replacement for Digital Dining - P20220107.0002



Prepared by:
Advanced Intelligence Engineering

Jeremy Wills
(630) 936-4045 x102
Fax (815) 346-5342
jwills@aie195.com

Prepared for:
Wheaton Park District

1777 S Blanchard St
Wheaton, IL 60189
Mike Benard
(630) 510-4945
mbenard@wheatonparks.org

Quote Information:

Quote #: JW002520

Version: 4
Delivery Date: 02/24/2023
Expiration Date: 03/10/2023

Assumptions

- Client staff will be available in a timely manner for questions and testing of changes.
- Client will provide all necessary software discs, serial numbers, and passwords for any software needing to be reinstalled.
- The work will be completed Monday-Friday / 7:30am-5:30pm, unless otherwise designated by AIE.
- Additional support hours would be at AIE Time and Material rates.
- Cabling and termination is not in scope. Any cabling or termination required by AIE will result in an increased labor charge being assessed.
- Procurement of the SIM card and Monthly Cellular plan will be the responsibility of AGC.
- Mounting and powering the device to the exterior wall or roof in the direction of the nearest cell tower is the responsibility of AGC.
- SIM card installation will need to be done before mounting.

Should any of these assumptions prove to be incorrect, or if additional labor is necessary that falls outside of the scope written in this engagement, client will be billed at AIE's project rates of \$190/hr., with after-hours work billed at 1.5x project rates.

Quote Summary

| Description | Amount |
|---------------|-------------------|
| Project Labor | \$3,770.00 |
| Total: | \$3,770.00 |

*Optional Expenses

| Description | One-Time |
|----------------------|-------------------|
| Hardware | \$1,031.93 |
| Software & Licensing | \$296.10 |
| Optional Subtotal: | \$1,328.03 |

Taxes, shipping, handling and other fees may apply. We reserve the right to cancel orders arising from pricing or other errors.