



Advanced Intelligence Engineering

[www.AIE195.com](http://www.AIE195.com)

We have prepared a quote for you

**WPD (Network Segmentation) - Phase 3: Move  
Server and Deployment Networks -  
P20210108.0001**

Quote # JW002241 Version 2

Prepared for:

Wheaton Park District

Prepared by:

Jeremy Wills

Wednesday, October 20, 2021

Wheaton Park District  
Sandra Simpson  
1777 S Blanchard St  
Wheaton, IL 60189  
ssimpson@wheatonparks.org

Dear Sandra,

This proposal is in regard to the Wheaton Park District - Network Segmentation Project:

*"Implement network segmentation across the Wheaton Park District network, as recommended in the results of the penetration test performed in 2020. The segmentation work will be completed across several maintenance windows to minimize disruption. Validation will be performed after changes are made in each maintenance window. Changes will be rolled back in the event of any issues that would impact business operations on the following day."*

This project is Phase 3 of the Network Segmentation project, depicted below highlighted in **bold** to indicate its place in the overall project timeline:

- Phase 1: Move Camera Network
- Phase 2: Move CC Staff and Phone Networks
- **Phase 3: Move Server and Deployment Networks**
- Phase 4: Segment Springbrook
- Phase 5: Segment Paylocity
- Phase 6: Segment Files and Printers
- Phase 7: Segment Domain Controllers
- Phase 8: Segment Cameras
- Phase 9: Segment Auvik
- Phase 10: Segment Past Perfect

To move forward with **PHASE THREE**, kindly return a signed copy of this proposal to AIE.

Thank you!



Jeremy Wills  
President  
Advanced Intelligence Engineering

## Project Labor

---

### Move Server and Deployment Networks

Create the Community Center server and deployment networks and DHCP scopes on the Community Center Meraki firewalls. Modify the VLAN interface and DHCP settings on the core switch for both networks. Validate access from all locations to servers.

---

Project Labor Subtotal: **\$540.00**

## Payment Terms

---

In order to initiate the work, AIE requires a signed copy of the agreement along with 100% down payment on all hardware and licensing and 50% down payment on all labor. The balance of the labor, along with any additional surcharges or tax, will be billed Net20 upon completion of the work.

## WPD (Network Segmentation) - Phase 3: Move Server and Deployment Networks - P20210108.0001

**Prepared by:****Advanced Intelligence Engineering**

Jeremy Wills  
(630) 936-4045 x102  
Fax (815) 346-5342  
jwills@aie195.com

**Prepared for:****Wheaton Park District**

1777 S Blanchard St  
Wheaton, IL 60189  
Sandra Simpson  
(630) 510-4947  
ssimpson@wheatonparks.org

**Quote Information:****Quote #: JW002241**

Version: 2  
Delivery Date: 10/20/2021  
Expiration Date: 10/31/2021

### Assumptions

- Client staff will be available in a timely manner for questions and testing of changes.
- Client will provide all necessary software discs, serial numbers, and passwords for any software needing to be reinstalled.
- The work will be completed Monday-Friday / 7:30am-5:30pm, unless otherwise designated by AIE.
- Work will be spread across several maintenance windows.

Should any of these assumptions prove to be incorrect, additional labor will be billed at AIE's project rates of \$180/hr., with after hours work billed at 1.5x project rates.

### Quote Summary

Description	Amount
Project Labor	\$540.00
Total:	<b>\$540.00</b>

Taxes, shipping, handling and other fees may apply. We reserve the right to cancel orders arising from pricing or other errors.

### Advanced Intelligence Engineering

### Wheaton Park District

Signature: \_\_\_\_\_

Name: Jeremy WillsTitle: President

Date: \_\_\_\_\_

Signature: \_\_\_\_\_

Name: Sandra SimpsonTitle: Director of Finance

Date: \_\_\_\_\_