



Advanced Intelligence Engineering

www.AIE195.com

We have prepared a quote for you

Network Segmentation - P20210108.0001

Quote # GP002112 Version 1

Prepared for:

Wheaton Park District

Prepared by:

Geoff Pearson

Friday, March 05, 2021

Wheaton Park District
Mike Benard
1777 S Blanchard St
Wheaton, IL 60189
mbenard@wheatonparks.org

Dear Mike,

This project is to limit connectivity between sites in order to block any illegitimate traffic on the WPD network.

This project is to be delivered in three phases, each shown as an option on this quote. The phases must be completed in order, and each will include a meeting with Park District leadership at its conclusion.

Details regarding each phase are included in each section where the phase's pricing is listed.

Please let us know if you have any questions or would like to review this proposal together.



Geoff Pearson
Service Delivery Manager
Advanced Intelligence Engineering

Phase 1 - Discovery

In this phase of the project AIE will work with staff at the Park District and support personnel for the applications in use throughout the Park District's environment in order to identify all communications that must be opened between various segments of the network. This stage will allow detailed planning for implementation in order to avoid conflicts with active applications which could result in downtime.

Following this phase, AIE will meet with the Park District to discuss next steps of implementation and safeguards to adhere to in order to minimize the risk of downtime during implementation of phase 2.

Coordinate with WPD Staff and Application Vendors

Connect with WPD key staff to determine what access they need for their all applications at their site. Contact vendors for applications and identify specific details for the needed communications to be allowed between network segments for each application.

*Phase 1 - Discovery Optional Subtotal: **\$720.00**

Phase 2 - Configure CC Networks

This phase of the project will implement the needed changes in the core network switches at the Community Center to prevent unauthorized communication between the various segments of the network. Details for deployment of these changes will be reviewed prior to deployment as part of the meeting between AIE and the Park District at the conclusion of phase 1.

At the conclusion of this phase, AIE will meet with the Park District to discuss next steps of implementation and safeguards to adhere to in order to minimize the risk of downtime during the implementation of phase 3 of this project.

Move CC Networks off Core Switch

Convert networks to use the firewalls at the Community Center as their default gateway. This will allow firewall rules to be made to limit access between networks.

*Phase 2 - Configure CC Networks Optional Subtotal: **\$1,215.00**

Phase 3 - Limit Connectivity Between Sites

During the final phase of the project AIE will implement the needed changes at the various locations of the Park District to prevent unauthorized communication between the various segments of the network. Changes implemented during this phase are necessary, in conjunction with those made in phase 2, to complete proper segmentation of the network. Details for deployment of these changes will be reviewed prior to deployment as part of the meeting between AIE and the Park District at the conclusion of phase 2.

At the conclusion of this phase, AIE will meet with the Park District to review project and confirm that all applications and services throughout the network are functioning as anticipated.

■ Configure Firewall Rules for CC Networks

Configure firewall rules to limit connectivity between networks at the Community Center.

■ Configure Site to Site Firewall Rules

Create firewall rules to limit connectivity between sites.

*Phase 3 - Limit Connectivity Between Sites Optional Subtotal: **\$2,880.00**

Payment Terms

In order to initiate the work, AIE requires a signed copy of the agreement along with 100% down payment on all hardware and licensing and 50% down payment on all labor. The balance of the labor, along with any additional surcharges or tax, will be billed Net20 upon completion of the work.

Network Segmentation - P20210108.0001

**Prepared by:**

Advanced Intelligence Engineering

Geoff Pearson
(630) 936-4045 x114
Fax (815) 346-5342
gpearson@aie195.com

Prepared for:

Wheaton Park District

1777 S Blanchard St
Wheaton, IL 60189
Mike Benard
(630) 510-4945
mbenard@wheatonparks.org

Quote Information:

Quote #: GP002112

Version: 1
Delivery Date: 03/05/2021
Expiration Date: 03/31/2021

Assumptions

- Client staff will be available in a timely manner for questions and testing of changes.
- Client will provide all necessary software discs, serial numbers, and passwords for any software needing to be reinstalled.
- The work will be completed Monday-Friday / 7:30am-5:30pm, unless otherwise designated by AIE.

Should any of these assumptions prove to be incorrect, additional labor will be billed at AIE's project rates of \$180/hr, with after hours work billed at 1.5x project rates.

*Optional Expenses

Description	One-Time
Phase 1 - Discovery	\$720.00
Phase 2 - Configure CC Networks	\$1,215.00
Phase 3 - Limit Connectivity Between Sites	\$2,880.00
Optional Subtotal:	\$4,815.00

Taxes, shipping, handling and other fees may apply. We reserve the right to cancel orders arising from pricing or other errors.

Advanced Intelligence Engineering

Wheaton Park District

Signature: _____

Name: Geoff Pearson

Title: Service Delivery Manager

Date: _____

Signature: _____

Name: Mike Benard

Title: Executive Director

Date: 3/4/21

