



Advanced Intelligence Engineering

www.AIE195.com

We have prepared a quote for you

**WPD (Network Segmentation) - Phase 4: Segment
Springbrook - P20210108.0001**

Quote # GP002242 Version 2

Prepared for:

Wheaton Park District

Prepared by:

Geoff Pearson

Monday, November 08, 2021

Wheaton Park District
Sandra Simpson
1777 S Blanchard St
Wheaton, IL 60189
ssimpson@wheatonparks.org

Dear Sandra,

This proposal is in regard to the Wheaton Park District - Network Segmentation Project:

"Implement network segmentation across the Wheaton Park District network, as recommended in the results of the penetration test performed in 2020. The segmentation work will be completed across several maintenance windows to minimize disruption. Validation will be performed after changes are made in each maintenance window. Changes will be rolled back in the event of any issues that would impact business operations on the following day."

This project is Phase 4 of the Network Segmentation project, depicted below highlighted in **bold** to indicate its place in the overall project timeline:

- Phase 1: Move Camera Network
- Phase 2: Move CC Staff and Phone Networks
- Phase 3: Move Server and Deployment Networks
- **Phase 4: Segment Springbrook**
- Phase 5: Segment Paylocity
- Phase 6: Segment Files and Printers
- Phase 7: Segment Domain Controllers
- Phase 8: Segment Cameras
- Phase 9: Segment Auvik
- Phase 10: Segment Past Perfect

To move forward with **PHASE FOUR**, kindly return a signed copy of this proposal to AIE.

Thank you!



Geoff Pearson
Service Delivery Manager
Advanced Intelligence Engineering

Project Labor

Segment Springbrook

Create firewall rules to allow Springbrook access from AGC, Community Center, Cosley, DuPage Museum, Lincoln Marsh, Mary Lubko Center, Parks and Prairie. Deny access from all other locations. Validate access from authorized locations.

Project Labor Subtotal: **\$540.00**

Payment Terms

In order to initiate the work, AIE requires a signed copy of the agreement along with 100% down payment on all hardware and licensing and 50% down payment on all labor. The balance of the labor, along with any additional surcharges or tax, will be billed Net20 upon completion of the work.

WPD (Network Segmentation) - Phase 4: Segment Springbrook - P20210108.0001



Prepared by:

Advanced Intelligence Engineering

Geoff Pearson
(630) 936-4045 x114
Fax (815) 346-5342
gpearson@aie195.com

Prepared for:

Wheaton Park District

1777 S Blanchard St
Wheaton, IL 60189
Sandra Simpson
(630) 510-4947
ssimpson@wheatonparks.org

Quote Information:

Quote #: GP002242

Version: 2
Delivery Date: 11/08/2021
Expiration Date: 11/26/2021

Assumptions

- Client staff will be available in a timely manner for questions and testing of changes.
- Client will provide all necessary software discs, serial numbers, and passwords for any software needing to be reinstalled.
- The work will be completed Monday-Friday / 7:30am-5:30pm, unless otherwise designated by AIE.
- Work will be spread across several maintenance windows.

Should any of these assumptions prove to be incorrect, additional labor will be billed at AIE's project rates of \$180/hr., with after hours work billed at 1.5x project rates.

Quote Summary

Description	Amount
Project Labor	\$540.00
Total:	\$540.00

Taxes, shipping, handling and other fees may apply. We reserve the right to cancel orders arising from pricing or other errors.

Advanced Intelligence Engineering

Wheaton Park District

Signature:

Name: Geoff Pearson

Title: Service Delivery Manager

Date:

Signature:

Name: Sandra Simpson

Title: Director of Finance

Date: