

Friday, March 16, 2018

Wheaton Park District
Adam Nirenberg
1777 S Blanchard St
Wheaton, IL 60189
anirenberg@wheatonparks.org

Dear Adam,

This quote details the labor for the initial stages of the Physical Security Project. Further additions to these tasks will be made to this project as it is developed. Prices for necessary products and hardware will also be added in future revisions.

Kirsten sent the quote back to me with no changes after reviewing it, and unfortunately after seeing the quote again I realized that my recollection of the total hours was low. I apologize for adding a layer of confusion, as the actual total hours in the estimate is 55. Note that these numbers are based on the preliminary information that we have right now and may change.

Let us know if you have any questions at all regarding this quote.



Geoff Pearson
Technical Account Manager
Advanced Intelligence Engineering

Planning and Design

- Review the Bill of Materials
- Participate in Planning Discussions and Meetings with V96, WPD and Imperial
- Assess Existing Infrastructure Capacity (Switchports on Firewalls, etc)
- Document Primary/Secondary ISPs and Bandwidth Limits, Noting where Remote Viewing may be Impacted (Limited Upload Bandwidth, no ISP, etc)
- Design Camera/Security Subnet(s) for Each Location

Planning and Design Subtotal: **\$4,536.00**

Configuration Phase

- Configure Unique Subnets at Each Site
- Configure and Test Site-to-Site Hub/Spoke VPN Connectivity to Community Center / VMS for 14 Sites
- Provide Documentation of All Configurations and Network Maps where Appropriate

Configuration Phase Subtotal: **\$3,888.00**

Payment Terms

In order to initiate the work, AIE requires a signed copy of the agreement along with 100% down payment on all hardware and licensing and 50% down payment on all labor. The balance of the labor, along with any additional surcharges or tax, will be billed Net20 upon completion of the work.

Physical Security Project



Prepared by:
Advanced Intelligence Engineering

Geoff Pearson
(630) 936-4045 x114
Fax (815) 346-5342
gpearson@aie195.com

Prepared for:
Wheaton Park District

1777 S Blanchard St
Wheaton, IL 60189
Adam Nirenberg
(224) 345-2631
anirenberg@wheatonparks.org

Quote Information:

Quote #: GP000908

Version: 1
Delivery Date: 03/16/2018
Expiration Date: 03/20/2018

Assumptions

- Client staff will be available in a timely manner for questions and testing of changes.
- Client will provide all necessary software discs, serial numbers, and passwords for any software needing to be reinstalled.
- The work will be completed Monday-Friday / 7:30am-5:30pm, unless otherwise designated by AIE.
- Switches need to be rated for all weather and are not provided by AIE.
- Switches will be manageable by AIE at the completion of the project.
- AIE will specify industrial-level firewalls to work in cold weather environments.
- WPD will provide necessary power, UPS and security for the equipment.

Should any of these assumptions prove to be incorrect, additional labor will be billed at AIE's standard rates of \$108/hr.

Quote Summary

Description	Amount
Planning and Design	\$4,536.00
Configuration Phase	\$3,888.00
Total:	\$8,424.00

Taxes, shipping, handling and other fees may apply. We reserve the right to cancel orders arising from pricing or other errors.

Advanced Intelligence Engineering

Wheaton Park District

Signature: _____

Name: Geoff Pearson

Title: Technical Account Manager

Date: _____

Signature: _____

Name: ~~Adam Nirenberg~~ Michael Benard

Title: ~~etc~~ Executive Director

Date: 4/24/18