ENGINEERING RESOURCE ASSOCIATES, INC.

Consulting Engineers, Scientists & Surveyors

Sent via email to rsperl@wheatonparks.org

December 18, 2013

Rob Sperl, CPRP
Director of Planning
Wheaton Park District
1000 Manchester Road
Wheaton, IL 60187

Phone: 630-510-4975

Subject: Proposal for Site Civil Engineering & Surveying Services
Prairie and Cosley Zoo Parking Lot Improvements

Dear Rob:

Engineering Resource Associates, Inc. (ERA) is pleased to submit this proposal for survey and engineering
services for the Prairie and Cosley Zoo Parking Lot Improvement project. The proposal has been prepared
in accordance with your request, a review of the proposed site and our experience on similar projects.

Project Understanding

The Wheaton Park District owns and manages Cosley Zoo and the property directly south of the zoo
parking lot on west prairie. Three years ago the Cosley Zoo parking lot was expanded using porous brick
pavers. The remaining parking lot was slightly modified but constiucting a rain garden in the island area.
The District also purchased the office building directly south of the Cosley Zoo parking lot along W, Prairie
Avenue. The District would like to reconstruct the asphalt parking lot located in Cosley Zoo and the parking
lot for the office building on Prairie.

The parking lots would be improved with porous brick pavers similar to the section located in the Cosley
Zoo parking lot. Since this type of improvement would qualify for the lllinois Green Infrastructure Grant
(IGIG) program, the District is submitting an application for IGIG funding of the project. Since the two
parking lots are adjacent to one another, this project will also include reviewing the pedestrian and
vehicular circulation to determine if an alternative configuration will better serve the current uses of both
facilities.

It should also be noted based upon initial findings that floodplain and/or wetland conditions are not
anticipated for the project location. Additionally, the geotechnical services associated with the project is not
included in the scope of services. Instead a separate contract will be established for these services directly
with the District. These serves would include testing associated with CCDD excavation and disposal
requirements.
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Scope of Work
ERA will provide professional services in accordance with the following work plan.

1. Meetings/Coordination - ERA will initially kick-off meet with Park District staff to review the project
understanding and gather historic information. ERA will meet with park district staff after completion of
concept plans for approval of the preferred configuration (one meeting).

2. Data Gathering - We will acquire background data from various sources including the following items:
2.1. Previous construction plans or plats of survey within and adjacent to the project;
2.2. As built record drawings from other projects;
2.3. Storm, sanitary, and water atlases;
2.4. Private utility atlases (electric, telephone, cable);
2.5. 2-foot contour and tax mapping from DuPage County; and
2.6. Aerial photography.

3. Field Topographical Survey - ERA will perform the field work necessary to locate observable features
including buildings, pavement, sidewalk, utilities, trees, fences,etc. A county benchmark will be
established on site and topographic information will be acquired for features surveyed including
drainage swales, berms, first floor elevations, storm sewer inverts and top of watermain where
available. Information from available plats of surveys will be referenced and existing property irons
located.

4. Base Plan Preparation — Field survey and geospatial data will be downloaded and combined with other
acquired data (i.e. 2-foot topography and property boundaries) to produce the base plan. The base
plan will show topography, property boundaries, parking lot geometry, building structures, utilities, and
other miscellaneous physical features.

5. Concept Plan preparation — This task includes the preparation of up to three different parking
lot/pedestrian access configurations layout to scale on the base plan. The District will review the
alternatives and approve a concept to continue into design.

6. Preliminary Plan and Cost Preparation - This task includes the preparation of the preliminary plans
based upon discussions with the Park District, design input from various sources and the information
from the park engineering plan and as-built survey if available. A corresponding engineer's opinion of
probable construction cost summary will be prepared for review by the Park District.

7. Construction Documents - This task includes the preparation of contract documents to enable
permitting and competitive bidding by qualified contractors according to the project understanding and
the approved option. A 75% Completion Set (Initial Permit submittal), 95% Completion Set (Final
Permit Set) and 100% Completion Set (Bid Set) will be prepared. The Construction Document Plans
will include the following anticipated sheets:

7.1. Cover Sheet with a Site Location Map
7.2. General Notes and Schedule of Quantities
7.3. Geometric and Utility Plan

®
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7.4. Grading and Drainage Plan
7.5. Soil Erosion and Sedimentation Control Plan
7.6. Construction Details

8. Permit Applications — ERA will prepare and submit applicable permit applications for this project. It
should be noted that additional stormwater detention is not anticipated due to the porous nature of the
proposed parking lot material. The following permits may be required as follows:

8.1. City of Wheaton Site Development and Stormwater Management Report (it is assumed that
application to DuPage County is not required).

8.2. |IEPA Notice of Intent

8.3. IDNR and IHPA sign-off.

9. Construction Assistance — ERA is available to provide construction engineering services on an hourly
basis. The following tasks can be anticipated during this phase:

9.1. Meetings & Coordination
9.1.1. Assistin answering bidder questions and issue addenda if needed;

9.1.2. Prepare bid tabulation and provide bidder recommendation;

9.1.3. Pre-construction meeting with Park District, utility companies and contractor;

9.14. Review and respond to contractor RIFs (Requests for Information) and issue work
directives

9.1.5. Review the substantially completed project and note any items that should be completed
or rectified prior to final completion; and

9.1.6. Final completion and close out meeting,

9.2, Construction observation — Provide limited construction observation services during specific
times for items that are identified in the construction documents following 24 hour notification by
the contractor. ERA anticipates this requiring approximately 4 hours per week for the proposed
duration (6 weeks estimated) of the project. '

9.3. Shop drawings and submittals — Review shop drawings and submittals for conformance with the
requirements of the contract documents. ERA will alert the contractor's field superintendant when
unapproved materials or equipment are being used and advise the Park District of such
occurrences. Shop drawings/submittals reviews include: dewatering operations, rock materials,
seed, erosion control blanket and plugs.

Services Not Included

The following services are specifically excluded from the contract:
Floodplain/floodway hydrologic and hydraulic modeling
Boundary survey

Archeological or Historical Survey or Permitting
Landscaping or Signage Design

Soil Borings & Geotechnical Engineering

Environmental Impact Study

Tree Location Plan / Tree Inventory

Construction Material Testing Services

Construction Survey Layout

© PN W =
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10. As-Constructed Drawings
Schedule

The Park District has been granted water quality funds form DuPage County. The District may also apply
for additional funding through the llinois Green Infrastructure Grant program. The construction schedule
would be dictated by the awarded funds. ERA has the staff and resources available to fully staff the project
for the project duration in order to meet this deadline. The work described in this agreement will be
performed according to the anticipated schedule of beginning construction in 2014. If the project schedule
or scope of services changes, we have additional staff and resources available to accommodate the
project. Our experience on similar assignments and ability to shift staff and resources will contribute to the
ultimate success of this project.

Fees
Fees for site civil engineering and surveying services described in this proposal are proposed on a phase
fixed fee basis, except as noted, for actual work performed on the project in accordance with the attached
above scope of services and the following estimated schedule:

Base Services:

1. Meetings & Coordination $ 900
2. Data Gathering $ 750
3. Field Topographic Survey $ 2,250
4. Base Plan Preparation $ 1,525
5. Concept Plan $ 1,500
6. Preliminary Plan and Cost Opinion $ 2,500
7. Construction Documents $ 8,500
8. Permit Applications $ 2,750
9, Construction Assistance (Hourly budget) $ 6,000
Total $26,675

Direct costs/reimbursable expenses including printing costs, mileage and postage will be charged at the
actual rate incurred and are not included in the base services. Fees for additional services beyond the
scope of this proposal, when approved by the Client, will be compensated for on an hourly basis in
accordance with the attached schedule of hourly rates (Exhibit 1).

We appreciate the opportunity to provide the services required for the green infrastructure project within the
Park Districts land holdings, and we would look forward to working with you on this important assignment.
If acceptable, please sign the proposal where indicated below and return one (1) copy for our files. Receipt
of executed proposal will serve as authorization to proceed with the project.

The attached General Terms and Conditions are expressly incorporated into and are an integral part of this
proposal for engineering services. Please forward one copy of a title report and a plat of survey and legal
description for the subject property.

®
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If you have any questions, please contact me at 630.393.3060x21 or jmayer@eraconsultants.com,

Sincerely,
Engineering Resource Associates, Inc.
Warrenvil

%//fz‘/
ohn F. Mayer, P.E.
Project Manager

Acceptance & Authorization Form — December 18, 2013 Proposal
Prairie and Cosley Zoo Parking Lot Improvements

Engineering Resource Associates, Inc. Wheaton Park District

Authorized Signature ~~ Authorized Sign%ur g
John F. Mayer, Project Manager - T M X. WRra Eoéc Ny

Printed Name and Title Printed Name and Title
Y/

35701 West Avenue ate

Suite 150

Warrenville, lllinois 60555
630-393-3060 t, 630-393-2152 f

Please Provide Contact Information:
Mailing Address:
(please provide street address for UPS deliveries)

Telephone & Facsimile Numbers:
Erhail Address:

INVOICES should be sent via: Email[] USPS Mail[ ] Email & USPS Mail [_]
If different than above address,

invoices should be addressed to:

lnvoice_ Email Address (if different than above)
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Exhibit 1
ENGINEERING RESOURCE ASSOCIATES, INC.

STANDARD CHARGES FOR PROFESSIONAL SERVICES
JANUARY 1, 2013 THROUGH DECEMBER 31, 2014

Staff Category Houtly Billing-Rate . |
Professional Engineer VI $206.00
Professional Engineer V $200.00
Professional Engineer IV $163.00
Professional Engineer Il| $128.00
Professional Engineer || $117.00
Professional Engineer | $94.00
Structural Engineer VI $206.00
Structural Engineer |l $105.00
Staff Engineer [l $93.00
Staff Engineer 1l $83.00
Staff Engineer | $75.00
Engineering Intern I $36.00
Engineering Intern | $33.00
Engineering Technician V $103.00
Engineering Technician IV $89.00
Engineering Technician [l $72.00
Engineering Technician Il $47.00
Engineering Technician | $25.00
Ecological Services Director $104.00
Environmental Specialist Il! $93.00
Environmental Specialist Il $89.00
Environmental Specialist | $75.00
Professional Surveyor | $152.00
Professional Surveyor | $125.00
Surveyor IV $79.00
Surveyor lil $65.00
Surveyor |l $56.00
Surveyor | $39.00
Administrative Director $134.00
Administrative Staff IV $78.00
Administrative Staff Ill $71.00
Administrative Staff Il $61.00
Administrative Staff | $54.00

DIReCT COSTS
Direct Costs will be billed at their actual rate incurred.




Engineering Resource Associates, Inc.

GENERAL TERMS AND CONDITIONS

CoMPLIANCE WITH LAWS: Engineering Resource Associates, Inc. (Engineer) will strive to exercise usual and customary
professional care in his efforts to comply with those laws, codes, ordinance and regulations which are in effect as of the date

of this Agreement.

With specific respect to prescribed requirements of the Americans with Disabilities Act of 1990 or certified state or local
accessibility regulations (ADA), Client understands ADA is a civil rights legislation and that interpretation of ADA is a legal issue
and not a design issue and, accordingly, retention of legal counsel (by Client) for purposes of interpretation is advisable. As
such and with respect to ADA, Client agrees to waive any action against Engineer, and to indemnify and defend Engineer
against any claim arising from Engineer's alleged failure to meet ADA requirements prescribed.

DESIGNATION OF AUTHORIZED REPRESENTATIVE: Each party (to this Agreement) shall designate one or more persons to act with
authority in its behalf in respect to appropriate aspects of the Project. The persons designated shall review and respond
promplly to all communications received from the other party.

STANDARD OF PRACTICE: The Engineer will strive to conduct services under this Agreement in a manner consistent with that
level of care and skill ordinarily exercised by members of the profession currently practicing in the same locality under similar
conditions as of the date of this Agreement. No ofher representation, express or implied, and no warranty or guarantee is
included or intended in this Agreement, or in any report, opinion, document, or otherwise.

GOVERNING LAW: This Agreement shall be governed by and construed in accordance with Articles previously set forth by ltem
1. of this Agreement, together with the laws of the State of lllinois.

RESPONSIBILITY OF THE ENGINEER; Notwithstanding anything to the contrary which may be contained in this Agreement or any
other material incorporated herein by reference, or in any Agreement between the Client and any other party concermning the
Project, the Engineer shall nothave control or be in charge of and shall not be respensible for the means, methods, techniques,
sequences or procedures of construction, or the safety, safety precautions or programs of the Client, the construction
contractor, other contractors or subcantractors performing any of the work or providing any of the services on the Project. Nor
shall the Engineer be responsible for the acts or omissions of the Client, or for the failure of the Client, any architect, enginesr,
consultant, contractor or subcontractor to carry out their respective responsibilities in accordance with the Project documents,
this Agreement or any other agreement concerning the Project. Any provision which purports to amend this provision shall be
without effect uness it contains a reference that the content of this condition is expressly amended for the purposes described
in such amendment and is signed by the Engineer.

CLIENT'S RESPONSIBILITIES: The Client agrees to require the Contractor, to the fullest extent permitted by law, to indemnify, hold
harmless, and defend the Engineer, its consultants, and the employees and agents of any of them from and against any and
all claims, suits, demands, liabilities, losses, damages, and costs ("Losses"), including but not limited to cosls of defense, to
the extent arising in whole or in part out of the negligence of the Contractor, its subcontractors, the officers, employees, agents,
and subcontractors of any of them, or anyone for whose acts any of them may be liable, regardless of whether or not such
Losses are caused in part by a party indemnified hereunder. Specifically excluded from the foregoing are Losses arising out
of the preparation or approval of maps, drawings, opinions, reports, surveys, change orders, designs, or specifications, and
the giving of or failure to give directions by the Engineer, its consultants, and the agents and employees of any of them,
provided such giving or failure to give is the primary cause of Loss.

The Client further agrees to require the Contractor to name the Engineer, its agents and consultants as additional insureds on
the Contractor's palicy or policies of comprehensive or commercial general liability insurance. Such insurance shall include
products and completed operations and contractual liability coverages, shall be primary and non-contributing with any insurance
maintained by the Engineer or its agents and consultants, and shall provide that the Engineer be given thirty days, unqualified
written notice prior to any cancellation thereof.

In the event the foregoing requirements, or any of them, are not established by the Client and met by the Contractor, the Client
agrees to indemnify and hold harmless the Engineer, its employees, agents, and consultants from and against any and all
Losses which would have been indemnified and insured against by the Contractor, but were not.
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When Contract Documents prepared under the Scope of Services of this contract require insurance(s) to be provided, obtained
and/or otherwise maintained by the Contractor, the Client agrees to be wholly responsible for setting forth any and all such
insurance requirements, Furthermore, any document provided for Client review by the Engineer under this Contract related
to such Insurance(s) shall be considered as sample insurance requirements and not the recommendation of the Engineer.
Client agrees to have their own risk management department review any and all insurance requirements for adequacy and fo
determine specific types of insurance(s) required for the project. Client further agrees that decisions concerning types and
amounts of insurance are specific to the project and shall be the product of the Client. As such, any and all insurance
requirements made part of Contract Documents prepared by the Engineer are not to be considered the Engineer's
recommendation, and the Client shall make the final decision regarding insurance requirements.

INFORMATION PROVIDED BY OTHERS: The Engineer shall indicate to the Client the information needed for rendering of the
services of this Agreement. The Client shall provide to the Engineer such information as is available to the Client and the
Client's consultants and contractors, and the Engineer shall be entitled to rely upon the accuracy and completeness thereof.
The Client recognizes that it is impossible for the Engineer to assure the accuracy, completeness and sufficiency of such
information, either because it is impossible to verify or because of errors or omissions which may have occurred in assembling
the information the Client is providing. Accordingly, the Client agrees, to the fullest extent permitted by law, to indemnify and
hold the Engineer and the Engineer's subconsultants harmless from any claim, liability or cost (including reasonable attorneys’
fees and cost of defense) for injury or loss arising or allegedly arising from errors, omissions or inaccuracies in documents or
other informaticn provided by the Client to the Engineer.

CHANGES: Client reserves the right by written change order or amendment to make changes in requirements, amount of work,
orengineering time schedule adjustments, and Engineer and Client shall negotiate appropriate adjustments acceptable to both
parties to accommodate any changes, if commercially possible.

DocuMENTS DELIVERED TO CLIENT: Drawings, specifications, and reports prepared by Engineer in conneclion with any or all of
the services furnished hereunder shall be delivered to the Client for the use of the Client. Engineer shall have the right to retain
originals of all Project Documents and drawings for its files. Furthermore, it is understood and agreed that the Project
Documents such as, but not fimited to reports, calculations, drawings, and specifications prepared for the Project, whether in
hard copy or machine readable form, are instruments of professional service intended for one-time use in the construction of
this Project. These Project Documents are and shall remain the property of the Engineer. The Client may retain copies,
including copies stored on magnetic tape or disk, for information and reference in connection with the occupancy and use of
the Project.

itis also understood and agreed that because of the possibility that information and data delivered in machine readable form
may be altered, whether inadvertently or otherwise, the Engineer reserves the right to retain the original tapes/disks and to
remove from copies provided to the Client all identification reflecting the involvement of the Engineer in their preparation. The
Engineer also reserves the right to retain hard copy originals of all Project Documentation delivered to the Client in machine
readable form, which originals shall be referred to and shall govern in the event of any inconsistency between the two.

The Client understands that the automated conversion of information and data from the system and format used by the
Engineer to an alternate system or format cannot be accomplished without the introduction of inexactitudes, anomalies, and
errors. In the event Project Documentation provided to the Client in machine readable form is so converted, the Client agrees
to assume all risks associated therewith and, to the fullest extent permitted by law, to hold harmless and indemnify the Engineer
from and against all claims, liabilities, losses, damages, and costs, including but notlimited to attorney's fees, arising therefrom
or in connection therewith.

The Clientrecognizes that changes or modifications to the Engineer's instruments of professional service introduced by anyone
other than the Engineer may result in adverse consequences which the Engineer can neither predict nor control. Therefore,
and in consideration of the Engineer's agreement to deliver its instruments of professional service in machine readable form,
the Client agrees, to the fullest extent permitted by law, to hold harmless and indemnify the Engineer from and against all
claims, fiabilities, losses, damages, and costs, including but notlimited to attorney's fees, arising out of orin any way connected
with the modification, misinterpretation, misuse, or reuse by others of the machine readable information and data provided by
the Engineer under this Agreement. The foregoing indemnification applies, without limitation, to any use of the Project
Documentation on other projects, for additions to this Project, or for completion of this Project by others, excepting only such
use as may be authorized, in writing, by the Engineer.
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REUSE oF DOCUMENTS: Al Project Documents including but not limited to reports, original boring logs, field data, field notes,
laboratory test data, calculations, opinions of probable costs, drawings and specifications furnished by Engineer pursuant to
this Agreement are intended for use on the Project only. They cannot be used by Client or others on extensions of the Project
or any other project. Any reuse, without specific written verification or adaptation by Engineer, shall be at Client's sole risk, and
Client shall indemnify and hold harmless Engineer from all claims, damages, losses, and expenses including attorney's fees
arising out of or resulting therefrom.,

FORCE MAJEURE: Neither Client nor Engineer shall be liable for any fault or delay caused by any contingency beyond their
control including but not limited to acts of God, wars, strikes, walkouts, fires, natural calamities, or demands or requirements

of governmental agencies.

RELATIONSHIP BETWEEN ENGINEER AND CLIENT: Engineer shall serve as Clients professional engineer consultant in those
phases of the Project to which this Agreement applies. This relationship is that of a buyer and seller of professional services
and as such the Engineer is an independent contractor in the performance of this Agreement and it is understood that the
parties have not entered into any joint venlure or partnership with the other. The Engineer shall not be considered to be the

agent of the Client.

SUSPENSIONOF SERVICES: Client may, at any time, by written order to Engineer (Suspension of Services Order) require Engineer
to stop all, or any part, of the services required by this Agreement. Upon receipt of such an order, Engineer shall immediately
comply with its terms and take all reasonable steps to minimize the costs associated with the services affected by such order.
Client, however, shall pay all costs incurred by the suspension, including all costs necessary to maintain continuity and for the
resumptions of the services upon expiration of the Suspension of Services Order. Engineer wilt not be obligated to provide the
same personnel employed prior to suspension, when the services are resumed, in the event that the period of suspension is
greater than thirty (30) days.

TERMINATION: This Agreement may be terminated by either party upon thirty (30) days written notice in the event of substantial
failure by the other party to perform in accordance with the terms hereof through no fault of the terminating party. This
Agreement may be terminated by Client, under the same terms, whenever Client shall determine that termination is in its best
interests, Cost of termination, including salaries, overhead and fee, incurred by Engineer either before or after the termination
date shall be reimbursed by Client.

SUCCESSORS AND ASSIGNS: The terms of this Agreement shall be binding upon and inure to the benefit of the parties and their

respective successors and assigns: provided, however, that neither party shall assign this Agreement in whole orin part without
the prior written approval of the other.

ENTIRE UNDERSTANDING OF AGREEMENT: This Agreement represents and incorporates the entire understanding of the paities
hereto, and each party acknowledges that there are no warranties, representations, covenants or understandings of any kind,
matter or description whatsoever, made by either party to the other except as expressly set forth herein. Client and the
Engineer hereby agree that any purchase orders, invoices, confirmations, acknowledgments or other similar documents
executed or delivered with respect to the subject matter hereof that conflict with the terms of the Agreement shall be null, void
and without effect to the extent they conflict with the terms of this Agreement.

AMENDMENT: This Agreementshall not be subjectto amendmentunless anotherinstrumentis duly executed by duly authorized
representatives of each of the parties and entitled "Amendment of Agreement”.

PAYMENT: Client shall be invoiced once each month for work performed during the preceding period. Client agrees to pay
each invoice within thirty (30) days of its receipt. The client further agrees to pay interest on all amounts invoiced and not paid
or objected to for valid cause within said thirty (30) day period at the rate of eighteen (18) percent per annum (or the maximum
interest rate permitted under applicable law, whichever is the lesser) until paid. Client further agrees to pay Engineer's cost
of collection of all amounts due and unpaid after sixty (60) days, including court costs and reasonable attorney's fees, as well
as costs atiributed to suspension of services accordingly. In the event legal action is necessary to enforce the payment
provisions of this Agreement, the Engineer shall be entitled to collect from the Client any judgement or settlement sums due,
reasonable attorneys' fees, court costs and expenses incurred by the Engineer in connection therewith and, in addition, the
reasonable value of the Engineer's time and expenses spent in connection with such collection action, computed at the
Engineer's prevailing fee schedule and expense policies. If the Client fails to make payments when due or otherwise is in
breach of this Agreement, the Engineer may suspend performance of services upon five (5) calendar days' notice to the Client.
The Engineer shall have no liability whatsoever to the Client for any costs or damages as a result of such suspension caused
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by any breach of this Agreement by the Client. Client will reimburse Engineer for all associated costs as previously set forth
in ttem 13 of this Agreement. ~ Payments due Engineer are not contingent upon project approval or project financing and
are the sole responsibility of the Client. If an invoice for work performed by Engineer remains unpaid sixly (60) days form the
date of the invoice and, if there is no written resolution of payment from the client during the sixty (60) day period, Engineer will
stop all work on the assignment.

INDEMNIFICATION: Engineer agrees, to the fullest extent permitted by law, to indemnify and hold harmless Client up to the
amount of this contract fee (for services) from loss or expense, including reasonable attorney's fees to the extent caused by
Engineer's negligent acts, errors or omissions in the performance of professional services under this Agreement. Clientagrees,
to the fullest extent permitted by law, to indemnify and hold harmless Engineer from any damage, liability or cost, including
reasonable attorneys’ fees and costs of defense, to the extent caused by the Client's negligent acts, errors or omissions and
those of his or her contractors, subcontractars or consultants or anyone for whom the Client is legally liable, and arising form
the project that is the subject of this Agreement. In the event of joint or concurrent negligence of Engineer and Client, each
shall bear that portion of the loss or expense that its share of the joint or concurrent negligence bears to the total negligence
(including that of third parties) which caused the personal injury or property damage. Engineer shall not be liable for special,
incidental or consequential damages, including, but not limited to loss of profits, revenue, use of capital, claims of customers,
cost of purchased or replacement power, or for any other loss of any nature, whether based on contract, tort, negligencs, strict
liability or otherwise, by reasons of the services rendered under this Agreement.

Limit oF LiaBILITY: The Client and the Engineer have discussed the risks, rewards, and benefits of the project and the
Engineer's total fee for services. In recognition of the relative risks and benefits of the Project to both the Client and the
engineer, the risks have been allocated such that the Client agrees that to the fullest extent permitted by law, the Engineer's
total aggregate liability to the Client for any and all injuries, claims, costs, losses, expenses, damages of any nature whatsoever
or claim expenses arising out of this Agreement from any cause or causes, including attorney’s fees and costs, and expert
witness fees and costs, shall not exceed the total Engineer’s fee for professional engineering services rendered on this project
as made part of this Agreement. Such causes included but not limited to the Engineer's negligence, errars, omissions, strict
liability or breach of contract. Itis intended that this limitation apply to any and all liabilily or cause of action however alleged
or arising, unless otherwise prohibited by law.

NoTCES: Any notice or designation required to be given to either party hereto shall be in writing, and unless receipt of such
notice is expressly required by the terms hereof shall be deemed to be effectively served when deposited in the mait with
sufficient first class postage affixed, and addressed to the party to whom such nofice is directed at such party's place of
business or such other address as either party shall hereafter fumish to the other party by written notice as herein provided.

ACCESS AND PERMITS: Client shall arrange for Engineer to enter upon public and private property and obtain all necessary
approvals and permits required from all governmental authorities having jurisdiction over the Project. Client shall pay costs
(including Engineer's employee salaries, overhead and fee) incident to any effort by Engineer toward assisting Client in such
access, permits or approvals, if Engineer perform such services.

WAIVER OF CONTRACT BREACH: The waiver of one party of any breach of the Agreement or the failure of one party to enforce
at any time, or for any period of time, any of the provisions hereof, shall be limited to the particular instance, shall not operate
orbe deemed to waive any future breaches of this Agreement and shall not be construed to be a waiver of any provision, except
for the particular instance.

OPINIONS OF PROBABLE COST: Since Engineer has no control over the cost of labor, materials or equipment, or over the
Contractor(s) method of determining process, or over competitive bidding or market conditions, his opinions of probable Project
Construction Cost provided for herein are to be made on the basis of his experience and qualifications and represent his best
judgement as a design professional familiar with the construction industry, but Engineer cannot and does not guarantee that
proposal, bids or the Construction Cost will not vary from opinions of probable construction cost prepared by him. If prior to
the Bidding or Negotiating Phase, Client wishes greater accuracy as to the Construction Cost, the Client shall employ an
independent cost estimator Consultant for the purpose of obtaining a second construction cost opinion independent from
Engineer.

CONSTRUCTION OBSERVATION CLAUSE: The Owner will include the following clause in the construction contract documents and
Owner agrees not to modify or delete it: \

Kotecki Waiver. Contractor (and any subcontractor into whose subcontract this clause Is incorporated) agrees to assume the
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entire liability for all personal injury claims suffered by its own employees, including without limitation claims under the lllinois
Structural Work Act, asserted by persons allegedly injured on the Project; waives any limitation of liability defense based upon
the Workers Compensation Act, court interpretations of said Act or otherwise; and agrees to indemnify and defend Owner and
Engineer and their agents, employees and consultants (the "Indemnities”) from and against all such loss, expense, damage
or injury, including reasonable attorneys' fees, that the indemnities may sustain as a result of such claims, except to the extent
that lllinois law prohibits indemnity for the indemnities' own negligence.

SEVERABILITY OF INVALID PROVISIONS;; If any provision of the Agreement shall be held to contravene or to be invalid under the
laws of any particular state, county or jurisdiction where used, such contravention shall not invalidate the entire Agreement,
but it shall be construed as if not containing the particular provisions held to be invalid in the particular state, country or
jurisdiction and the rights or obligations of the parties hereto shall be construed and enforced accordingly.

HAZARDOUS MATERIALS: It is acknowledged by both parties that Engineer's scope of services does not include any services
related to asbestos or hazardous or toxic materials. In the event Engineer or any other party encounters asbestos or hazardous
or toxic materials at the job site, or should it become known in any way that such materials may be present at the job site or
any adjacent areas that may affect the performance of Engineer's services, Engineer may at his option and without liability for
consequential or any other damages, suspend performance of services on the project until Client retains appropriate specialist
consultant(s) or contractor(s) to identify, abate and/or remove the asbestos or hazardous or toxic materials, and warrant that
the job site is in full compliance with applicable laws and regulations.

RIGHT oF ENTRY; Client hereby grants Engineer and its subcontractors or agents the right to enter from time to time property
owned by Client and/or other(s) in order for Engineer to fulfill the scope of services included hereunder. Client understands
that use of exploration equipment may cause some damags, the correction of which is not part of this Agreement. Client also
understands that the discovery of certain hazardous conditions and/or taking preventive measures relative to these conditions
may result in a reduction of the Property's value. Accordingly, Client waives any claim against Engineer and its subcontractors
or agents, and agrees to defend, indemnify and hold Engineer harmless from any ciaim or liability for injury or loss allegedly
arising from procedures associated with subsurface exploration activities or discovery of hazardous materials or suspected
hazardous materials. In addition, Client agrees to compensate Engineer for any time spent or expenses incurred by Engineer
in defense of any such claim with compensation to be based upon Engineer's prevailing fee schedule and expense
reimbursement policy. Engineer shall not be liable for damage or injury from damage to subterranean structures (pipes, tanks,
cables, or other utilities, etc.) which are not called to Engineer's attention in writing and correctly shown on the diagram(s)
furnished by Client to Engineer,

SAMPLES: Soil, rock, water and/or other samples obtained from the Project site are the property of Client. Engineer shall
preserve such samples for no longer than sixty (60) calendar days after the issuance of any document that includes the data
obtained from them, unless other arrangements are mutually agreed upon in writing. Should any of these samples be
contaminated by hazardous substances or suspected hazardous substances, itis Client's responsibility to select and arrange
for lawful disposal procedures, that is, procedures which encompass removing the contaminated samples from Engineer's
custody and transporting them to a disposal site. Clientis advised that, in all cases, prudence and good judgment should be
applied in selecting and arranging for lawful disposal procedures. Due to the risks to which Engineer is exposed, Client agrees
to waive any claim against Engineer, and to defend, indemnify and hold Engineer harmless from any claim or liabilily for injury
or loss arising from containing, labeling, transporting, testing, storing, or other handling of contaminated samples. Client also
agrees to compensate Engineer for any time spent and expenses incurred by Engineer in defense of any such claim, with such
compensation to be based upon Engineer's prevailing fee schedule and expense reimbursement policy.

END OF GENERAL TERMS AND CONDITIONS
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