MEMORANDUM

The following summarizes the agreement between the Wheaton Park District and E.P. Doyle & Son, LLC
(“Doyle”) regarding Doyle's Assumptions & Clarifications dated July 17, 2026 submitted with Doyle’s bid
for the Arrowhead Driving Range Improvements Project:

The Assumptions & Clarifications will not be attached as an exhibit to, or otherwise incorporated
into, the AIA Contract Documents for the Project.

2. The following items requested by Doyle are agreed:
e 1,4a,4d,4f-4n,4p -4, 5,6, 12, 14, 15, 16, 19, 20.
3. The following items requested by Doyle are stricken from the Assumptions & Clarifications by
agreement and shall not apply:
¢ 3 (changes shall follow AIA Contract Documents regarding change orders and claims
procedures)
» 4b (liquidated damages shall instead be as per the bid documents)
e 4o
e 7
e 11 (this shall not apply in all instances)
e 13
¢ 18 (changes shall follow AIA Contract Documents regarding changes and claims procedures)
4. The following items requested by Doyle are agreed as modified:
¢ 2 (provided Doyle shall provide a breakdown of costs before additional general conditions costs
will be approved)
4¢ (code required signage shall instead be included as part of the Contract sum)
17 (proposal shall guaranteed for 60 days rather than 30 days)
5. Item 8: Owner will request separate contractor to add Doyle as an additional insured but cannot
require separate contractor to do so.
6. Item 9: Doyle to provide safety plan and requirements for review before this can be imposed on
other vendors/contractors.
7. Ttem 10: Owner will request separale contractor to use union installers but cannot require separate
contractor to do so.
8. [Item 02220 - Excavation: the unit price of $190 per cubic yard shall be negotiated because this unit
price includes haul-off of soil but there will be no haul-off of soil for this Project.
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