

Guaranteed Maximum Price Amendment

for the following PROJECT:

(Name and address or location)

Play for All Treehouse 2751 Navistar Drive Lisle, IL 60532

THE OWNER:

(Name, legal status and address)

Play for All Playground and Garden, NFP 855 W. Prairie Ave. Wheaton, IL 60187

THE CONSTRUCTION MANAGER:

(Name, legal status and address)

E.P. Doyle & Son, LLC 1100 Wheaton Oaks Court Wheaton, IL 60187

ARTICLE A.1

§ A.1.1 Guaranteed Maximum Price

Pursuant to Section 2.2.6 of the Agreement, the Owner and Construction Manager hereby amend the Agreement to establish a Guaranteed Maximum Price. As agreed by the Owner and Construction Manager, the Guaranteed Maximum Price is an amount that the Contract Sum shall not exceed. The Contract Sum consists of the Construction Manager's Fee plus the Cost of the Work, as that term is defined in Article 6 of this Agreement.

§ A.1.1 The Contract Sum is guaranteed by the Construction Manager not to exceed five hundred seventeen thousand five hundred ninety-one dollars and no cents (\$ 517,591.00), subject to additions and deductions by Change Order as provided in the Contract Documents.

§ A.1.1.2 Itemized Statement of the Guaranteed Maximum Price. Provided below is an itemized statement of the Guaranteed Maximum Price organized by trade categories, allowances, contingencies, alternates, the Construction Manager's Fee, and other items that comprise the Guaranteed Maximum Price.

(Provide below or reference an attachment.)

See E.P. Doyle Son, LLC Construction Cost Summary dated July 16, 2019 attached hereto as Exhibit 1.

§ A.1.1.3 The Guaranteed Maximum Price is based on the following alternates, if any, which are described in the Contract Documents and are hereby accepted by the Owner: (State the numbers or other identification of accepted alternates. If the Contract Documents permit the Owner to accept other alternates subsequent to the execution of this Amendment, attach a schedule of such other alternates showing the amount for each and the date when the amount expires.)

ADDITIONS AND DELETIONS:

The author of this document has added information needed for its completion. The author may also have revised the text of the original AIA standard form. An Additions and Deletions Report that notes added information as well as revisions to the standard form text is available from the author and should be reviewed. A vertical line in the left margin of this document indicates where the author has added necessary information and where the author has added to or deleted from the original AIA text.

This document has important legal consequences. Consultation with an attorney is encouraged with respect to its completion or modification.

AIA Document A201™–2007, General Conditions of the Contract for Construction, is adopted in this document by reference. Do not use with other general conditions unless this document is modified.

User Notes:

(1246849904)

§ A.1.1.4 Allowances included in (Identify allowance and state ex							
Item See Exhibit 1.	Price (\$0.00)						
§ A.1.1.5 Assumptions, if any, o	n which the Guaran	nteed Maximum Price is base	d:				
§ A.1.1.6 The Guaranteed Maxim Contract:	num Price is based	upon the following Supplem	entary and other Conditions of the				
Document	Title	Date	Pages				
§ A.1.1.7 The Guaranteed Maximum Price is based upon the following Specifications: (Either list the Specifications here, or refer to an exhibit attached to this Agreement.) Specifications dated August 6, 2019.							
Section	Title	Date	Pages				
§ A.1.1.8 The Guaranteed Maximum Price is based upon the following Drawings: (Either list the Drawings here, or refer to an exhibit attached to this Agreement.) Plans dated June 14, 2019, except Sheet L2.0 dated July 26, 2019.							
Number		Title	Date				
§ A.1.1.9 The Guaranteed Maximum Price is based upon the following other documents and information: (List any other documents or information here, or refer to an exhibit attached to this Agreement.) E.P. Doyle & Son, LLC Proposal Qualifications dated July 16, 2019 attached hereto as Exhibit 2. ARTICLE A.2 § A.2.1 The anticipated date of Substantial Completion established by this Amendment: October 31, 2019. See proposed construction schedule attached hereto as Exhibit C. CONSTRUCTION MANAGER (Signature)							
Michael Benard President (Printed name and title) Michael J. Scrael	•	Timothy Doyle (Printed name a					

AlA Document A133TM – 2009 Exhibit A. Copyright © 1991, 2003 and 2009 by The American Institute of Architects. All rights reserved. WARNING: This AlA* Document is protected by U.S. Copyright Law and International Treaties. Unauthorized reproduction or distribution of this AlA* Document, or any portion of it, may result in severe civil and criminal penalties, and will be prosecuted to the maximum extent possible under the law. This document was produced by AlA software at 11:03:44 ET on 08/14/2019 under Order No.9103322895 which expires on 04/02/2020, and is not for resale.

User Notes:

(1246849904)

Additions and Deletions Report for

AIA® Document A133™ - 2009 Exhibit A

This Additions and Deletions Report, as defined on page 1 of the associated document, reproduces below all text the author has added to the standard form AIA document in order to complete it, as well as any text the author may have added to or deleted from the original AIA text, Added text is shown underlined. Deleted text is indicated with a horizontal line through the original AIA text,

Note: This Additions and Deletions Report is provided for information purposes only and is not incorporated into or constitute any part of the associated AIA document. This Additions and Deletions Report and its associated document were generated simultaneously by AIA software at 11:03:44 ET on 08/14/2019.

PAGE 1

Play for All Treehouse 2751 Navistar Drive Lisle, IL 60532

Play for All Playground and Garden, NFP 855 W. Prairie Ave. Wheaton, IL 60187

E.P. Doyle & Son, LLC 1100 Wheaton Oaks Court Wheaton, IL 60187

§ A.1.1 The Contract Sum is guaranteed by the Construction Manager not to exceed five hundred seventeen thousand five hundred ninety-one dollars and no cents (\$ 517,591.00), subject to additions and deductions by Change Order as provided in the Contract Documents.

See E.P. Doyle Son, LLC Construction Cost Summary dated July 16, 2019 attached hereto as Exhibit 1. PAGE 2

See Exhibit 1.

Specifications dated August 6, 2019.

...

Plans dated June 14, 2019, except Sheet L2.0 dated July 26, 2019.

E.P. Doyle & Son, LLC Proposal Qualifications dated July 16, 2019 attached hereto as Exhibit 2.

Additions and Deletions Report for AIA Document A133™ - 2009 Exhibit A. Copyright © 1991, 2003 and 2009 by The American Institute of Architects. All rights reserved. WARNING: This AIA® Document is protected by U.S. Copyright Law and International Treaties. Unauthorized reproduction or distribution of this AIA® Document, or any portion of it, may result in severe civil and criminal penalties, and will be prosecuted to the maximum extent possible under the law. This document was produced by AIA software at 11:03:44 ET on 08/14/2019 under Order No.9103322895 which expires on 04/02/2020, and is not for resale. **User Notes:**

(1246849904)

October 31, 2019. See proposed construction schedule attached hereto as Exhibit C.							
Michael Benard President	Timothy Doyle President						

Certification of Document's Authenticity

AIA® Document D401™ - 2003

I, Brian J. Armstrong, hereby certify, to the best of my knowledge, information and belief, that I created the attached final document simultaneously with its associated Additions and Deletions Report and this certification at 11:03:44 ET on 08/14/2019 under Order No. 9103322895 from AIA Contract Documents software and that in preparing the attached final document I made no changes to the original text of AIA® Document A133TM – 2009 Exhibit A, Guaranteed Maximum Price Amendment, as published by the AIA in its software, other than those additions and deletions shown in the associated Additions and Deletions Report.

(Signed)

(Title)

(Dated)

7			