TO: Board of Commissioners * Kk ok Kk K

WHEATON PARK DISTRICT

FROM: Rob Sperl, Director of Parks and Planning
Steve Hinchee, Superintendent of Planning

THROUGH: Michael Benard, Executive Director

RE: Ray Morrill Community Center Facade Improvement
DATE: May 21, 2025
SUMMARY:

Williams Architects prepared plans for bidding the facade improvements needed to rename the
Community Center to the Ray Morrill Community Center. Plans were made available to 11 companies on
March 12, 2025, and bids were opened on March 26, 2025. The results are as follows:

Contractor Base Bid
LZ Design Group $66,700
Berglund Construction $175,000

LZ Design group is the lowest bidder for the base bid and their bid is close to the architect’s estimate.
References were checked and found to be favorable.

The project is scheduled to start by May 1 and be completed by June 25.
PREVIOUS COMMITTEE/BOARD ACTION:

The naming recommendation was discussed at the October 2024 subcommittee meeting and concepts
were reviewed at the March 5, 2025, subcommittee meeting.

REVENUE OR FUNDING IMPLICATIONS:

| Account: 40-800-846-57-5701-0000 | CC Fagade Sign Replacement | Budget: $175,000

Estimated construction costs are provided with the renderings attached.

STAKEHOLDER PROCESS:
Not applicable.

LEGAL REVIEW:
Legal counsel was engaged to prepare our standard agreement and front-end bid documents.

ATTACHMENTS:
Renderings of selected option.
Recommendation letter from Williams Architects (to be attached).

ALTERNATIVES:
Not applicable.




RECOMMENDATION:
It is recommended that the Wheaton Park District Board of Commissioner’s approve the Base bid from
LZ Design Group in the amount of $66,700 along with a 10% contingency of $6,670.
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