Init.

payment is a Stipulated Sum

AGREEMENT made as of the 18 day of February in the year 2022

(In words, indicate day, month and year.)

BETWEEN the Owner:
(Name, legal status, address and other information)

Wheaton Park District
102 E. Wesley Street
Wheaton, IL 60187

and the Contractor;
(Name, legal status, address and other information)

Red Feather Painting Co. d/b/a Red Feather Group
711 Becker Rd

Glenview, IL 60025

(847) 710-3930

for the following Project:
(Name, location and detailed description)

Cosley Zoo Siding & Exterior Painting
1356 N. Gary Ave.,
‘Wheaton, IL 60187

The Architect:
(Name, legal status, address and other information)

Owner shall act as the architect.

The Owner and Contractor agree as follows.
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ARTICLE 1 THE CONTRACT DOCUMENTS

The Contract Docuinents consist of this Agreement, Conditions of the Contract (General, Supplementary, and other
Conditions), Drawings, Specifications, Addenda issued prior to execution of this Agreement, other documents listed
in this Agreement, and Modifications issued after execution of this Agreement, all of which form the Contract, and are
as fully a part of the Contract as if attached to this Agreement or repeated herein. The Contract represents the entire
and integrated agreement between the parties hereto and supersedes prior negotiations, representations, or agreements,
either written or oral, An enumeration of the Contract Documents, other than a Modification, appears in Article 9.
ARTICLE 2 THE WORK OF THIS CONTRACT

The Contractor shall fully execute the Work described in the Contract Documents, except as specifically indicated in
the Contract Documents to be the responsibility of others. The omission of any material from the Specifications made
apart of this Contract is not to be interpreted to the effect that omitted material will not be furnished by the Contractor,
All material and labor, unless specifically indicated as being furnished by the Owner, must be furnished, installed and
performed by the Contractor under the Contract Agreement.

ARTICLE 3 DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION

§ 3.1 The date of commencement of the Work shall be:

(Check one of the Jollowing boxes.)

[ 1 The date of this Agreement.
[X ] A date set forth in a notice to proceed issued by the Owner.

[ 1 Established as follows:
(Insert a date or a means to determine the date of commencement of the Work, )

If a date of commencement of the Work is not selected, then the date of commencement shall be the date of this
Agreement,

§ 3.2 The Contract Time shall be measured from the date of commencement of the Work.

§ 3.3 Substantial Completion
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§ 3.3.1 Subject to adjustments of the Contract Time as provided in the Contract Documents, the Contractor shall
achieve Substantial Completion of the entire Work:

(Check one of the following boxes and complete the necessary information, )

[ X1 Notlater than fourteen (14 ) calendar days from the date of commencement of the Work provided
materials have been delivered. If, through no fault of Contractor, materials have not been delivered
within the fourteen (14) calendar days, the parties will negotiate an extension of time to complete the
work, but no adjustment to the Contract Sum will be made, Final completion shall be not later than
thirty (30) calendar days from the date of commencement of the Work provided materials have been
delivered. If, through no fault of Contractor, materials have not been delivered within the fourteen (14)
calendar days for substantial completion, the parties will negotiate an extension of time to complete the
work, but no adjustment to the Contract Sum will be made,

[ 1 By the following date:

§ 3.3.2 Subject to adjustments of the Contract Time as provided in the Contract Documents, if portions of the Work are
to be completed prior to Substantial Completion of the entire Work, the Contractor shall achieve Substantial

Comopletion of such portions by the following dates:

Portion of Work Substantial Completion Date
§ 3.3.3If the Contractor fails to achieve Substantial Completion as provided in this Section 3.3, liquidated damages, if
any, shall be assessed as set forth in Section 4.5.

ARTICLE 4 CONTRACT SUM

§ 4.1 The Owner shall pay the Contractor the Contract Sum in current funds for the Contractor’s performance of the
Contract. The Contract Sum shall be seventy-six thousand three hundred dollars and zero cents ($76,300.00 ),
subject to additions and deductions as provided in the Contract Documents. The Contract Sum includes, and
Contractor shall complete, both Base Bid 1 (Aviary Building) and Base Bid 2 (Kiebler Barn) for the Contract Sum.

§ 4.2 Alternates
§ 4.2.1 Alternates, if any, included in the Contract Sum:

Item Price
§ 4.2.2 Subject to the conditions noted below, the following alternates may be accepted by the Owner following
execution of this Agreement. Upon acceptance, the Owner shall issue a Modification to this Agreement,
(Insert below each alternate and the conditions that must be met for the Owner to accept the alternate. )
Item Price Conditions for Acceptance
§ 4.3 Allowances, if any, included in the Contract Sum:
(Identify each allowance.)
ltem Price
§ 4.4 Unit prices, if any:
(Identify the item and state the unit price and quantity limitations, if any, to which the unit price will be applicable,)

ltem Units and Limitations Price per Unit ($0.00)

§ 4.5 Liquidated damages, if any:
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(Insert terms and conditions for liquidated damages, if any.)

As set forth in section 2 in the Special Conditions contained in the bid package.

(Paragraphs deleted)

ARTICLE 5 PAYMENTS

§ 5.1 Progress Payments

§ 5.1.1 Based upon Applications for Payment submitted to the Architect by the Contractor and Certificates for
Payment issued by the Architect, the Owner shall make progress payments on account of the Contract Sum to the
Contractor as provided below and elsewhere in the Contract Documents.

§ 5.1.2 The period covered by each Application for Payment shall be one calendar month ending on the last day of the
month, or as follows:

Payment shall be made in compliance with the Illinois Local Government Prompt Payment Act (50 ILCS 505/1 et
seq).

§ 5.1.3 Payment shall be made in compliance with the Illinois Local Government Prompt Payment Act (50 ILCS
505/1 et seq).
(Federal, state or local laws may require payment within a certain period of time.)

§ 5.1.4 Each Application for Payment shall be based on the most recent schedule of values submitted by the Contractor
in accordance with the Contract Documents. The schedule of values shall allocate the entire Contract Sum among the
various portions of the Work. The schedule of values shall be prepared in such form, and supported by such data to
substantiate its accuracy, as the Architect may require. This schedule of values shall be used as a basis for reviewing
the Contractor’s Applications for Payment.

§ 5.1.5 Applications for Payment shall show the percentage of completion of each portion of the Work as of the end of
the period covered by the Application for Payment.

§ 5.1.6 In accordance with AIA Document A201™-2017, General Conditions of the Contract for Construction, and
subject to other provisions of the Contract Documents, the amount of each progress payment shall be computed as
follows:

§ 5.1.6.1 The amount of each progress payment shall first include:

1 That portion of the Contract Sum properly allocable to completed Work;

.2 That portion of the Contract Sum properly allocable to materials and equipment delivered and suitably
stored at the site for subsequent incorporation in the completed construction, or, if approved in advance
by the Owner, suitably stored off the site at a location agreed upon in writing; and

.3 That portion of Construction Change Directives that the Architect determines, in the Architect’s
professional judgment, to be reasonably justified.

§ 5.1.6.2 The amount of each progress payment shall then be reduced by:

1 The aggregate of any amounts previously paid by the Owner;

.2 The amount, if any, for Work that remains uncorrected and for which the Architect has previously
withheld a Certificate for Payment as provided in Article 9 of AIA Document A201-2017;

-3 Any amount for which the Contractor does not intend to pay a Subcontractor or material supplier,
unless the Work has been performed by others the Contractor intends to pay;

4 For Work performed or defects discovered since the last payment application, any amount for which
the Architect may withhold payment, or nullify a Certificate of Payment in whole or in part, as provided
in Article 9 of AIA Document A201-201 7; and

5 Retainage withheld pursuant to Section 5.1.7.
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Init.

§ 5.1.7 Retainage
§ 5.1.7.1 For each progress payment made prior to Substantial Completion of the Work, the Owner may withhold the
following amount, as retainage, from the payment otherwise due:

(Insert a percentage or amount to be withheld as retainage from each Application for Payment. The amount of
retainage may be limited by governing law.)

ten percent (10%)

(Paragraphs deleted)
§ 5.1.7.2 Reduction or limitation of retainage, if any, shall be as follows:
(If the retainage established in Section 5.1.7.1 is to be modified prior to Substantial Completion of the entire Work,

including modifications for Substantial Completion of portions of the Work as provided in Section 3.3.2, insert
Dprovisions for such modifications.)

At Owner’s sole discretion, retainage may be reduced to Five percent (5%) after completion of Fifty percent (50%) of
the Work

§ 5.1.7.3 Except as set forth in this Section 5.1.7 -3, upon Substantial Completion of the Work, the Contractor may
submit an Application for Payment that includes the retainage withheld from prior Applications for Payment pursuant
to this Section 5.1.7. The Application for Payment submitted at Substantial Completion shall not include retainage as
follows:

(Insert any other conditions for release of retainage upon Substantial Completion.)

§ 5.1.8 If final completion of the Work is materially delayed through no fault of the Contractor, the Owner shall pay
the Contractor any additional amounts in accordance with Article 9 of AIA Document A201-2017.

§ 5.1.9 Except with the Owner’s prior approval, the Contractor shall not make advance payments to suppliers for
materials or equipment which have not been delivered and stored at the site.

§ 5.2 Final Payment
§ 5.2.1 Final payment, constituting the entire unpaid balance of the Contract Sum, shall be made by the Owner to the
Contractor when
A the Contractor has fully performed the Contract except for the Contractor’s responsibility to correct
Work as provided in Article 12 of AIA Document A201-201 7, and to satisfy other requirements, if any,
which extend beyond final payment; and
2 afinal Certificate for Payment has been issued by the Architect.

§ 5.2.2 The Owner’s final payment to the Contractor shall be made no later than 30 days after the issuance of the
Architect’s final Certificate for Payment, or as follows:

Payment shall be made in compliance with the Illinois Local Government Prompt Payment Act (50 ILCS 505/1 et
seq)

§ 5.3 Interest

(Paragraphs deleted)

Payment shall be made in compliance with the Illinois Local Government Prompt Payment Act (50 ILCS 505/1 et
seq.).

ARTICLE 6 DISPUTE RESOLUTION

§ 6.1 Initial Decision Maker

The Architect will serve as the Initial Decision Maker pursuant to Article 15 of ATA Document A201-2017, unless the
parties appoint below another individual, not a party to this Agreement, to serve as the Initial Decision Maker.

(If the parties mutually agree, insert the name, address and other contact information of the Initial Decision Maker, if
other than the Architect,)
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§ 6.2 Binding Dispute Resolution

For any Claim subject to, but not resolved by, mediation pursuant to Article 15 of AIA Document A201-2017, the
method of binding dispute resolution shall be as follows:

(Check the appropriate box.)

[ ] Arbitration pursuant to Section 15.4 of AIA Document A201-2017
[ X] Litigation in a court of competent jurisdiction

[ 1 Other (Specify)

If the Owner and Contractor do not select a method of binding dispute resolution, or do not subsequently agree in
writing to a binding dispute resolution method other than litigation, Claims will be resolved by litigation in a court of
competent jurisdiction.

ARTICLE 7  TERMINATION OR SUSPENSION
§ 7.1 The Contract may be terminated by the Owner or the Contractor as provided in Article 14 of AIA Document
A201-2017.

§ 7.1.1 If the Contract is terminated for the Owner’s convenience in accordance with Article 14 of AIA Document
A201-2017, then the Owner shall pay the Contractor a termination fee as follows:

(Insert the amount of, or method for determining, the fee, if any, payable to the Contractor following a termination for
the Owner’s convenience.)

§ 7.2 The Work may be suspended by the Owner as provided in Article 14 of AIA Document A201-2017.

ARTICLE 8 MISCELLANEOUS PROVISIONS

§ 8.1 Where reference is made in this Agreement to a provision of AIA Document A201-2017 or another Contract
Document, the reference refers to that provision as amended or supplemented by other provisions of the Contract
Documents.

§ 8.2 The Owner’s representative:
(Name, address, email address, and other information)

Michael Benard, Executive Director
102 W. Wesley Street
Wheaton, IL 60187

§ 8.3 The Contractor’s representative:
(Name, address, email address, and other information)

John Sochacki

711 Becker Road
Glenview, IL 60025
(847) 710-3930
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Init.

§ 8.4 Neither the Owner’s nor the Contractor’s representative shall be changed without ten days’ prior notice to the
other party.

§ 8.5 Insurance and Bonds

§ 8.5.1 The Contractor shall purchase and maintain insurance as set forth in the Supplementary Conditions contained
in the bid package materials.

§ 8.5.2 The Contractor shall provide bonds as set forth in in the Contract Documents as specifically set forth in the
Instructions to Bidders,

(Paragraphs deleted)
§ 8.7 Other provisions:

§8.7.1 Notwithstanding any other provision of this Agreement, if either party is required to take legal action to enforce
performance of any of the terms, provisions, covenants and conditions of this Contract or to seek a declaration of
rights under this Agreement, the prevailing party shall be entitled to its reasonable attorney’s fees and expenses and
costs incurred (including but not limited to expert fees, transcription fees, deposition costs, copying and other costs)
ertaini those fees and costs related to any appeal.

pertaining thereto including
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ARTICLE 9 ENUMERAT
§ 9.1 This Agreement is comprised of the following documents:

.1 AIA Document A101™-2017, Stand

ION OF CONTRACT DOCUMENTS

ard Form of Agreement Between Owner and Contractor

«3  AJA Document A201™-2017, General Conditions of the Contract for Construction

(Paragraph deleted)
4
-5  Drawings

Number

.6 Specifications

Section

7 Addenda, if any:

Number
1

Title Date

Title Date Pages
Date Pages

January 26, 2022 one

Portions of Addenda relating to bidding or proposal requirements are not part of the Contract
Documents unless the bidding or proposal requirements are also enumerated in this Article 9.

.8  Other Exhibits;

(Check all boxes that apply and include

required.)

appropriate information identifying the exhibit where

[ 1] AIA Document E204™--2017, Sustainable Projects Exhibit, dated as indicated below:
(Insert the date of the E204-2017 incorporated into this Agreement,)

AIA Document A101® - 2017. Co
American Institute of Architects. Al
registered trademarks and may no

No.5163917528 which expires on 04/02/2022, is not
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[ 1  The Sustainability Plan:

Title Date Pages

[ 1  Supplementary and other Conditions of the Contract:

Document Title Date Pages

9 Other documents, if any, listed below:
(List here any additional documents that are intended to form part of the Contract Documents. AIA

Document A201™-2017 provides that the advertisement or invitation to bid, Instructions to Bidders,
sample forms, the Contractor’s bid or proposal, portions of Addenda relating to bidding or proposal
requirements, and other information furnished by the Owner in anticipation of receiving bids or
proposals, are not part of the Contract Documents unless enumerated in this Agreement. Any such
documents should be listed here only if intended to be part of the Contract Documents. )

ThissAgreement enteréd into as of

day and year first written above. A)/
i

OWNER (Signature) ONT RACTOR /I ature)
Michael Benard Executive Director John'f Sochacki/Président
(Printed name and title) kﬁh’nted nameélafd title)
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Additions and Deletions keport for
AIA® Document A1018 - 2017

This Additions and Deletions Report, as defined on page 1 of the associated document, reproduces below all text the author has added
to the standard form AIA document in order to complete it, as well as any text the author may have added to or deleted from the original
AlA text. Added text is shown underlined. Deleted text is indicated with a horizontal line through the original AIA text.

Note: This Additions and Deletions Report is provided for information purposes only and is not incorporated into or constitute any part
of the associated AIA document. This Additions and Deletions Report and its associated document were generated simultaneously by
AlA software at 13:19:25 ET on 02/22/2022.

PAGE 1

AGREEMENT made as'of the 18t day of February _in the year 2022

Wheaton Park District

102 E. Wesley Street
Wheaton, I, 60187

ars

Red Feather Painting Co. d/b/a Red Feather Group

711 Becker Rd
Glenview, IL 60025

(847)710-3930

Cosley Zoo Siding & Exterior Painting
1356 N. Gary Ave.,
Wheaton, IL 60187

Owner shall act as the architect.

PAGE 2

The Contractor shall fully execute the Work described in the Contract Documents, except as specifically indicated in

the Contract Docum%nts to'be the responsibility of others. The omission of any material from the Specifications made
be i

a part of this Contract is not to be interpreted to the effect that omitted material will not be furnished by the Contractor.
All material and labor, unless specifically indicated as being furnished by the Owner, must be fumnished, installed and
performed by the Contractor under the Contract Agreement.

[X_] A date set forth in a notice to proceed issued by the Owner.
PAGE 3

[ X1 Notlater than fourteen (14) calendar days from the date of commencement efthe-Werle.of the Work
rovided materials have been delivered. If. through no fault of Contractor, materials have not been
delivered within the fourteen (14) calendar days, the arties will negotiate an extension of time to
complete the work, but no adjustment to the Contract Sum will be made. Final completion shall be not
later than thirty (30) calendar days from the date of commencement of the Work provided materials
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have been delivered. If. through no fault of Contractor, materials have not been delivered within the
fourteen (14) calendar days for substantial completion. the parties will negotiate an extension of time to
complete the work, but no adjustment to the Contract Sum will be made.

§ 4.1 The Owner shall pay the Contractor the Contract Sum in current funds for the Contractor’s performance of the

Contract. The Contract Sum shall be seventy-six thousand three hundred dollars and zero cents ($ 76,300.00 ),

subject to additions and deductions as provided in the Contract Documents. The Contract Sum includes, and

e e e e e e e W Y L1 AN
Contractor shall complete, both Base Bid 1 (Aviary Building) and Base Bid 2 (Kiebler Barn) for the Contract Sum.
PAGE 4

As set forth ih section 2 in the Special Conditions contained in the bid package.

3 Azrchi

aymen .hall be made in compliance with the Illinois Local Government Prompt Payment Act
505/1 et seq).
PAGE 5§

ten percent (109

e

At Owner’s sole discretion, retainage may be reduced to Five percent (5%) after completion of Fifty percent (50%) of
the Work

Payment shall be made in compliance with the Illinois Local Government Prompt Payment Act (50 ILCS 505/1 et
seq) :
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Payment shall be made in compliance with the Illinois Local Government Prompt Payment Act (50 ILCS 505/1 et
seq.).

PAGE 6

[ X] Litigation in a court of competent jurisdiction

Michael Benard, Executive Directo

102 W. Wesley Street '
Wheaton, I, 60187

John Sochacki
711 Becker Road

Glenview, IL 60025

(847) 710-3930
PAGE 7

§ 8.5.1 The Ownerand-the-Contractor shall purchase and maintain insurance as set forth in AIA-Document
A JOLTM 0 o Asreemeaent Ratwaan Ohunas am 1 1 hera 3

" A H-HHH § Az SR S35 3 85-aRe-e15 ne--ontrac .theSugglementagy
Conditions contained in the bid package materials.
§ 8.5.2 The Contractor shall provide bonds as set forth in

-in the Contract Documents as specifically set forth in the Instructions to Bidders.

0
of the terms, provisions, covenants and conditions of this Contract or to seek a declaration of
eement, the prevailin; shall be entitled to its reasonable attorney’s fees and expenses and
ing but not limited to expert fees. transcription fees. deposition costs, copying and other costs
reto including those fees and ¢

s
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Certification of Document’s Authenticity
AIA® Document D401™ — 2003

1, Brian J. Armstrong, hereby certify, to the best of my knowledge, information and belief, that I created the attached
final document simultaneously with its associated Additions and Deletions Report and this certification at 13:19:25
ET on 02/22/2022 under Order No. 5163917529 from AIA Contract Documents software and that in preparing the
attached final document I made no changes to the original text of ATA® Document A101™ — 2017, Standard Form of
Agreement Between Owner and Contractor where the basis of payment is a Stipulated Sum, as published by the AIA
in its software, other than those additions and deletions shown in the associated Additions and Deletions Report.
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