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@AIA Document B101" - 2017

Standard Form of Agreement Between Owner and Architect

AGREEMENT made as of the 22" day of February in the year 2023.
(In words, indicate day, month and year.)

BETWEEN the Architect’s client identified as the Owner:
(Name, legal status, address and other information)

Wheaton Park District
102 E. Wesley
Wheaton, IL 60187

and the Architect:
(Name, legal status, address and other information)

Wight & Co.
2500 North Frontage Road
Darien, IL 60561

for the following Project:
(Name, location and detailed description)
Cosley Zoo Parking Expansion

Preliminary Engineering, Final Engineering/Construction Documents, Permitting,

Bidding/Negotiations, Construction Administration, Surveying, all as more fully described
in Architect’s Proposal, which is attached hereto as Exhibit A and incorporated.

The Owner and Architect agree as follows.

TABLE OF ARTICLES

ADDITIONS AND DELETIONS:

The author of this document has
added information needed for its
completion. The author may also
have revised the text of the original
AlA standard form. An Additions and
Deletions Report that notes added
information as well as revisions to the
standard form text is available from
the author and should be reviewed. A
vertical line in the left margin of this
document indicates where the author
has added necessary information
and where the author has added to or
deleted from the original AlA text.

This document has important legal
consequences. Consultation with an
attorney is encouraged with respect
to its completion or modification.
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ARTICLE 1  INITIAL INFORMATION

§ 1.1 This Agreement is based on the Initial Information set forth in this Section 1.1.

(For each item in this section, inser! the information or a statement such as "not applicable" or "unknown at time of
execution."”)

§ 1.1.1 The Owner’s program for the Project:
(Insert the Owner's program, identify documentation that establishes the Owner's program, or state the manner in
which the program will be developed.)

Wheaton Park District Request for Proposals — Cosley Zoo Parking Expansion and information contained therein
(the "Owner’s RFP"); Wight & Co. preliminary design/conceptual plan for Cosley Zoo parking expansion project
presented to Owner in March 2021 and additional sunimary provided in May 2022; Wight & Co, Proposal dated
December 23, 2022 and information contained therein (the "Architect’s Proposal").

§ 1.1.2 The Project’s physical characteristics:

(Identify or describe pertinent information about the Project’s physical characteristics, such as size; location;
dimensions; geotechnical reports; site boundaries; topographic surveys; traffic and wtility studies; availability of
public and private utilities and services; legal description of the site, etc.)

See project description above. Cosley Zoo, 1356 N. Gary Ave., Wheaton, 1L 60187. Specific characteristics TBD.

§ 1.1.3 The Owner’s budget for the Cost of the Work, as defined in Section 6.1:
(Provide total and, if known, a line item breakdown.)

Owner’s current budget is $4,730,000 inclusive of general contractor’s general conditions, overhead, profit and design
and construction contingencies, but exclusive of Architect’s fees and the items to be provided by Owner as set forth in
Section 1.1.9.
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§ 1.1.4 The Owner’s anticipated design and construction milestone dates:
.1 Design phase milestone dates, if any:

See Schedule attached hereto as Exhibit 2.

.2 Construction commencement date:

[TBD]

.3 Substantial Completion date or dates:

[TBD]

4 Other milestone dates:

§ 1.1.5 The Owner intends the following procurement and delivery method for the Project:
(Identify method such as competitive bid or negotiated contract, as well as any requirements for accelerated or
JSast-track design and construction, multiple bid packages, or phased construction.)

Competitively bid in accordance with applicable public bidding and contracting requirements.

§ 1.1.6 The Owner’s anticipated Sustainable Objective for the Project:
(Identify and describe the Owner’s Sustainable Objective for the Project, if any.)

NA

§ 1.1.6.1 If the Owner identifies a Sustainable Objective, the Owner and Architect shall complete and incorporate AIA
Document E204™-2017, Sustainable Projects Exhibit, into this Agreement to define the terms, conditions and
services related to the Owner’s Sustainable Objective. If E204-2017 is incorporated into this agreement, the Owner
and Architect shall incorporate the completed E204-2017 into the agreements with the consultants and contractors
performing services or Work in any way associated with the Sustainable Objective.

§ 1.1.7 The Owner identifies the following representative in accordance with Section 5.3:
(List name, address, and other contact information.)

Rob SperlWheaton Park District
102 E. Wesley

Wheaton, 1L 60187

T: 630-510-4970

Email: rsperl@wheatonparks.org

§ 1.1.8 The persons or entities, in addition to the Owner’s representative, who are required to review the Architect’s
subrnittals to the Owner are as follows:
(List name, address, and other contact information.)

NA
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§ 1.1.9 The Owner shall retain the following consultants and contractors:
(List name, legal status, address, and other contact information.)

1 Geotechnical Engineer:

Not required.

.2 Civil Engineer:
Included as part of Architect’s Basic Services.
3 Other, if any:

(List any other consultants and contractors retained by the Owner.)

§ 1.1.10 The Architect identifies the following representative in accordance with Section 2.3:
(List name, address, and other contact information.)

§ 1.1.11 The Architect shall retain the consultants identificd in Sections 1.1.11.1 and 1.1.11.2:
(List name, legal status, address, and other contact information.)

§ 1.1.11.1 Consultants retained under Basic Services:
A Structural Engineer:

.2 Mechanical Engineer:

3 Electrical Engineer:

§ 1.1.11.2 Consultants retained under Supplemental Services:

§ 1.1.12 Other Initial Information on which the Agreement is based:
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§ 1.2 The Owner and Architect may rely on the Initial Information. Both parties, however, recognize that the Initial
Information may materially change and, in that event, the Owner and the Architect shall by subsequent written
agreement appropriately adjust the Architect’s services, schedule for the Architect’s services, and the Architect’s
compensation. The Owner shall adjust the Owner’s budget for the Cost of the Work and the Owner’s anticipated
design and construction milestones, as necessary, to accommodate material changes in the Initial Information.

§ 1.3 The parties shall agree upon protocols governing the transmission and use of Instruments of Service or any other
information or documentation in digital form. The parties may use AIA Document E203™-2013, Building
Information Modeling and Digital Data Exhibit, to establish the protocols for the development, use, transmission, and
exchange of digital data.

§ 1.3.1 Reserved.

ARTICLE 2 ARCHITECT’S RESPONSIBILITIES

§ 2.1 The Architect’s services consist of those services performed by Architect, Architect’s employees, and
Architect’s consultants and advisors. The Architect shall provide professional services as set forth in this Agreement.
The Architect represents that it is properly licensed in the jurisdiction where the Project is located to provide the
services required by this Agreement, or shall cause such services to be performed by appropriately licensed design
professionals within the scope of Basic Services. The scope of Basic Services to be provided by the Architect includes
those services and other deliverables as specified in Architect’s proposal dated December 23, 2023 (the "Proposal").
The Proposal is incorporated into this Agreement s Exhibit A. To the extent the Proposal conflicts with this
Agreement, this Agreement controls.

§ 2.2 Architect understands and acknowledges that it has been engaged by the Owner to provide Architect’s services
based, in part, on the Architect’s expertise, experience and qualifications in providing architectural services
comparable to those to be provided under this Agreement and on projects comparable in kind and scope to this Project.
The Architect’s services shall be performed properly and expeditiously to permit the orderly and timely progress and
proper performance both of the Architect’s services and the Work, consistent with such professional skill, care and
diligence and good architectural practices as are exercised by a competent architect with experience in the design and
administration of projects of comparable kind and scope to this Project and practicing architecture in the Chicago
metropolitan areas (such skill, care, diligence and practices being hereinafter referred to as the "Professional
Standard").

§ 2.3 The Architect shall identify a representative authorized to act on behalf of the Architect with respect to the
Project. All persons connected with the Architect as an officer, employee or agent of or consultant to the Architect,
who are directly in charge of the professional architectural or engineering work performed as part of Architect’s
services, are, and for so long as any services shall be provided under this Agreement, shall be duly registered and
licensed under and in accordance with Illinois laws regarding the practice of architecture and engineering, as
applicable to this Project, and they and any other consultants selected by the Architect and providing services with
respect to the Project shall be otherwise qualified and possess the skill and competence required to perform the
services properly. The Architect shall be responsible for the acts and omissions of its employees, agents and
consultants, and their respective employees and agents with respect to the services provided under this Agreement.

§ 2.4 Except with the Owner’s knowledge and consent, the Architect shall not engage in any activity, or accept any
employment, interest or contribution that compromises or would reasonably appear to compromise the Architect’s
professional judgment with respect to this Project,

§ 2.5 The Architect shall maintain the following insurance until termination of this Agreement.

§ 2.5.1 Commercial General Liability, and if necessary, commercial umbrella insurance with policy limits of not less
than one million dollars ($1,000,000.00) for cach occurrence and two million dollars ($ 2,000,000.00) in the aggregate
for bodily injury and property damage. CGL insurance shall be written on Insurance Services Office (ISO) occurrence
form CG 00 01 10 93, or a substitute form providing equivalent coverage, and shall cover liability arising from
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premises, operations, independent contractors, products-completed operations, personal injury and advertising injury,
and liability assumed under an insured contract (including the tort liability of another assumed in a business contract).
Owner shall be included as an insured under the CGL, using 1SO additional insured endorsement CG 20 10 ora
substitute providing similar coverage, and under the commercial umbrella, if any. This insurance shall apply as
primary insurance with respect to any other insurance or self-insurance afforded to Owner. There shall be no
endorsement or modification of the CGL limiting the scope of coverage for liability arising from pollution, explosion,
collapse, or underground property damage provided, however, that if Architect’s CGL policy excludes pollution
liability, then Architect’s professional liability policy shall provide pollution liability coverage, and Architect shall
require all subcontractors performing any excavation or digging to provide pollution liability coverage.

§ 2.5.2 Automobile Liability, and, if necessary, commercial umbreila liability insurance, covering vehicles owned,
and non-owned vehicles used, by the Architect with policy limits of not less than one million dollars (§ 1,000,000.00)
per accident for bodily injury, death of any person, and property damage arising out of the ownership, maintenance
and use of those motor vehicles, along with any other statutorily required automobile coverage. Business auto
insurance shall be written on Insurance Services Office (ISO) form CA 00 01, CA 00 05, CA 00 12, CA 0020,0ra
substitute form providing equivalent liability coverage. If necessary, the policy shall be endorsed to provide
contractual liability coverage equivalent to that provided in the 1990 and later editions of CA 00 01.

§ 2.5.3 The Architect may achieve the required limits and coverage for Commercial General Liability and Automobile
Liability through a combination of primary and excess or umbrella liability insurance, provided such primary and
excess or umbrella liability insurance policies result in the same or greater coverage as the coverages required under
Sections 2.5.1 and 2.5.2, and in no event shall any excess or umbrella liability insurance provide narrower coverage
than the primary policy. The excess policy shall not require the exhaustion of the underlying limits only through the
actual payment by the underlying insurers,

§ 2.5.4 Workers® Compensation at statutory limits.

§ 2.5.5 Employers’ Liability with policy limits not less than one million dollars (§ 1,000,000.00) each accident, one
million dollars ($ 1,000,000.00) each employee, and one million dollars ($ 1,000,000.00) policy limit.

§ 2.5.6 Professional Liability covering negligent acts, errors and omissions in the performance of professional services
with policy limits of not less than One Million Dollars ($ 1,000,000.00 ) per claim and Two Million Dollars ($
2,000,000.00 ) in the aggregate.

§ 2.5.7 Additional Insured Obligations. To the fullest extent permitted by law, the Architect shall by endorsement cause
the primary and excess or umbrella polices for Commercial General Liability and Automobile Liability to include the
Owrer, its elected and appointed officials, employees and agents as an additional insured for claims caused in whole
or in part by the Architect’s negligent acts or omissions. The additional insured coverage shall by endorsement be
primary and non-contributory to any of the Owner’s insurance policies and shall apply to both ongoing and completed
operations.

§ 2.5.8 The Architect shall provide certificates of insurance, declarations, policies, and endorsements to the Owner
that evidence compliance with the requirements in this Section 2.5. All specified insurance shall be obtained from
insurance companies licensed to conduct business in Illinois and with a Best’s Key Guide Rating of at least A/ VIL. All
specified policies shall by endorsement incorporate a provision requiring thirty days’ written notice to the Owner prior
to the cancellation, non-renewal or material modification of any such policies.

§ 2.5.9 If Architect’s commercial general liability policy does not contain the standard ISO separation of insureds
provision, or a substantially similar clause, they shall be endorsed to provide cross-liability coverage.

§ 2.5.10 Deductibles and Self-Insured Retentions. The Architect has advised Owner that its deductibles are $250,000
for Professional Liability; $5,000 for Employment Practices and $500 for BAPP. The Architect shall promptly notify
Owner of any increase in any of its deductibles during the term of this Agreement and if such increase is unacceptable
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Init.

to Owner, Owner may terminate the Agreement upon seven days prior written notice to Architect.

§ 2.5.11 Sub-consultants. The Architect shall cause each consultant employed by Architect to purchase and maintain
insurance of the type specified above. When requested by the Owner, Architect shall furnish copies of certificates of
insurance evidencing coverage for each consultant.

§ 2.6 Architect’s duties as set forth herein shall at no time be in any way diminished by reason of any approval by the
Owner of the Construction Documents authored by the Architect or its consultants, nor shall anything contained in
this Agreement be construed as a limitation on, or a waiver of, any remedies which the Owner may have at law or in
equity for damages sustained or expense incurred because of; or arising out of, Architect’s negligent errors, omissions,
or failure to perform its duties or covenants in accordance with this Agreement. The grant of various rights to the
Owner under this Agreement, and/or the failure of the Owner to exercise those rights do not and shall not create any
responsibility or liability in the Owner for any error or omission of the Architect in the provision of its Services.
Notwithstanding this provision, the Owner shall be responsible for all design decisions directed by the Owner over the
specific written contrary recommendation of the Architect.

§ 2.7 All agreements between the Architect and its consultants shall be in writing and shall contain such provisions
binding the Architect’s consultants to the Architect, requiring Architect’s consultant’s to perform their scope of
services in the same manner and to the extent that the Architect is bound to the Owner in accordance with this
Agreement. The Architect shall timely pay all sums due to its consultants in accordance therewith upon payment by
Ovmer of undisputed invoices and shall not cause or permit any liens to be placed by any such consultants against the
property or funds of the Owner provided Owner has paid Architect the sums due to (and such sums are not in dispute
or Owner is otherwise entitled to withhold such sums in accordance with this Agreement,) the Architect’s consultants
in accordance with this Agreement. The Architect will provide Owner current waivers and releases of lien from
Architect on account of the payment sought in the invoice, and for Architect’s consultants, the Architect will provide
Owner lien waivers for the prior payment paid to them in the performance of its services. To the fullest extent
permitted by law, Architect shall defend and indemnify the Owner from all loss, liability, damage or expense,
including reasonable attorney’s fees and litigation expenses, arising out of any lien claim or other claim for payment
by any of Architect’s consultants of any tier, and this obligation shall survive the termination or expiration of this
Agreement. Upon receipt of notice of a lien claim or other claim for payment, the Owner shall notify the Architect.

§ 2.8 The Architect shall furnish a competent and adequate staff, and contract with competent consultants as necessary
for the proper administration, coordination, supervision and performance of the Architect’s services. The Architect’s
representative shall not be changed without the consent of the Owner, unless such person leaves the employ of the
Architect, in which event the substitute must first be approved in writing by the Owner which approval shall not be
unreasonably withheld or delayed. The Architect agrees that the Architect will change its assistants assigned to
provide the services at the reasonable request of the Owner, if; in the Owner’s reasonable opinion, based on actual
instances of deficient performance, such person’s performance does not equal or exceed the Professional Standard, or
the acts or omissions of such person are detrimental to the timely and/or proper performance of the Architect’s
services or the Work; provided however that the Owner’s exercise of such right or failure to exercise such right shall
not affect Architect’s responsibility or liability for the proper performance of its services. The Architect accepts
responsibility for the acts and omissions of its employees and consultants. The Architect’s removal or replacement of
an employee and/ or consultant pursuant to this provision shall not be deemed an admission of liability on the part of
the Architect. The Architect shall coordinate all aspects of the Architect’s services.

ARTICLE 3 SCOPE OF ARCHITECT'S BASIC SERVICES

§ 3.1 The Architect’s Basic Services consist of those described in Owner’s Request for Proposals for the Project, the
Architect’s Proposal (Exhibit A) and in this Article 3 and include usual and customary architectural, civil, structural,
mechanical, landscape architectural and electrical engineering services and all other specialty services, if and to the
extent required to provide a complete design for the Project. The Owner’s RFP, the Architect’s Proposal and this
Agreement are complimentary and supplementary, and the Architect shall provide all services described in or implied
from all of these documents taken as a whole. Services not set forth in Exhibit A or this Article 3 are Supplemental or
Additional Services.
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§ 3.1.1 The Architect shall manage the Architect’s services, consult with the Owner, research applicable design
criteria, attend Project meetings, communicate with members of the Project team, and report progress to the Owner on
a regular basis and in accordance with Architect’s Proposal.

§ 3.1.2 The Architect shall coordinate its services with those services provided by the Owner and the Owner’s
consultants. After the Architect has reviewed such services and any information provided by Owner and Owner’s
consultants, and after Architect notifies the Owner in writing of any defects and deficiencies in such services or
information of which the Architect is aware, the Architect shall be entitled to rely on, and shall not be responsible for,
the accuracy, completeness, and timeliness of, services and information furnished by the Owner and the Owner’s
consultants. The Architect shall provide prompt written notice to the Owner if the Architect becomes aware of any
error, omission, or inconsistency in such services or information.

§ 3.1.3 As soon as practicable after the date of this Agreement, the Architect shall submit for the Owner’s approval a
schedule for the performance of the Architect’s services. The schedule initially shall include anticipated dates for the
commencement of construction and for Substantial Completion of the Work as set forth in the Initial Information. The
schedule shall include allowances for periods of time required for the Owner’s and Owner’s Board of Commissioners’
review, for the performance of the Owner’s consultants, and for approval of submissions by authorities having
jurisdiction over the Project. Once approved by the Owner, time limits established by the schedule shall not, except for
reasonable cause, or by the subsequent written agreement of the parties, be exceeded by the Architect or Owner. With
the Owner’s approval, the Architect shall adjust the schedule, if necessary, as the Project proceeds until the
commencement of construction.

§ 3.1.4 The Architect shall not be responsible for an Owner’s directive or substitution, or for the Owner’s acceptance
of non-conforming Work, made or given without the Architect’s written approval. Notwithstanding, if Owner
proposes to take such action without the Architect’s approval, and Architect knows of such action and believes such
action may be detrimental to the aesthetic, architectural, structural and/or functional aspects of the completed Project,
the Architect shall so inform the Owner, in writing and with specificity, as soon as is reasonably practicable.

§ 3.1.5 The Architect shall contact governmental authorities required to approve the Construction Documents and
entities providing utility services to the Project. The Architect shall respond to applicable design requirements
imposed by those authorities and entities.

§ 3.1.6 The Architect shall assist the Owner in connection with the Owner’s responsibility for filing documents
required for the approval of governmental authorities having jurisdiction over the Project. The Architect shall prepare
the paperwork required to apply for the approval of governmental authorities having jurisdiction over the Project if
necessary, and shall present such documentation to the Owner for review, approval and execution, if necessary, The
Architect shall present the Project at meetings or hearings to facilitate those approvals and the issuance of all permits
required to commence and complete construction.

§ 3.1.7 If the Owner indicates its interest in utilizing a construction manager with respect to the Project, the Architect
shall confer with the Owner to determine any adjustments needed to this Agreement based on the scope of services to
be furnished by the construction manager.

§ 3.1.8 The Architect shall provide all services in the Preliminary Engineering Phase in accordance with Architect’s
Proposal.

§ 3.2 Schematic Design Phase Services

§ 3.2.1 The Architect shall review the program and other information furnished by the Owner, and shall review laws,
codes, and regulations applicable to the Architect’s services. The Architect shall respond in the design of the Project to
requirements imposed by governmental authorities having jurisdiction over the Project.

§ 3.2.2 The Architect shall prepare a preliminary evaluation of the Owner’s program, schedule, budget for the Cost of
the Work, Project site, the proposed procurement and delivery method, and other Initial Information, each in terms of
the other, to ascertain the requirements of the Project. The Architect shall immediately, in writing, notify the Owner of
(1) any inconsistencies discovered in the information, and (2) other information or consulting services that may be
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Init.

reasonably needed for the Project; and (3) any impact that the selected delivery method may have on the scheduled
completion of the Project.

§ 3.2.3 The Architect shall present its preliminary evaluation to the Owner and shall discuss with the Owner
alternative approaches to design and construction of the Project, including the feasibility of incorporating
environmentally responsible design approaches. The Architect shall reach an understanding with the Owner regarding
the requirements of the Project.

§ 3.2.4 Based on the Project requirements agreed upon with the Owner, the Architect shall prepare and present, for the
Owner’s approval, a preliminary design illustrating the scale and relationship of the Project components. The
Architect shall provide the services described in the Preliminary Design Phase section of Part 5 of the Proposal.

§ 3.2.5 Based on the Owner’s approval of the preliminary design, and based upon the Owner’s then-current budget,
the Architect shall prepare Schematic Design Documents for the Owner’s approval. The Schematic Design
Documents shall consist of drawings and other documents including a site plan, if appropriate, and preliminary
building plans, sections and elevations; and may include some combination of study models, perspective sketches, or
digital representations. Preliminary selections of major building systcms and construction materials shall be noted on
the drawings or described in writing.

§ 3.2.5.1 The Architect shall consider sustainable design alternatives, such as material choices and building
orientation, together with other considerations based on program and aesthetics, in developing a design that is
consistent with the Owner’s program, schedule and budget for the Cost of the Work. The Owner may obtain more
advanced sustainable design services as a Supplemental Service under Section 4.1.1.

§ 3.2.5.2 The Architect shall consider the value of alternative materials, building systems and equipment, together
with other considerations based on program and aesthetics, in developing a design for the Project that is consistent
with the Owner’s program, schedule, and budget for the Cost of the Wark.

§ 3.2.6 The Architect shall submit to the Owner an estimate of the Cost of the Work prepared in accordance with
Section 6.3.

§ 3.2.7 The Architect shall submit the Schematic Design Documents to the Owner, meet with the Owner to review
Schematic Design Documents, and request the Ownet’s approval.

§ 3.3 Design Development Phase Services

§ 3.3.1 Based on the Owner’s approval of the Schematic Design Documents, and on the Owner’s authorization of any
adjustments in the Project requirements and the budget for the Cost of the Work, the Architect shall prepare Design
Development Documents for the Owner’s approval. The Design Development Documents shall illustrate and describe
the development of the approved Schematic Design Documents and shall consist of drawings and other documents
including plans, sections, elevations, typical construction details, and diagrammatic layouts of building systems to fix
and describe the size and character of the Project as to architectural, structural, mechanical and electrical systems,
civil, landscape architecture, and other appropriate elements. The Design Development Documents shall also include
outline specifications that identify major materials and systems and establish, in general, their quality levels.

§ 3.3.2 The Architect shall update the estimate of the Cost of the Work prepared in accordance with Section 6.3.

§ 3.3.3 The Architect shall submit the Design Development Documents to the Owner, meet with the Owner to review
the Design Development Documents, advise the Owner of any adjustments to the estimate of the Cost of the Work,
and request the Owner’s approval.

§ 3.4 Construction Documents Phase Services

§ 3.4.1 Based on the Owner’s approval of the Design Development Documents, and on the Owner’s authorization of
any adjustments in the Project requirements and the budget for the Cost of the Work, the Architect shall prepare
Construction Documents for the Owner’s approval. The Construction Documents shall illustrate and describe the
further development of the approved Design Development Documents and shall consist of Drawings and
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Specifications setting forth in detail the quality levels and performance criteria of materials and systems and other
requirements for the construction of the Work. The Construction Documents shall include all Drawings and
Specifications required to obtain the construction permits and approvals of the governmental authority or authorities
having jurisdiction over the Project. The Owner and Architect acknowledge that, in order to perform the Work, the
Contractor will provide additional information, including Shop Drawings, Product Data, Samples and other similar
submittals, which the Architect shall review in accordance with Section 3.6.4.

§ 3.4.2 The Architect shall incorporate the design requirements of governmental authorities having jurisdiction over
the Project into the Construction Documents.

§ 3.4.3 During the development of the Construction Documents, the Architect shall assist the Owner in the
development and preparation of (1) procurement information that describes the time, place, and conditions of bidding,
including bidding or proposal forms, with alternate bid requirements; (2) the form of agreement between the Owner
and Contractor; and (3) the General Conditions of the Contract for Construction as modified by the Owner or the
Owner’s attorney. The Architect shall also compile a project manual that includes the Owner-modified General
Conditions of the Contract for Construction and Specifications, and may include bidding requirements and sample
forms.

§ 3.4.4 The Architect shall update the estimate for the Cost of the Work prepared in accordance with Section 6.3.

§ 3.4.5 The Architect shall submit the Construction Documents to the Owner, advise the Owner of any adjustments to
the estimate of the Cost of the Work, take any action required under Section 6.5, and request the Owner’s approval.

§ 3.4.6 The Architect shall provide all services in the Final Engineering/Construction Documents and the Permitting
Phase in accordance with Architect’s Proposal.

§ 3.5 Procurement Phase Services

§ 3.5.1 General

The Architect shall develop bidders’ interest in the Project. Following the Owner’s approval of the Construction
Documents, the Architect shall assist the Owner in (1) obtaining competitive bids; (2) confirming responsiveness of
bids or proposals and the responsibility of bidders or proposers; (3) determining the successful bid or proposal, if any;
and, (4) awarding and preparing contracts for constructiot.

§ 3.5.2 Competitive Bidding
§ 3.5.2,1 Bidding Documents shall consist of bidding requirements and proposed Contract Documents.

§ 3.5.2.2 The Architect shall assist the Owner in bidding the Project by:

A issuing statutory notice for bid and facilitating the distribution of Bidding Documents to prospective
bidders;

.2 organizing and assisting the Owner in conducting a pre-bid conference for prospective bidders;

.3 in consultation with the Owner, preparing responses lo questions from prospective bidders and
providing clarifications and interpretations of the Bidding Documents to the prospective bidders in the
form of addenda; and,

A organizing and assisting the Owner with the Owner’s conducting of the opening of the bids, assisting
the Owner in determining the responsiveness of bids and investigating the responsibility of bidders, and
subsequently documenting and distributing the bidding results and notice of award(s), as directed by
the Owner.

§ 3.5.2.3 If the Bidding Documents permit substitutions, upon the Owner’s written authorization, the Architect shall,
as a Basic Service, consider requests for substitutions and prepare and distribute addenda identifying approved
substitutions to all prospective bidders.

§ 3.5.3 Negotiated Proposals
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§ 3.5.3.0 Section 3.5.3 and its subparts shall only apply if and to the extent Owner directs the Architect that the Work,
or portions thereof, may be procured by negotiated proposals instead of competitive bidding as otherwise required by
law. Architect shall follow the Owner’s directions regarding the method of procurement for all portions of the Work.

§ 3.5.3.1 Proposal Documents shall consist of proposal requirements and proposed Contract Documents.

§ 3.5.3.2 The Architect shall assist the Owner in obtaining proposals by:

.1 facilitating the distribution of Proposal Documents for distribution to prospective contractors and
requesting their return upon completion of the negotiation process;

.2 organizing and participating in selection interviews with prospective contractors;

3 preparing responses to questions from prospective contractors and providing clarifications and
interpretations of the Proposal Documents to the prospective contractors in the form of addenda; and,

4 participating in negotiations with prospective contractors, and subsequently preparing a summary
report of the negotiation results, as directed by the Owner.

§ 3.5.3.3 If the Proposal Documents permit substitutions, upon the Owner’s written authorization, the Architect shall,
as an Additional Service, consider requests for substitutions and prepare and distribute addenda identifying approved
substitutions to all prospective contractors.

§ 3.5.4 If the Architect recommends that the Owner disqualify or reject a bidder or proposer, as the case may be, based
upon a lack of responsiveness and/or responsibility, the Architect shall provide a written recommendation to the
Owner setting forth with specificity the basis of the proposed disqualification or rejection and providing all evidence
necessary to establish that the subject is not responsive and/or responsible. The Owner, upon the advice of the
Architect, will make any and all determinations as to the responsiveness and/or responsibility of bidders.

§ 3.5.5 The Architect shall provide all services for the Bidding and Negotiations Phase in accordance with Architect’s
Proposal.

§ 3.6 Construction Phase Services

§ 3.6.1 General

§ 3.6.1.1 The Architect shall provide administration of the Contract between the Owner and the Contractor as set forth
below and in AIA Document A201™-2017, General Conditions of the Contract for Construction, as amended by the
Owner or the Owner’s attorney and included in the Project Manual and as described in Architect’s Proposal. If the
Owner and Contractor modify AIA Document A201-2017, those modifications shall not affect the Architect’s
services under this Agreement unless the Owner and the Architect amend this Agreement. The Architect shall provide
all services in the Construction Administration Phase in accordance with Architect’s Proposal.

§ 3.6.1.2 The Architect shall advise and consult with the Owner during the Construction Phase Services. The Architect
shall have authority to act on behalf of the Owner only to the extent provided in this Agreement. The Architect shall
not have control over, charge of, or responsibility for the construction means, methods, techniques, sequences or
procedures, or for safety precautions and programs in connection with the Work, nor shall the Architect be responsible
for the Contractor’s failure to perform the Work in accordance with the requirements of the Contract Documents,
except if the Architect fails to provide written notice as required in this Agreement and such failure causes specific
damages to the Owner beyond those damages caused by the Contractor’s failure to properly perform the Work. The
Architect shall be responsible for the Architect’s negligent acts or omissions, but shall not have control over or charge
of, and shall not be responsible for, acts or omissions of the Contractor or of any other persons or entities performing
portions of the Work. During the Project, the Architect shall promptly report in writing to Owner any known defects or
deficiencies in the Project or the Work of the Contractor or any of its Subcontractors, or their agents or employees, or
any other person performing any of the Work. Drawings or Specifications furnished by the Architect that are found to
contain any error or omission shall be promptly corrected by the Architect at no cost to the Owner. These provisions
shall not limit the Owner’s remedies under this Agreement.

§ 3.6.1.3 Subject to Scction 4.2 and except as provided in Section 3.6.6.5, the Architect’s responsibility to provide
Construction Phase Services commences with the award of the Contract for Construction and terminates thirty (30)
days from the date the Architect properly issues the final Certificate for Payment.
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§ 3.6.1.4 The Architect shall provide all service all services for the Professional Land Surveying Services Phase in
accordance with Architect’s Proposal.

§ 3.6.2 Evaluations of the Work

§ 3.6.2.1 The Architect shall visit the site at intervals appropriate to the stage of construction as set forth in the
Construction Administration Phase section of Architect’s Proposal, or as otherwise required in Section 4.2.3, to
beconie familiar with the progress and quality of the portion of the Work completed, and to determine if the Work
observed is being performed in a manner indicating that the Work, when fully completed, will be in accordance with
the Contract Documents. However, the Architect shall not be required to make exhaustive or continuous on-site
inspections to check the quality or quantity of the Work. Each site visit shall be combined with on-site project meeting
with Owner and Contractor. After each site visit, the Architect shall provide the Owner a written report, about the
progress and quality of the portion of the Work completed, and promptly report to the Owner in writing (1) known
deviations from the Contract Documents, (2) known deviations from the most recent construction schedule submitted
by the Contractor, and (3) defects and deficiencies observed in the Work.,

On the basis of such on-site construction observation, the Architect shall keep the Owner informed of the progress and
quality of the Work and shall exercise due care and diligence to guard Owner against defects and deficiencies in the
Work of the Contractor and the Subcontractors, and shall promptly report to the Owner any defects or deficiencies in
any Work known to the Architect. The Architect shall submit a written field report to the Owner for each field visit.
The Architect during critical phases of construction shall have its consultants provide on-site observation to verify
construction is in accordance with the Contract Documents. In such instances, the Architect’s consultants shall prepare
a field report of the conditions observed and any recommendations to be acted upon by Owner. The Architect and its
specialty engineers, consultants, agents and officers shall promptly upon notice or discovery during the Construction
Phase or thereafter make necessary revisions or corrections of errors, ambiguities or omissions in its Drawings and
Specifications without additional costs to the Owner. The Architect shall, at no additional cost to the Owner, provide
project representation beyond Basic Services when required due 1o the Architect’s failure to exercise the Professional
Standard of care applicable to Architect’s services.

§ 3.6.2.2 The Architect has the authority and responsibility to the Owner to reject Work that does not conform to the
Contract Documents. Whenever the Architect considers it necessary or advisable, the Architect shall have the
authority to require inspection or testing of the Work in accordance with the provisions of the Contract Documents,
whether or not the Work is fabricated, installed or completed. However, neither this authority of the Architect nor a
decision made in good faith either to exercise or not to exercise such authority shall give rise to a duty or responsibility
of the Architect to the Contractor, Subcontractors, suppliers, their agents or employees, or other persons or entities
performing portions of the Work.

§ 3.6.2.3 The Architect shall interpret and make recommendations to the Owner concerning performance under, and
requirements of, the Contract Documents on written request of either the Owner or Contractor. The Architect’s
response to such requests shall be made in writing within any time limits agreed upon or otherwise with reasonable
promptness.

§ 3.6.2.4 Interpretations and recommendations of the Architect shall be consistent with the intent of, and reasonably
inferable from, the Contract Documents and shall be in writing or in the form of drawings. When making such
interpretations and recommendations, the Architect shall endeavor to secure faithful performance by both Owner and
Contractor, and shall not be liable for results of interpretations or decisions rendered in good faith.

§ 3.6.2.5 To the extent required by the Contract Documents, the Architect shall render initial decisions on Claims
between the Owner and Contractor as provided in the Contract Documents.

§ 3.6.3 Certificates for Payment to Contractor

§ 3.6.3.1 The Architect shall review and certify the amounts due the Contractor and shall issue certificates in such
amounts. The Architect’s certification for payment shall constitute a representation to the Owner, based on the
Architect’s evaluation of the Work as provided in Section 3.6.2 and on the data comprising the Contractor’s
Application for Payment, and based on the Architect’s exercise of the Professional Standard that, to the best of the
Architect’s knowledge, information and belief, the Work has progressed to the point indicated, the quality of the Work
is in accordance with the Contract Documents, and that the Contractor is entitled to payment in the amount certified.
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Architect shall only issue a certificate of final payment to Contractor upon Contractor’s submittal of all warranties and
guarantees to Architect as required by the Contract Documents. The foregoing representations are subject to (1) an
evaluation of the Work for conformance with the Contract Documents, (2) results of subsequent tests and inspections,
(3) correction of minor deviations from the Contract Documents prior to completion, and (4) specific qualifications
expressed by the Architect.

§ 3.6.3.2 The issuance of a Certificate for Payment shall not be a representation that the Architect has (1) made
exhaustive or continuous on-site inspections to check the quality or quantity of the Work, (2) reviewed construction
means, methods, techniques, sequences or procedures, (3) reviewed copies of requisitions received from
Subcontractors and suppliers and other data requested by the Owner to substantiate the Contractor’s right to payment,
or (4) ascertained how or for what purpose the Contractor has used money previously paid on account of the Contract
Sum.

§ 3.6.3.3 The Architect shall maintain a record of the Applications and Certificates for Payment.

§ 3.6.4 Submittals

§ 3.6.4.1 The Architect shall review and approve the Contractor’s submittal schedule and shall not unreasonably delay
or withhold approval of the schedule. The Architect’s action in reviewing submittals shall be taken in accordance with
the approved submittal schedule or, in the absence of an approved submittal schedule, with reasonable promptness
while allowing sufficient time, so as to not cause delay in the Work or in the activities of the Owrer of Contractor, in
the Architect’s professional judgment, to permit adequate review.

§ 3.6.4.2 The Architect shall review and approve, or take other appropriate action upon, the Contractor’s submittals
such as Shop Drawings, Product Data and Samples, to determine if the submittals conform to and are consistent with
the Contract Documents. Where appropriate, the Architect’s consultants shall review and approve submittals. Review
of such submittals is not for the purpose of determining the accuracy and completeness of other information such as
dimensions, quantities, and installation or performance of equipment or systems, which are the Contractor’s
responsibility. Unless otherwise indicated in such review, the Architect’s review shall not constitute approval of safety
precautions or construction means, methods, techniques, sequences or procedures. The Architect’s approval of a
specific item shall not indicate approval of an assembly of which the item is a component.

§ 3.6.4.3 If the Contract Documents specifically require the Contractor to provide professional design services or
certifications by a design professional related to systems, materials, or equipment, the Architect shall specify the
appropriate performance and design criteria that such services must satisfy. The Architect shall review and take
appropriate action on Shop Drawings and other submittals related to the Work designed or certified by the
Contractor’s design professional, provided the submittals bear such professional’s seal and signature when submitted
to the Architect. The Architect’s review shall be for the limited purpose of checking for conformance with information
given and the design concept expressed in the Contract Documents. The Architect shall be entitled to rely upon, and
shall not be responsible for, the adequacy and accuracy of the services, certifications, and approvals performed or
provided by such design professionals, unless the Architect knows or reasonably should know that such submittals
contain errors or omissions or do not conform to the Contract Documents.

§ 3.6.4.4 Subject to Scction 4.2, the Architect shall review and respond to requests for information about the Contract
Documents. The Architect shall set forth, in the Contract Documents, the requirements for requests for information.
Requests for information shall be made in a form approved by the Architect and shall include, at a minimum, a detailed
written statement that indicates the specific Drawings or Specifications in need of clarification and the nature of the
clarification requested. The Architect’s response to such requests shall be made in writing within any time limits
agreed upon, or otherwise with reasonable promptness so as to not cause delay in the Work or in the activities of
Owner or Contractor. If deemed appropriate by the Architect, the Architect shall prepare and issue supplemental
Drawings and Specifications in response to the requests for information.

§ 3.6.4.5 The Architect shall maintain a record of submittals and copies of submittals supplied by the Contractor in
accordance with the requirements of the Contract Documents and shall regularly notify the Owner of same at progress
meetings.
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§ 3.6.5 Changes in the Work

§ 3.6.5.1 The Architect may order minor changes in the Work that are consistent with the intent of the Contract
Documents and do not involve an adjustment in the Contract Sum or an extension of the Contract Time. The Architect
shall maintain a complete written record of such minor changes and shall regularly notify the Owner of same at the
progress meetings. Subject to Section 4.2, the Architect shall prepare Change Orders and Construction Change
Directives for the Owner’s approval and execution in accordance with the Contract Documents.

§ 3.6.5.1.1 The Architect shall review requests by the Owner or Contractor for changes in the Work, including
adjustments to the Contract Sum or Contract Time. A properly prepared request for a change in the Work shall be
accompanied by sufficient supporting data and information to permit the Architect to make a reasonable determination
without extensive investigation. If necessary, the Architect shall prepare additional Drawings and Specifications to
accompany the changes in the Work. Ifthe Architect determines that requested changes in the Work are not materially
different from the requirements of the Contract Documents, the Architect may, at the Owner’s option, issue an order
for a minor change in the Work or recommend to the QOwner that the requested change be denied.

§ 3.6.5.2 The Architect shall maintain records relative to changes in the Work and shall regularly notify the Owner of
same at the construction progress meetings. The Architect shall, at appropriate intervals, update the Construction
Documents to incorporate all approved changes in the Work, and to create Record Drawings.

§ 3.6.6 Project Completion
§ 3.6.6.1 The Architect shall:
1 conduct inspections to determine the date or dates of Substantial Completion and the date of final
completion;
2 if when deemed appropriate by the Architect, issue Certificates of Substantial Completion;
3 review and approve, and forward to the Owner, for the Owner’s review and records, written warranties
and related documents required by the Contract Documents and received from the Contractor; and,
.4 if and when deemed appropriate by the Architect, issue a final Certificate for Payment based upon a
final inspection indicating that, to the best of the Architect’s knowledge, information, and belief, the
Work complies with the requircments of the Contract Documents.

§ 3.6.6.2 The Architect’s inspections shall be conducted with the Owner to check conformance of the Work with the
requirements of the Contract Documents and to verify the accuracy and completeness of the list submitted by the
Contractor of Work to be completed or corrected.

§ 3.6.6.3 When Substantial Completion has been achieved, the Architect shall inform the Owner about the balance of
the Contract Sum remaining to be paid the Contractor, including the amount to be retained from the Contract Sum, if
any, for final completion or correction of the Work.

§ 3.6.6.4 The Architect shall forward to the Owner the following information received from the Contractor: (1)
consent of surety or sureties, if any, to reduction in or partial release of retainage or the making of final payment; (2)
affidavits, receipts, releases and waivers of liens, or bonds indemnifying the Owner against liens; and (3) any other
documentation required of the Contractor under the Contract Documents.

§ 3.6.6.5 Prior to the expiration of one year from the date of Substantial Completion, the Architect shall, without
additional compensation, schedule and conduct a meeting with the Owner to review the facility operations and
performance and determine any outstanding warranties.

ARTICLE 4 SUPPLEMENTAL AND ADDITIONAL SERVICES

§ 4.1 Supplemental Services

§ 4.1.1 The services listed below are not included in Basic Services but may be required for the Project. The Architect
shall provide the listed Supplemental Services only if specifically designated in the table below as the Architect’s
responsibility, and the Owner shall compensate the Architect as provided in Section 11.2. Unless otherwise
specifically addressed in this Agreement, if neither the Owner nor the Architect is designated, the parties agree that the
listed Supplemental Service is not being provided for the Project.
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(Designate the Architect’s Supplemental Services and the Owner’s Supplemental Services required for the Project by
indicating whether the Architect or Owner shall be responsible for providing the identified Supplemental Service.
Insert a description of the Supplemental Services in Section 4.1.2 below or attach the description of services as an
exhibit to this Agreement.)

Supplemental Services Responsibility
{(Architect, Owner, or not provided)

§ 41.1.1 Programming
§ 4112 Multiple preliminary designs

§ 41.1.3  Measured drawings

§ 4.1.1.4 Existing facilities surveys

§ 4.1.1.5 Site evaluation and planning

§ 4.1.1.6 Building Information Model management
responsibilities

§ 4.11.7 Development of Building Information Models for
post construction use

§ 4118 Civil engineering
§ 4.1.1.9 Landscape design
§ 4.1.1.10 Architectural interior design

§ 4.1.1.11 Value analysis
§ 4.1.1.12 Detailed cost estimating beyond that
required in Section 6.3

§ 4.1.1.13 On-site project representation
§ 4.1.1.14 Conformed documents for construction

§ 4.1.1.15 As-designed record drawings
§ 4.1.1.16 As-constructed record drawings

§ 4.1.1.17 Post-occupancy evaluation
§ 4.1.1.18 Facility support services

§ 4.1.1.19 Tenant-related services
§ 4.1.1.20 Architect’s coordination of the Owner’s
consultants

§ 4.1.1.21 Telecommunications/data design

§ 4.1.1.22 Security evaluation and planning

§ 4.1.1.23 Commissioning
§ 41.1.24 Sustainable Project Services pursuant to Section
4.1.3

§ 4.1.1.25 Fast-track design services
§ 4.1.1.26 Multiple bid packages
§ 4.1.1.27 Historic preservation

§ 4.1.1.28 Fumiture, furnishings, and equipment design

§ 4.1.1.29 Other services provided by specialty Consultants

§ 4.1.1.30 Other Supplemental Services

§ 4.1.2 Description of Supplemental Services
§ 4.1.2.1 A description of each Supplemental Service identified in Section 4.1.1 as the Architect’s responsibility is
provided below.
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(Describe in detail the Architect’s Supplemental Services identified in Section 4.1.1 or, if set forth in an exhibit,
identify the exhibit. The AIA publishes a number of Standard Form of Architect's Services documents that can be
included as an exhibit to describe the Architect’s Supplemental Services.)

§ 4.1.2.2 A description of each Supplemental Service identified in Section 4.1.1 as the Owner’s responsibility is
provided below.

(Describe in detail the Owner’s Supplemental Services identified in Section 4.1.1 or, if'set forth in an exhibit, identify
the exhibit.)

§ 4.1.3 If the Owner identified a Sustainable Objective in Article 1, the Architect shall provide, as a Supplemental
Service, the Sustainability Services required in AIA Document E204™-2017, Sustainable Projects Exhibit, attached
to this Agreement. The Owner shall compensate the Architect as provided in Section 11.2,

§ 4.2 Architect’s Additional Services

The Architect may provide Additional Services after execution of this Agreement without invalidating the Agreement.
Except for services required due to the fault of the Architect, any Additional Services provided in accordance with this
Section 4.2 shall entitle the Architect to compensation pursuant to Section 11.3 and an appropriate adjustment in the
Architect’s schedule.

§ 4.2.1 Upon recognizing the need to perform the following Additional Services, the Architect shall notify the Owner
with reasonable promptness and explain the facts and circumstances giving rise to the need. The Architect shall not
proceed to provide the following Additional Services until the Architect receives the Owner’s written authorization
and approval of a fee for such Additional Services:
Services necessitated by a change in the Initial Information, previous instructions or approvals given by
the Owner, or a material change in the Project including size, quality, complexity, the Owner's
schedule or budget for Cost of the Work, or procurcment or delivery method,;
.2 Services necessitated by the enactment or revision of codes, laws, or regulations, including changing or
editing previously prepared Instruments of Service;
.3 Changing or editing previously prepared Instruments of Service necessitated by official interpretations
of applicable codes, laws or regulations that are either (a) contrary to specific interpretations by the
applicable authorities having jurisdiction made prior to the issuance of the building permit, or (b)
contrary to requirements of the Instruments of Service when those Instruments of Service were
prepared in accordance with the applicable standard of care;
4 Services necessitated by decisions of the Owner not rendered in a timely manner or any other failure of
performance on the part of the Owner or the Owner’s consultants or coniractors;
.5  Preparing digital models or other design documentation for transmission to the Owner’s consultants
and contractors, or to other Owner-authorized recipients;
.6 (Deleted and included in Basic Services);
g (Deleted and included in Basic Services);
8  Preparation for, and attendance at, a dispute resolution proceeding or legal proceeding, except where
the Architect is party thereto;
.9  (Deleted and included in Basic Services);
A0 Consultation concerning replacement of Work resulting from fire or other cause during construction;
or,
A1 Assistance to the Initial Decision Maker, if other than the Architect.

§ 4.2.2 To avoid delay in the Construction Phase, the Architect shall provide the following Additional Services, notify
the Owner with reasonable promptness, explain the facts and circumstances giving rise to the need, and invoice the
Owner at rates that shall not exceed the hourly rates contained in the Proposal. If, upon receipt of the Architect’s
notice, the Owner determines that all or parts of the services are not required, the Owner shall give prompt written
notice to the Architect of the Owner’s determination. The Owner shall compensate the Architect for the services
provided prior to the Architect’s receipt of the Owner’s notice.
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1 Reviewing a Contractor’s submittal out of sequence from the submittal schedule approved by the
Architect;

.2 Responding to the Contractor’s repeated requests for information that are not prepared in accordance
with the Contract Documents or where such requests are made outside the normal and custom practice
or when such information is available to the Contractor from a careful study and comparison of the
Contract Documents, field conditions, other Owner-provided information, Contractor-prepared
coordination drawings, or prior Project correspondence or documentation;

3 (Deleted and included in Basic Services);

4 Evaluating an extensive number of Claims if and to the extent Architect is serving as the Initial
Decision Maker; or,

.5 Evaluating an extensive number of substitutions proposed by the Owner or Contractor and making
subsequent revisions to Instruments of Service resulting therefrom.

§ 4.2.3 The Architect shall provide Construction Phase Services exceeding the limits set forth below as Additional
Services. When the limits below are reached, the Architect shall notify the Owner:
A Two (2) reviews of each Shop Drawing, Product Data item, sample and similar submittals of the
Contractor
.2 Eight (8 ) meetings for the Preliminary Engineering Phase, which is composed of 3 meetings with
coordinating agencies, 2 meetings for review of Preliminary Engineering Documents with Owner’s
staff, 1 meeting for Preliminary Engineering Document review with Cosley Zoo Board, 1 meeting for
Preliminary Engineering with Owner’s Board, and one public hearing. Architect will also meet with
Jurisdictional agencies as needed to review Preliminary Engineering;

Five (5) meetings for Final Enginecring/Construction Documents Phase, which is composed of up to 2
meetings to review construction documents with Owner’s staff, 1 meeting for Final
Engineering/Construction Documents Phase review with Cosley Zoo Board, 1 meeting for Final
Engincering/Construction Documents Phase with Owner’s Board, and one public hearing. Architect
will also meet with jurisdictional agencies as needed to review Final Engineering.

Two (2) public hearings for the Permitting Phase; two (2) meetings with City of Wheaton/board for the
Permitting Phase. Architect will also meet with jurisdictional agencies as needed to review permitting
issues.

Twelve (12) visits to the sitc by the Architect during the Construction Administration Phase,
approximately one visit every two weeks;

visits as necessary to prepare the punch list, review completion of punch list items, and issue Certificate
of Substantial Completion; and one (1) meeting, to be conducted 11 months from Date of Substantial
Completion to perform walk through and determine any outstanding warranty items/conduct Warranty
Review.

3 One (1) inspection for any portion of the Work to determine whether such portion of the Work is
substantially complete in accordance with the requirements of the Contract Documents

4 One (1) inspection for any portion of the Work to determine final completion.

§ 4.2.4 Reserved.

§ 4.2.5If the services covered by this Agreement have not been completed within twenty-four ( 24 ) months of the date
of this Agreement, through no fault of the Architect, extension of the Architect’s services beyond that time shall, upon
the subsequent written agreement of the parties, be compensated as Additional Services.

ARTICLE 5 OWNER'S RESPONSIBILITIES

§ 5.1 Unless otherwise provided for under this Agreement, the Owner shall consult with the Architect and provide
information in a timely manner regarding requirements for and limitations on the Project, as requested by the Architect
in writing and reasonably necessary for the Architect to perform its services.
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§ 5.2 The Owner shall establish and consult with the Architect to periodically update the Owner’s budget for the
Project, including (1) the budget for the Cost of the Work as defined in Section 6.1; (2) the Owner’s other costs; and,
(3) reasonable contingencies related to all of these costs. The Owner shall update the Owner’s budget for the Project as
necessary throughout the duration of the Project until final completion. If the Owner significantly increases or
decreases the Owner’s budget for the Cost of the Work, the Owner shall notify the Architect. The Owner and the
Architect shall thereafter agree to a corresponding change in the Project’s scope and quality.

§ 5.3 The Owner shall identify a representative authorized to act on the Owner’s behalf with respect to the Project,
subject to the extent expressly permitted by applicable law and the Owner’s rules, policies, and practices. The Owner
shall render decisions and approve the Architect’s properly submitted submittals in a timely manner in order to avoid
unreasonable delay in the orderly and sequential progress of the Architect’s services.

§ 5.4 If possessed by Owner, the Owner shall furnish surveys, as requested by the Architect, to describe physical
characteristics, legal limitations and utility locations for the site of the Project, and a written legal description of the
site. The surveys and legal information shall include, as applicable, grades and lines of streets, alleys, pavements and
adjoining property and structures; designated wetlands; adjacent drainage; rights-of-way, restrictions, easements,
encroachments, zoning, deed restrictions, boundaries and contours of the site; locations, dimensions, and other
necessary data with respect to existing buildings, other improvements and trees; and information concerning available
utility services and lines, both public and private, above and below grade, including inverts and depths. All the
information on the survey shall be referenced to a Project benchmark.

§ 5.5 The Owner shall upon reasonable advance written request of the Architect directly contract for geotechnical,
surveying, construction material testing, and fixture, furnishing and equipment design services, or authorize and direct
the Architect to furnish them as Additional Services, when such services are reasonably required by the scope of the
Project and to the extent not included in Architect’s services hereunder. The Architect shall assist with soliciting
proposals and provide recommendations for the terms of such agreements as necessary.

§ 5.6 The Owner shall provide the Supplemental Services designated as the Owner’s responsibility in Section 4.1.1.

§ 5.7 If the Owner identified a Sustainable Objective in Article 1, the Owner shall fulfill its responsibilities as required
in AIA Document E204™.-2017, Sustainable Projects Exhibit, attached to this Agreement.

§ 5.8 The Owner shall coordinate the services of its own consultants with those services provided by the Architect.
Upon the Architect’s request, the Owner shall furnish copies of the scope of services in the contracts between the
Owner and the Owner’s consultants. The Owner shall furnish the services of consultants other than those designated as
the responsibility of the Architect in this Agreement, or authorize the Architect to furnish them as an Additional
Service, when the Architect requests such services and demonstrates that they are reasonably required by the scope of
the Project.

§ 5.9 The Owner shall, upon the Architect’s request, furnish tests, inspections and reports required by law or the
Contract Documents, such as structural, mechanical, and chemical tests, tests for air and water pollution, and tests for
hazardous materials.

§ 5.10 The Owner shall furnish all legal, insurance and accounting services, including auditing services, that may be
reasonably necessary at any time for the Project to meet the Owner’s needs and interests.

§ 5.11 The Owner shall use reasonable efforts to provide prompt written notice to the Architect if the Owner becomes
aware of any fault or defect in the Project, including errors, omissions or inconsistencies in the Architect’s Instruments
of Service; provided that the failure of the Owner to provide such notice shall not waive any of Owner’s rights or
remedies under this Agreement or otherwise.

§ 5.12 The Owner may include the Architect in all communications with the Contractor that relate to or affect the
Architect’s services or professional responsibilities, The Owner may promptly notify the Architect of the substance of
any direct communications between the Owner and the Contractor otherwise relating to the Project. Communications
by and with the Architect’s consultants shail be through the Architect.
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§ 5.13 Before executing the Contract for Construction, the Owner shall coordinate the Architect’s duties and
responsibilities set forth in the Contract for Construction with the Architect’s services set forth in this Agreement. The
Owner shall provide the Architect a copy of the executed agreement between the Owner and Contractor, including the
General Conditions of the Contract for Construction, as amended.

§ 5.14 The Owner shall provide the Architect access to the Project site prior to commencement of the Work and shall
obligate the Contractor to provide the Architect access to the Work wherever it is in preparation or progress.

§ 5.15 Within 15 days after receipt of a written request from the Architect, the Owner shall furnish the requested
information as necessary and relevant for the Architect to evaluate, give notice of, or enforce lien rights.

ARTICLE 6 COST OF THE WORK

§ 6.1 For purposes of this Agreement, the Cost of the Work shall be the total actual cost to the Owner to construct all
elements of the Project designed or specified by the Architect and shall include contractors’ general conditions costs,
overhead and profit and design and construction contingencies, but shall not include the cost of items to be provided
by Owner as set forth in Section 1.1.9. To the extent the Project is not completed, the Cost of the Work shall be the
Contractor’s bid price, as modified by any Change Orders then executed. The Cost of the Work does not include the
compensation of the Architect; the costs of the land, rights-of-way, financing, or contingencies for changes in the
Work; or other costs that are the responsibility of the Owner, The Cost of the Work does not include Work for which
the Architect has performed designs, specifications or drawings designs as an Additional Service. Instead, the
Architect’s sole compensation for Additional Services shall be the hourly rates or agreed upon fixed fee agreed in
writing by the parties.

§ 6.2 The Owner’s budget for the Cost of the Work is provided in Initial Information, and shall be adjusted throughout
the Project as required under Sections 5.2, 6.4 and 6.5. Evaluations of the Owner’s budget for the Cost of the Work,
and the preliminary estimate of the Cost of the Work and updated estimates of the Cost of the Work, prepared by the
Architect, represent the Architect’s judgment as a design professional. It is recognized, however, that neither the
Architect nor the Owner has control over the cost of labor, materials, or equipment; the Contractor’s methods of
determining bid prices; or competitive bidding, market, or negotiating conditions. Accordingly, the Architect cannot
and does not warrant or represent that bids or negotiated prices will not vary from the Owner’s budget for the Cost of
the Work, or from any estimate of the Cost of the Work, or evaluation, prepared or agreed to by the Architect.

§ 6.3 In preparing estimates of the Cost of Work, the Architect shall be permitted to include contingencies for design,
bidding, and price escalation; to determine what materials, equipment, component systems, and types of construction
are to be included in the Contract Documents; to recommend reasonable adjustments in the program and scope of the
Project; and to include design alternates as may be necessary to adjust the estimated Cost of the Work to meet the
Owner’s budget. The Architect’s estimate of the Cost of the Work shall be based on current area, volume or similar
conceptual estimating techniques,

§ 6.4 If, through no fault of the Architect, the Procurement Phase has not commenced within 90 days after the
Architect submits the Construction Documents to the Owner, the Owner’s budget for the Cost of the Work shall be
adjusted to reflect changes in the general level of prices in the applicable construction market.

§ 6.5If at any time the Architect’s estimate of the Cost of the Work exceeds the Owner’s budget for the Cost of the
Work, the Architect shall make appropriate recommendations to the Owner to adjust the Project’s size, quality, or
budget for the Cost of the Work, and the Owner shall cooperate with the Architect in making such adjustments.

§ 6.6 If the Owner’s budget for the Cost of the Work at the conclusion of the Construction Documents Phase Services
is exceeded by the lowest bona fide bid or negotiated proposal, the Owner shall

1 give written approval of an increase in the budget for the Cost of the Work;

2 authorize rebidding or renegotiating of the Project within a reasonable time;

.3 terminate in accordance with Section 9.5;

4  in consultation with the Architect, revise the Project program, scope, or quality as required to reduce

the Cost of the Work and rebid the Project; or,
5 implement any other mutually acceptable alternative.
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§ 6.7 If the Owner chooses to proceed under Section 6.6.4, the Architect shall, without additional compensation and as
a part of Basic Services, modify the Construction Documents as necessary to comply with the Owner’s budget for the
Cost of the Work at the conclusion of the Construction Documents Phase Services, or the budget as adjusted under
Section 6.6.1. If the Owner requires the Architect to modify the Construction Documents and rebid the Project because
the lowest bona fide bid or negotiated proposal exceeds the Owner’s budget for the Cost of the Work, the Architect’s
services for modifying the Construction Documents and rebidding the Project shall be without additional
compensation.

ARTICLE 7 COPYRIGHTS AND LICENSES

§ 7.01 Drawings, specifications and other documents, including those in electronic form, prepared by the Architect
and the Architect’s consultants are Instruments of Service for use solely with respect to this Project. Provided the
Owner is not in default under this Agreement, the Owner owns the Instruments of Service and shall retain all common
law, statutory and other reserved rights, including copyrights, and the Architect hereby waives all common law,
statutory and other reserved rights, including copyrights, in and to the Instruments of Service. Provided the Owner is
not in default under this Agreement, the Owner may use the Instruments of Service for future additions or alterations
to this Project or for other projects, which use shall be at the Owner’s sole risk and without liability to the Architect
and the Architect’s consultants.

§ 7.1 The Architect and the Owner warrant that in transmitting Instruments of Service, or any other information, the
transmitting party is the copyright owner of such information or has permission from the copyright owner to transmit
such information for its use on the Project.

] § 7.2 Reserved.

| § 7.3 Reserved.

| § 7.3.1 Reserved.

| § 7.4 Reserved.

§ 7.5 Promptly upon the termination of this Agreement or the Architect’s services and payment in full of all
outstanding invoices received from the Architect and not in dispute, the Architect shall deliver to the Owner copies of
all documents prepared by Architect in the performance of its services under this Agreement, including without

limitation all drawings and specifications, and all models prepared by the Architect for the Project prior to the effective
date of termination, so as to avoid any delay or increased cost of the Project.

§ 7.6 The provisions of this Article 7 shall survive the termination of this Agreement.

ARTICLE 8 CLAIMS AND DISPUTES

§ 8.1 General

§ 8.1.1 Causes of action by the parties to this Agreement pertaining to the performance and/or breach of this
Agreement shall be deemed to have accrued and the applicable statutes of limitation and repose shall operate as
provided by Illinois law.

§ 8.1.2 To the extent damages are covered by property insurance, the Owner and Architect waive all rights against
each other and against the contractors, consultants, agents, and employees of the other for damages, except such rights
as they may have to the proceeds of such insurance as set forth in AIA Document A201-2017, General Conditions of
the Contract for Construction. The Owner or the Architect, as appropriate, shall require of the contractors, consultants,
agents, and employees of any of them, similar waivers in favor of the other parties enumerated herein.

§ 8.1.3 The Architect and Owner waive consequential damages for claims, disputes, or other matters in question,
arising out of or relating to this Agreement. This mutual waiver is applicable, without limitation, to all consequential
damages due to either party’s termination of this Agreement, except as specifically provided in Section 9.7.
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§ 8.2 Mediation

§ 8.2.1 In the sole discretion of the Owner, any claim, dispute or other matter in question arising out of or related to
this Agreement may be subject to mediation on the written demand of the Owner, If such matter relates to or is the
subject of a lien arising out of the Architect’s services, the Architect may proceed in accordance with applicable law to
comply with the lien notice or filing deadlines prior to resolution of the matter by mediation or by binding dispute
resolution.

§ 8.2.2 Reserved.

§ 8.2.3 If the Owner demands mediation as provided above in Section 8.2.1, the parties shall share the mediator’s fee
and any filing fees equally. Such mediation shall be held in the place where the Project is located, unless another
location is mutually agreed upon. Agreements reached in such mediation shall be enforceable as settlement
agreements in any court having jurisdiction thereof.

§ 8.2.4 If the parties do not resolve a dispute through mediation pursuant to this Section 8.2, the method of binding
dispute resolution shall be the following:
(Check the appropriate box.)

[] Arbitration pursuant to Section 8.3 of this Agreement

[X] Litigation in a court of competent jurisdiction

[1] Other: (Specify)

(Paragraphs deleted)

§ 8.2.5 In the event of litigation between the parties to this Agreement, the prevailing party shall pay the
non-prevailing party’s reasonable attorneys’ fees and court costs. The only proper jurisdiction and venue shall be the
Circuit Court of the Eighteenth Judicial Circuit, DuPage County, Illinois and the parties to this Contract hereby waive
any challenge to same and consent to venue in, and jurisdiction of, said Court.

ARTICLE 9 TERMINATION OR SUSPENSION

§ 9.1 If the Owner fails to make payments to the Architect for services properly performed and billed to the Owner and
expenses properly incurred and billed to the Owner in accordance with this Agreement, and said invoices for services
and expenses are not in dispute, such failure shall be considered cause for suspension of performance of services
under this Agreement. Prior to such suspension, the Architect shall give seven days’ written notice to the Owner. In the
event of a suspension of services, the Architect shall have no liability to the Owner for delay or damage caused the
Owner because of such suspension of services. Before resuming services, the Owner shall pay the Architect all sums
due prior to suspension for services and expenses properly rendered and incurred. The time schedule for the
performance of the Architects services shall be equitably adjusted and Architect’s fees for the remaining services and
the time schedules shall be equitably adjusted if such suspension exceeds sixty (60) days.

§ 9.2 The Owner may suspend the Architect’s Services or the Project at the Owner's convenience and without cause
at any time upon written notice to the Architect. If the Project or the Architect’s Services are suspended by the Owner,
the Architect shall be compensated for services performed prior to notice of such suspension, When the Project is
resumed, the time schedule for the performance of the Architect’s services shall be equitably adjusted, and the
Architect’s fees for the remaining services shall be equitably adjusted if such suspension exceeds sixty (60) days, if
and as appropriate given the stage of the Project at the time of suspension and resumption, and reason for the
suspension. No adjustment shall be made if the suspension is attributable to the Architect’s failure to perform the
Services in accordance with this Agreement, for breach by the Architect of any provision of the Agreement, or for any
other reason which is the fault of the Architect.
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§ 9.3 If the Owner suspends the Project for more than 90 cumulative days for reasons other than the fault of the
Architect, the Architect may terminate this Agreement by giving not less than seven days’ written notice.

§ 9.4 Either party may terminate this Agreement upon not less than fourteen days” written notice should the other
party fail substantially to perform in accordance with the terms of this Agreement through no fault of the party
initiating the termination.

§ 9.5 The Owner may terminate this Agreement upon not less than seven days” written notice to the Architect for the
Qwner’s convenience and without cause.

§ 9.6 If the Owner terminates this Agreement for its convenience pursuant to Section 9.5, , the Owner shall
compensate the Architect for services performed prior to termination, and Reimbursable Expenses properly incurred.
Promptly upon the termination of this Agreement or the Architect’s Services and payment in full of all outstanding
invoices received from the Architect and not in dispute, the Architect shall deliver to the Owner copies of all
documents prepared by Architect in the performance of its Services under this Agreement, including without
limitation all drawings and specifications, and all models prepared by the Architect for the Project prior to the effect
date of termination, so as to avoid any delay or increased cost of the Project.

§ 9.7 In addition to any amounts paid under Section 9.6, if the Owner terminates this Agreement for its convenience
pursuant to Section 9.5, or the Architect terminates this Agreement pursuant to Section 9.3, the Owner shall pay to the
Architect the following fees:

(Set forth below the amount of any termination or licensing fee, or the method for determining any termination or
licensing fee.)

A Termination Fee:
| None

.2 Licensing Fee if the Owner intends to continue using the Architect’s Instruments of Service:
| None

§ 9.8 Except as otherwise expressly provided herein, this Agreement shall expire one year from the date of Substantial
Completion of the Project. Such expiration shall not affect rights under this Agreement that have accrued at the time
of expiration or may later accrue.

§ 9.9 The Owner’s rights to use the Architect’s Instruments of Service in the event of a termination of this Agreement
are set forth in Article 7.

§ 9.10 If the Architect is adjudged as bankrupt, or makes a general assignment for the benefit of its creditors, or if a
receiver is appointed on account of the Architect’s insolvency, or if any provision of the bankruptey law is invoked by
or against the Architect, or if the Architect persistently or repeatedly refuses or fails (except in cases for which
extension of time is provided), to perform the Architect’s services in accordance with the Agreement, then
notwithstanding any other rights or remedies granted the Owner, the Owner may, without prejudice to any other right
or remedy, (i) terminate the employment of the Architect and/or (ii) finish the Architect’s services by whatever
method the Owner may deem expedient. In such case, the Architect shall not be entitled to receive any further
payment until Architect’s services are finished and the Owner may be entitled to recover and deduct from any
remaining amounts duc Architect all damages allowed by law.

ARTICLE 10 MISCELLANEOUS PROVISIONS

§ 10.1 This Agreement shall be governed by the law of the State of Illinois, without regard to conflict of law
principles. Nothing contained in this Agreement shall be construed as a limitation on, or a waiver of, any remedies
which the Owner may have at law or in equity.
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§ 10.2 Terms in this Agreement shall have the same meaning as those in AIA Document A201~2017, General
Conditions of the Contract for Construction, as amended and included in the Project Manual.

§ 10.3 The Owner and Architect, respectively, bind themselves, their agents, successors, assigns, and legal
representatives to this Agreement. Neither the Owner nor the Architect shall assign this Agreement without the written
consent of the other, except that the Owner may assign this Agreement to a lender providing financing for the Project.

§ 10.4 If the Owner requests the Architect to execute certificates, the proposed language of such certificates shall be
submitted to the Architect for review at least 14 days prior to the requested dates of execution. If the Owner requests
the Architect to execute consents reasonably required to facilitate assignment to a lender, the Architect shall execute
all such consents that are consistent with this Agreement, provided the proposed consent is submitted to the Architect
for review at least 14 days prior to execution, The Architect shall not be required to execute certificates or consents
that would require knowledge, services, or responsibilities beyond the scope of this Agreement.

§ 10.5 Nothing contained in this Agreement shall create a contractual relationship with, or a cause of action in favor
of, a third party against either the Owner or Architect.

§ 10.6 Unless otherwise required in this Agreement, the Architect shall have no responsibility for the discovery,
presence, handling, removal or disposal of, or exposure of persons to, hazardous materials or toxic substances in any
form at the Project site. Architect shall report to Owner any hazardous materials discovered by Architect at the Project
site.

§ 10.7 Upon Architect’s receipt of prior written consent from the Owner, the Architect shall have the right to include
photographic or artistic representations of the design of the Project among the Architect’s promotional and
professional materials. The Architect shall be given reasonable access to the completed Project to make such
representations if such consent is granted. However, the Architect’s materials shall not include the Owner’s
confidential or proprietary information or any other information prohibited by law from disclosure. The Owner may
provide professional credit for the Architect in the Owner’s promotional materials for the Project. This Section 10.7
shall survive the termination or expiration of this Agreement unless the Owner terminates this Agreement for cause
pursuant to Section 9.4,

§ 10.8 1f the Architect or Owner receives information specifically designated as "confidential" or "business
proprietary,” the receiving party shall keep such information strictly confidential and shall not disclose it to any other
person except as set forth in Section 10.8.1. This Section 10.8 shall survive the termination or expiration of this
Agreement.

§ 10.8.1 The receiving party may disclose "confidential" or "business proprietary" information after 7 days’ notice to
the other party, when required by law, arbitrator’s order, or court order, including a subpoena or other form of
compulsory legal process issued by a court or governmental entity, or to the extent such information is reasonably
necessary for the receiving party to defend itself in any dispute. The receiving party may also disclose such
information to its employees, atlorneys, consultants, or contractors in order to perform services or work solely and
exclusively for the Project, provided those employees, attorneys, consultants and contractors are subject to the
restrictions on the disclosure and use of such information as set forth in this Section 10.8.The Architect shall require of
the Architect’s consultants similar agreements to maintain the confidentiality of information considered as
"confidential" or "business proprietary" by Owner

§ 10.9 The invalidity of any provision of the Agreement shall not invalidate the Agreement or its remaining
provisions. If it is determined that any provision of the Agreement violates any law, or is otherwise invalid or
unenforceable, then that provision shall be revised to the extent necessary to make that provision legal and
enforceable. In such case the Agreement shall be construed, to the fullest extent permitted by law, to give effect to the
parties’ intentions and purposes in executing the Agreement.

§ 10.10 indemnification. To the fullest extent permitted by law, the Architect shall defend, indemnify and hold
harmless the Owner and its officers, officials, employees, and agents from and against all claims, damages, losses and
expenses, including but not limited to legal fees (attorney’s and paralegals’ fees and court costs), arising out of or
resulting from the performance of the Architect’s services, provided that any such claim, damage, loss or expense (i) is

AIA Document B101 - 2017. Copyright ® 1974, 1978, 1987, 1997, 2007 and 2017. All rights reserved. “The American Institute of Architects,” “American Institute of
Architects,” "AlA," the AIA Lago, and "AlA Contract Documents” are trademarks of The American Institute of Architects. This document was produced at 18:18:26 23
ET on 01/31/2024 under Order No.4104241272 which expires on 04/02/2024, is not for resale, is licensed for one-time use only, and may only be used in

! accordance wilh the AIA Contract Dacuments® Terms of Service. To report copyright viotations, e-mail dacinfo@aiacontracts.com.

User Notes: (844640592)

Init.



Init.

attributable to bodily injury, sickness, disease or death, or injury to or destruction of tangible property, other than the
work itself, including the loss of use resulting therefrom and (ii) is caused in whole or in part by any act or omission of
the Architect, Architect’s consultants and sub-consultants, anyone directly or indirectly employed by any of them or
anyone for whose acts any of them may be liable, except to the cxtent it is caused in whole or in part by a party
indemnified hereunder. Such obligation shall not be construed to negate, abridge, or otherwise reduce any other right
or obligation of indemnity which would otherwise exist as to any party or person described in this Paragraph. Architect
shall similarly protect, indemnify and hold and save harmless the Owner, its officers, officials, employees, and agents
against and from any and all claims, costs, causes, actions and expenses including but not limited to legal fees,
incurred by reason of Architect’s breach of any of its obligations under, or Architect’s default of, any provision of the
Contract. Architect’s obligations under this paragraph shall survive the termination of this Agreement.

§ 10.11 Notwithstanding any provision of this Agreement to the contrary, the Owner’s review and/or approval of any
and all documents or other matters required herein shall be for the purpose of providing the Architect with information
as to the Owner’s objectives and goals with respect to the Project and not for the purpose of determining the accuracy,
completeness or correctness of such documents, and shall in no way create any liability on the part of the Owner
(notwithstanding any professional skill and judgment possessed by the Owner) for errors, inconsistencies or omissions
in any approved documents.

§ 10.12 Independent Contractor. The Architect agrees that all services performed under this Agreement are being
performed by Architect as an independent contractor and not as an employee or agent of Owner. This Agreement is
not intended to constitute, create, give rise Lo or otherwise recognize a joint venture agreement or relationship,
partnership or formal business organization of any kind or create an employer/employee relationship between Owner
and Architect, Architect’s employees, subcontractors, subcontractors’ employees or any person supplied by Architect
in the performance of Architect’s obligations under this Agreement and doces not entitle said persons to rights or
benefits from Owner normally associated with an employment relationship, such as, but not limited to, civil service,
retirement, personnel rules which accrue to such persons, health insurance, motor vehicle insurance, life insurance,
workers’ compensation, sick leave or any other fringe benefits. The Architect and the Architect’s consultants shall
have total responsibility for all salaries, wages, bonuses, retirement, withholdings, worker’s compensation,
occupational disease compensation, unemployment compensation, other employee benefits and all taxes and
premiums appurtenant thereto concerning such persons and shall indemnify, hold harmless and defend Owner with
respect thereto, including payment of reasonable attorney’s fees and costs in the defense of any claim made under the
Fair Labor Standards Act or any other federal or state laws. Such indemnity shall be required by Architect from its
consullants, if any, on behalf of Owner.

§ 10.13 Retention of Records Architect and any consultant shall keep and maintain accurate books of record and
account, in accordance with sound accounting principles, of all expenditures made and all costs, liabilities and
obligations incurred under this Agreement, and all papers, files, accounts, reports, cost proposals with backup data and
all other material relating to work under this Agreement and shall make all such materials available at the office of the
Owner at any reasonable time during the term of this Agrecment and for the length of time established by law or five
(5) years, whichever is longer from the date of final payment to Architect or termination of this Agreement for audit,
inspection and copying upon Owner’s request.

§ 10.14 Subcontracts The Architect shall insert into all subcontracts/consultant’s contracts the paragraphs herein
entitled "INSURANCE," "RETENTION OF RECORDS," and "INDEMNIFICATION."

§ 10.15 Headings The headings for each paragraph of this Agreement arc for convenience and reference purposes
only and in no way define, limit or describe the scope or intent of said paragraphs or of this Agreement nor in any way
affect this Agreement.

ARTICLE 11  COMPENSATION
§ 11.1 For the Architect’s Basic Services described under Article 3, the Owner shall compensate the Architect as
follows:
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1 Stipulated Sum
(Insert amount)

Preliminary Engineering: twenty thousand dollars and zero cents ($20,000.00)

Final Engineering: sixty-two thousand dollars and zero cents ($62,000.00)

Permitting: twelve thousand dollars and zero cents ($12,000.00)

Bidding & Negotiation: three thousand dollars and zero cents ($3,000.00)

Construction Administration Phase: twelve thousand dollars and zero cents ($12,000.00)
Professional Land Surveying: six thousand five hundred dollars and zero cents ($6,500.00) .

Total Stipulated Sum: one hundred fifteen thousand dollars and zero cents ($115,500.00)

.2 Percentage Basis
(Insert percentage value)

() % of the Owner’s budget for the Cost of the Work, as calculated in accordance with Section 11.6..

3 Other
(Describe the method of compensation)

§ 11.2 For the Architect’s Supplemental Services designated in Section 4.1.1 and for any Sustainability Services
required pursuant to Section 4.1.3, the Owner shall compensate the Architect as follows:

(Insert amount of, or basis for, compensation. If necessary, list specific services to which particular methods of
compensation apply.)

To be agreed upon in writing by Owner and Architect in advance of providing any Supplemental Services.

§ 11.3 For Additional Services that may arise during the course of the Project, including those under Section 4.2,
subject to the requirements for written pre-approval by Owner as provided in Article 4, the Owner shall compensate
the Architect as follows:

(Insert amount of, or basis for, compensation.)

To be agreed upon in writing by Owner and Architect in advance of providing any Additional.

§ 11.4 Compensation for Supplemental and Additional Services of the Architect’s consultants when not included in
Section 11.2 or 11.3, shall be the amount invoiced to the Architect plus zero percent ( 0 %), or as follows:

(Insert amount of, or basis for computing, Architect’s consultants’ compensation for Supplemental or Additional
Services.)

§ 115

(Paragraphs deleted)
Reserved.
(Paragraph deleted)
§ 11.6Reserved.

§ 11.6.1 Reserved.
§ 11.7 The hourly billing rates for services of the Architect and the Architect’s consultants are set forth below. The

rates shall be adjusted in accordance with the Architect’s and Architect’s consultants’ normal review practices.
(If applicable, attach an exhibit of hourly billing rates or insert them below.)
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Employee or Category Rate ($0.00)

§ 11.8 Compensation for Reimbursable Expenses
§ 11.8.1 Reimbursable Expenses are in addition to compensation for Basic, Supplemental, and Additional Services
and include expenses incurred by the Architect and the Architect’s consultants directly related to the Project, as
follows:
A Transportation and authorized out-of-town travel and subsistence;
.2 Long distance services, dedicated data and communication services, teleconferences, Project web sites,
and extranets; :

3 Permitting and other fees required by authorities having jurisdiction over the Project;
4 Printing, reproductions, plots, and standard form documents; CAD Plots
.5  Postage, handling, and delivery;
.6 Expense of overtime work requiring higher than regular rates, if authorized in advance by the Owner;
.7 Renderings, physical models, mock-ups, professional photography, and presentation materials
requested by the Owner or required for the Project;
8
(Paragraphs deleted)

Site office expenses;
9  Registration fees and any other fees charged by the Certifying Authority or by other entities as
necessary to achieve the Sustainable Objective,

§ 11.8.2 For Reimbursable Expenscs the compensation shall be the expenses incurred by the Architect and the
Architect’s consultants plus zero percent ( 0 %) of the expenses incurred. Reimbursable expenses shall not exceed
$2,500.00 without prior writlen approval from Owner. Architect shall provide all supporting documentation of said
Reimbursable Expenses.

§ 11.9
(Paragraphs deleted)
Reserved.

§ 11.10 Payments to the Architect
§ 11.10.1 Initial Payments
§ 11.10.1.1 No initial payment shall be made upon execution of this Agreement.

| § 11.10.1.2 Reserved.

§ 11.10.2 Progress Payments

§ 11.10.2.1 Unless otherwise agreed, payments for services shall be made monthly in proportion to services
performed. Payments shall be processed and made in accordance with the Local Government Prompt Payment Act, 50
ILCS 505/1, et seq.

| § 11.10.2.2 Reserved.

§ 11.10.2.3 Records of Reimbursable Expenses, expenses pertaining to Supplemental and Additional Services, and
services performed on the basis of hourly rates shall be available to the Owner at mutually convenient times.

§ 11.10.3 Any provision of this Agreement to the contrary notwithstanding, Owner shall not be obligated to make any
payment (whether a Progress Payment or Final Payment) to Architect hereunder if any one or more of the following
conditions precedent exist:

A Architect is in default of any of its obligations under this Agreement;
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2 Any part of such payment is attributed to Services which are not performed in accordance with this

Agreement; provided, however, such payment shall be made as to the part thereof attributable to Services which are
performed in accordance with the Agreement; or

3 Architect has failed to make payments promptly to consultants or other third parties used in

connection with the Services, unless Owner has failed to make payments to Architect for the Services of these persons
after Architect has timely applied for such payment in accordance with this Agreement.

However, Owner shall make payments of all undisputed amounts in accordance with the terms of this Agreement.
ARTICLE 12  SPECIAL TERMS AND CONDITIONS

Special terms and conditions that modify this Agreement are as follows:

(Include other terms and conditions applicable to this Agreement.)

§12.1

§12.2

§12.3

§12.4

§12.5

The Architect shall at its own cost promptly cure any breach of its obligations under this Agreement.
Should Architect refuse or neglect to cure such breach within a reasonable time, taking into
consideration the nature of the breach and its impact on the progress or the cost of the Work, after
receiving reasonable notice requesting such cure from Owner, then Owner shall be entitled to cure such
breach following additional notice of such intended action to Architect, and recover the costs permitted
under applicable law relating to cure from Architect. This commitment by Architect is in addition to and
not in substitution for, any other remedy which the Owner may have at law or in equity.

Architect’s Basic Services shall include services before and after issuance to Owner of the final
Certificate for Payment, or in the absence of the final Certificate of Payment, before or after the date of
Final Completion, made necessary by (i) failure of performance of a Contractor under any Contract for
Construction, when such defects or deficiencies in the Work, or failure of performance resulted from
Architect’s negligence or errors or omissions in the Contract Documents which it provided for the
Project or (ii) breach of the duties or obligations of the Architect under this Agreement.

In the event Architect is hindered, delayed or prevented from performing its obligations under this
Agreement as a result of any fire, flood. landslide, tornado or other act of God, theft, strike, lockout,
other labor problems, shortages of material or labor, failure of any governmental agency or Owner to
furnish information or to approve or to disapprove Architect’s work or any other cause beyond the
reasonable control of Architect, the time for completion of Architect’s work shall be extended by the
period of resulting delay.

If Owner fails to appropriate funds to enable continued payment of multi-year contracts/purchase orders,
the Park District may cancel, without termination charges, b, giying Architect at least thirty (30) days
prior written notice of termination. - : : =

Architect hereby makes the following certifications:

A Architect has carefully read and understands the contents, purpose and legal effect of this document
as stated above and hereafter in this document. The certifications contained herein are true, complete and
correct in all respects,

2 Architect shall abide by and comply with, and in contracts which it has with all persons providing
any of the services or work on this Project on its behalf shall require compliance with, all applicable Federal,
State and local laws and rules and regulations including without limitation those relating to 1) fair employment
practices, equal employment opportunity, affirmative action and prohibiting discrimination in employment; 2)
workers” compensation; 3) workplace safety; 4) wages and claims of laborers, mechanics and other workers,
agents, or servants in any manner employed in connection with contracts involving public funds or the
development or construction of public works, buildings or facilities; and 5) steel products procurement.

3 To the best of Architect’s knowledge, no officer or employee of Architect has been convicted of
bribery or attempting to bribe an officer or employee of the State of Illinois, or any unit of local government,
nor has any officer or employee made an admission of guilt of such conduct which is a matter of record, and no
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individual employed or retained by Architect has been convicted of a crime that would make the individual
ineligible to be employee by Owner in accordance with 70 ILCS 1205/8-23..

A Pursuant to the Illinois Human Rights Act (775 ILCS 5/2-105), Architect has a written sexual
harassment policy that includes, at a minimum, the following information: (i) a statement on the illegality of
sexual harassment; (ii) the definition of sexnal harassment under State law; (iii) a description of sexual
harassment utilizing examples; (iv) the Architect’s internal complaint process including penalties; (v) the legal
recourse, investigative and complaint process available through the Illinois Department of Human Rights and
the Human Rights Commission and directions on how to contact both; and (vi) protection against rctaliation as
provided by Section 6-101 of the Illinois Human Rights Act. Architect further certifies that such policy shall
remain in full force and effect. A copy of the policy shall be provided to the lllinois Department of Human
Rights upon request.

5 (i) Architect’s proposal was made without any connection or common interest in the profits anticipated
to be derived from the Agreement by Architect with any other persons submitting any bid or proposal; (ii) the
Contract terms are in all respects fair and the Contract will be entered into by Architect without collusion or fraud;
(iil) no official, officer or employee of the Owner has any direct or indirect financial interest in Architect’s bid
proposal or in Architect, (iv) the Architect has not directly or indirectly provided, and shall not directly or indirectly
provide, funds or other consideration to any person or entity (including, but not limited to, the Owner and the
Owner’s employees and agents), to procure improperly special or unusual treatment with respect to this Agreement
or for the purpose of otherwise improperly influencing the relationship between the Owner and the Architect.
Additionally, the Architect shall cause all of its officers, directors, employees, (as the case may be) to comply with
the restrictions contained in the preceding sentence.

.6 Architect knows and understands the Equal Employment Opportunity Clause administrated by the
Ilinois Department of Human Rights, which is incorporated herein by this reference, and agrees to comply with
the provisions thereof. Architect further certifies that Architect is an "equal opportunity employer” as defined
by Section 2000(e) of Chapter 21, Title 42 of the United States Code Annotated and Executive Orders #11246
and #11375 as amended, which are incorporated herein by this reference.

g Neither Architect nor any substantially owned affiliated company is participating or shall participate in
an intemational boycott in violation of the provisions of the U.S. Export Administration Act of 1979 or the
regulations of the U.S. Department of Commerce promulgated under that Act.

8 Architect is not barred from contracting with the Owner because of any delinquency in the payment of
any tax administrated by the Illinois Department of Revenue, unless it is being contested. Architect further certifies
that it understands that making a false statement regarding delinquency in taxes is a Class A misdemeanor and, in
addition, voids the Contract and allows the Owner, a municipal entity, to recover in a civil action all amounts paid to
the Architect.

9 If Architect has 25 or more employees at the time of letting of this Agreement, Architect knows,
understands and acknowledges its obligations under the Illinois Drug Free Workplace Act (30 ILCS 580/1 er
seq.) and certifies that it will provide a drug-free workplace by taking the actions required under, and otherwise
implementing on a continuing basis, Section 3 of the Drug Free Workplace Act. Architect further certifies that
it has not been debarred and is not ineligible for award of this Agreement as the result of a violation of the
Illinois Drug Free Workplace Act.

A0 Architect further understands and agrees: a) that because Owner is an lIllinois unit of local
government, all documents associated with this Project may be subject to disclosure pursuant to the Illinois
Freedom of Information Act (5 ILCS 140/1 ez seq.) ("FOIA™); b) Architect shall comply with the requirements
and provisions of FOIA and, upon request of the Owner’s designated Freedom of Information Act Officer
(FOIA Officer), Architect shall within two (2) business days of said request, tum over to the FOIA Officer any
record in the possession of the Architect that is deemed a public record under FOIA.
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ARTICLE 13 SCOPE OF THE AGREEMENT

§ 13.1 This Agreement represents the entire and integrated agreement between the Owner and the Architect and

supersedes all prior negotiations, representations or agreements, either written or oral. This Agreement may be
amended only by written instrument signed by both the Owner and Architect.

§ 13.2 This Agreement is comprised of the following documents identified below:
A AJA Document B101™-2017, Standard Form Agreement Between Owner and Architect.

(Paragraphs deleted)
3 Exhibits:
(Check the appropriate box for any exhibits incorporated into this Agreement.)

1 AJA Document E204™-2017, Sustainable Projects Exhibit, dated as indicated below:
(Insert the date of the E204-2017 incorporated into this agreement.)

[ X ] Other Exhibits incorporated into this Agreement:

Architect’s Proposal dated December 23, 2022, attached as Exhibit 1;
Cosley Zoo Parking Lot Schedule, attached as Exhibit 2.

(Paragraphs deleted)
This Agreement entered into as of the day and year first written above.

WHEATON PARK DISTRICT \ WIGHT & CO.
OWNER (Signature) ARCHITECT (ngna‘z&\@)
Michael Benard Executive Director Jason DwyerPresident
(Printed name and title) (Printed name, title, and license number, if required)
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Certification of Document’s Authenticity
AIA® Document D401™ — 2003

I, Brian J. Armstrong, hereby certify, to the best of my knowledge, information and belief, that I created the attached
final document simultaneously with its associated Additions and Deletions Report and this certification at 18:18:26
ET on 01/31/2024 under Order No. 4104241272 from AIA Contract Documents software and that in preparing the
attached final document I made no changes to the original text of AIA® Document B101™ — 2017, Standard Form of

Agreement Between Owner and Architect, other than those additions and deletions shown in the associated Additions
and Deletions Report.

Bavan O drmations
/ J

(Signed)

Attorney
(Title)

January 31, 2024
(Dated)
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December 23, 2022

Mr. Rob Sperl, CPRE

Director of Parks and Planning
Wheaton Park District

102 E. Wesley

Wheaton, IL 60187

Professional Services Proposal for Design Services
Cosley Zoo Parking Lot

Dear Mr. Sperl;

Wight & Company (Wight) is pleased to submit this proposal to you and the Wheaton Park District (WPD)
to provide Design and Engineering Services for the new parking lot proposed east of Gary Avenue at
Cosley Zoo. This proposal includes:

UNDERSTANDING
PROJECT TEAM

SCOPE OF SERVICES
SCHEDULE
COMPENSATION
TERMS & CONDITIONS

UNDERSTANDING

We understand the WPD would like to proceed with full engineering and permitting services to advance
the conceptual plans for the new Cosley Zoo Parking Lot located on the east side of Gary Avenue across
form the existing zoo. The scope of services is in preparation to potentially start construction during
summer 2024. The new parking lot is an integral first step for WPD and Cosley Zoo to proceed with overall
masterplan improvements for the zoo facility and to increase parking capacity for visitors and events.

Based on a preliminary project cost estimate, the approximate budget for the improvements is targeted at
$4.3M and includes the following amenities: New permeable paver parking lot, pedestrian walkway
improvements, decorative fencing, site lighting, landscaping, monument/wayfinding signs, and associated
site infrastructure improvements.

PROJECT TEAM

Based on our project understanding, we have assembled a talented team of in-house civil engineers,
landscape architects, and cost estimators that have designed and delivered many of our park & recreation
projects. The project will be led by Shawn Benson who will serve as the Project Manager; David Evans will
be the lead the Civil Engineer, Patty King will be the lead Landscape Architect and Randy Jardine will be
the project cost estimator.
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SCOPE OF SERVICES

Wight proposes to provide design and engineering services for the Cosley Zoo Parking Lot outlined in the
Project Understanding through the following Scope of Service:

A. Preliminary Engineering Phase
1. Based on owner provided comments Wight will update and finalize the conceptual design
site plan for WPD and Cosley Zoo approval prior to proceeding with Construction
Documents. Wight will update the following:
a. Conceptual Engineered Site Plan
b. Pedestrian Circulation
¢. Vehicular Circulation
d. Preliminary Engineering
e. Site Electrical Review
2. Coordinate Preliminary Off-Site Roadway Improvements (Gary Avenue) with City of
Wheaton and engineer designer. It is Wights understanding that the City of Wheaton
Gary Avenue improvements will be completed prior to the construction of the new Cosley
Zoo Parking lot. Up front design and coordination with Wight's preliminary engineering
will be necessary to ensure proper design coordination. Scope includes incorporation of
City of Wheaton geometric plan, coordination of entrances, coordination of utility
impacts, coordination of elevations for new entrances and right-of-way. Roadway
coordination included up to three (3) coordination meetings with the coordinating
agencies.
3. Update construction cost opinion
Review Preliminary Engineering Documents with WPD and document meeting results via
written meeting summary (2 meetings)
5. Review Preliminary Engineering Documents with Cosley Board, WPD Board of
Commissioners, and one additional public hearing (3 meetings).
6. Review Preliminary Engineering with jurisdictional agencies as needed

B. Final Engineering / Construction Documents Phase
1. Prepare the documentation of the proposed design improvements:

a. Civil Engineering
i. Cover Sheet
ii. Existing Conditions Plans
iii. Demolition Plans
iv. Storm Water Pollution Prevention Plans
v. Grading and Utilities Plans
vi. Floodplain Volume and Cross Sections
vii. Layout and Materials Plans
viii. Civil Details

b. Electrical Engineering
i.  Site Power and Electrical for Site Lighting and motorized gate
ii. Photometric Plans
iii. Electrical Details
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c. Llandscape Architecture
i. Site Landscape & Screening Plans
ii. Site Monument Sign & Wayfinding
iii. Landscape Details
Provide Phased design Plans for Phase 1 and Phase 2 Design of the Parking Lot. Design
will include separate site layout plans and designs to accommodate the alternate
improvements. The Phase 2 will be bid as an alternate. Wight will permit and approve the
full parking lot scope regarding zoning, city permits, stormwater, etc.
Provide Stormwater Management Report and Calculations meeting DuPage County and
City of Wheaton Requirements.
a. Provide Necessary Storm Sewer Sizing & Hydraulic Calculations
b. Provide on-site stormwater modeling for site run-off and any necessary City of
Wheaton Detention. It is assumed that DuPage County detention will not be
required due to the permeable paver parking lot.
¢. Special Management Area Review for impact to floodplain/existing compensatory
storage basin. Wight will provide necessary calculations to understand impacts to
the existing compensatory storage basin and any necessary mitigation due to the
project development. The required Compensatory Storage will be provided off-
site within existing Park District property or provided by the City of Wheaton as
part of the Gary Avenue Roadway improvements. The design of off-site
compensatory storage facilities is not part of the project scope.
Prepare the project manual specifications.
a. Part One: Front End (Owner to provide applicable sections if requested)
b. Part Two: Technical
Update construction cost opinion
Review Construction Documents with WPD up to two (2) times. Document meeting
results via written meeting summary. (2 meetings)
Review Construction Documents with Cosley Board, WPD Board of Commissioners, and
one additional public hearing. (3 meetings)
Review Final Engineering with jurisdictional agencies as needed

C. Permitting Phase

Submit permit documents for the following permit agencies:
a. Zoning Entitlements
i.  City of Wheaton Special Use Permit and Annexation Applications
ii. Provide Review Comment Responses for City Staff Review
iii. Coordinate Submittal of Traffic Study
iv. Coordinate Annexation and Plat Documents
v. Attend Zoning Board Public Hearing (two)
vi. Attend additional City/Board Public Meetings (two)
vii. Provide Preliminary Design Sheets
a. Site Plan
b. Landscape Plan
¢.  Photometrics
d. Preliminary Stormwater Management Report & Calcs
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b. Site and Building Permits
i.  Building and site development permits, local municipality (City of
Wheaton)

ii. National Pollutant Discharge Elimination System (NPDES) permit
a. IHPA Consultation
b. IDNR Eco Cat Consultation
c. US Endangered Species Consultation

iii. IEPA Water Permit for water main relocation

iv. City and DuPage County Stormwater Permit and Special Use Area Review

2. Attend review meetings, as required by reviewing agencies
3. Revise permit submittals as required by review agencies during the review process

D. Bidding and Negotiation Phase
1. Upload Bid set to reproduction plan room website for distribution and tracking
2. Administer pre-bid meeting with prospective bidders to discuss scope and answer
questions
3. Respond to request for information (RFI) and issue addenda as needed to clarify bid
documents
4. Attend bid opening and summarize bid results
Conduct reference checks for low bidder, as needed
6. Prepare bid recommendation letter

U

E. Construction Administration Phase

1. Prepare the AIA-A101-2017 Standard Form of Agreement Between Owner and
Contractor.

2. Attend the Pre-construction meeting with WPD and contractor to discuss the following:

a. Construction schedule

b. Submittals

¢. Communications

d. Payment procedures

e. Contractor and Owner responsibilities

3. Perform site visits at intervals appropriate to the stage of the contractor's operations to

review progress, approximately every two (2) weeks (12 visits total)

4. Provide responses to Request for Information (RFI) related to interpretation of contract

documents

5. Review contractor application for payments

6. Review contractor submittals and shop drawings for conformance with contract
documents

7. Perform Substantial Completion inspection and prepare punch list for work to be
completed prior to Final Acceptance

8. Review project for Final Acceptance
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F. Professional Land Surveying Services Phase
1. Wight will work with a professional land surveyor to complete the required plat necessary
for the entitlement approvals with the City of Wheaton. Scope includes:

a. Consolidation Plat: Consolidate all parcels within the limits of Park District
ownership with parcel identification numbers.

b. Easement Plat: Prepare an easement plat for stormwater management.

¢. Annexation Plat: Prepare an annexation plat for the parce! within the limits of
Park District ownership that is currently not part of the City of Wheaton City.

G. Additional Services (Not included in this proposal)
1. Services not specified in the scope of services will be considered additional services. Prior
to any additional services work, we will discuss additional services with the client for
written authorization to proceed.

2. Services of sub-consultants not indicated in the scope of services

3. Services required due to unforeseen site conditions or circumstances beyond the control
of the project team

4. Services requested after Final Acceptance of Contractor's work

5. Stormwater Modeling for Winfield Creek

6. Off-site Compensatory Storage Design for impacted Floodplain

7. Off-site Roadway and Utility Improvements

8. Traffic/ Roadway Study (by others)

SCHEDULE

We propose to begin work on this assignment upon your authorization. We will prepare a detailed project
schedule for your review and input during the initial project kick-off meeting. In general, the proposal is
based on the following overall schedule:

*  Contract Award: Feb./March 2023

= Preliminary Design: March-May 2023

= Final Design & Permitting May-December 2023

= Qut to Bid Winter 2024

=  Construction Summer/Fall 2024

COMPENSATION

Wight & Company proposes to perform these professional services listed in the Scope of Services for a
Fixed Fee as follows:

Preliminary Engineering: $20,000.00
Final Engineering: $62,000.00
Permitting: $12,000.00
Bidding & Negotiation Phase: $3,000.00
Construction Administration Phase: $12,000.00
Professional Land Surveying Services: $6,500.00

In addition to the professional services fees, we will invoice reimbursable expenses at direct costs and
estimated at $2,500.00. The following is list of typical reimbursable expenses:
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= CAD plots, printing, color reproductions and delivery costs of drawings and reports.
= Supplies, materials, and costs related to specific reports and presentations.
= Travel at current IRS established reimbursement rate.

TERMS & CONDITIONS

This proposal assumes the terms and conditions outlined in the AIA Document B101-2017, "Standard Form
of Agreement between Owner and Architect.” Wight will invoice monthly based on a percentage of the
work completed and payment will be due in 30-days (or in accordance with the Illinois Prompt Payment
Act).

We thank you for the opportunity to continue our partnering relationship with the Wheaton Park District
and look forward to working with you on this design and engineering effort.

If this proposal meets your approval, please sign one copy and return it to us. If you have any questions

regarding this proposal, please do not hesitate to contact us.

Respectfully submitted,

WIGH'?L COM PAyY

7,

A 4/\/ —.

Shawn M. Benson, PE Jason Dwyer, AlA, LEED AP
Director of Land Development President, Design & Construction

Approved by:

Signature Date

Printed Name Title

cc Bob ljams — Wight & Company
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Cosley Zoo Parking Lot Schedule

= Project Approval Process to Proceed
o January 2023 Cosley Zoo Board Meeting
o 2/1/2023 Wheaton Park District Subcommittee Meeting (1t Wednesday month)
o 2/15/2023 Wheaton Park District Board Meeting (3R Wednesday Month)
= Final Approvals and Data Gathering
o 2/15/2023-3/15/2023 Final Approvals and Project Data Gathering (1 month)
*  Preliminary Engineering (8 weeks)
o 3/15/2022-5/15/2021 Preliminary Engineering, Finalize Traffic Study, Annexation
Plat, Gary Roadway Coordination
= Special Use Permit /Annexation Process (3-4 months)
o 5/29/2023 Submit to City
6/26/2023 30 Days Review Comments
7/10/2023 2 weeks Response
7/24/2023 15 Day Review, Complete Application
8/8/2023 PZB Public Hearing (2" & 4t Tuesday of each Month)
9/4/2023 City Council Meeting (1%t & 3! Monday of each Month)
o 9/18/2023 2™ City Council Meeting to Review/Approve Ordinance
= Final Engineering (8 weeks)
o 9/19/2023-11/14/2023 Finalize Bid Docs and Stormwater Calculations
=  City Permit Submittal (3 months)
o 11/17/2023-2/16/2024 City Site & Stormwater Permit Review
= City Stormwater
= NPDES
= |EPA Water

O O 0 0 ©

* Bidding
o 2/15/2024 Project Out to Bid
o 3/7/2024 Bid Opening
o March 2024 Scope Review and Bid Recommendation
o April 2024 Contracts
= Final Park District Approvals
o 4/3/2024 Wheaton Park District Subcommittee Meeting (15 Wednesday month)
o 4/17/2024 Wheaton Park District Board Meeting (3®° Wednesday Month)
= Construction (5 months)
o 5/15/2024 Start Construction (5 months)
o 10/15/2024 End Construction
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July 24, 2024

Mr. Rob Sperl, CPRE

Director of Parks and Planning
Wheaton Park District

102 E. Wesley

Wheaton, IL 60187

Cosley Zoo Parking Lot
Additional Services of
Professional Services Proposal for Design Services

Dear Mr. Sperl:

Wight & Company (Wight) is pleased to submit this additional service to you and the Wheaton Park
District for the Cosley Zoo Parking Lot project.

Throughout the design process of the Cosley Zoo Parking Lot, Wight & Company has performed services
beyond the initial December 2022 design services scope proposal. These additional services include:

Additional Meeting Time
o Contract included had 2 PC meeting and 2 City Council meetings.
o For the contract we assumed 3-hour meetings.
o Attended 5 PC Meetings and 2 City Council Meetings (Landscape architect also attended
2 PC meetings). Total 9 meetings.
o Total PC Meeting Time: 31 hours
= Additional Hours: 25
e Daniel Watson: 9 hrs @$155/hr
e Shawn Benson:16 hrs @$280/hr
West Parking Lot Sidewalk Design
o Per City of Wheaton condition of approval an additional walk needs to be provided at
the west parking lot.
o Review As-Builts for stormwater/rain garden and old plan designs.
o West side improvements design time/permit and misc. impacts. (new walkway, curb, rain
garden modifications, landscape updates, etc.) -
o Any required topo of this area will be an additional service. Wight will try and use old
provided design plans.
Wetland Services
o Bolinger Environmental re-delineation of wetland at east property.
o Bollinger Environmental wetland buffer impact exhibit and permit assistance. County is
requiring 100" buffer in-lieu of 50" buffer due to City of Wheaton determination with Gary
Ave. improvements.
Structural Engineering
o City of Wheaton requested signed & sealed structural drawings for permitting

regarding the on-site retaining wall. This is typically requested by the GC during shop
drawing review and was not included in original scope of the contract.
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Wheaton Park District — Cosley Zoo Parking Lot — Design Additional Service
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COMPENSATION
Wight & Company proposes the following fees to perform the professional services outlined above:

= Additional Meeting time Fees: $5,875.00
= West Parking Lot Sidewalk Design: $5,000.00
= Wetland Services: Bollinger Environmental
o Wetland Delineation: $3,150.00
o 100" Buffer Impact: $3,850.00
= Structural Engineering: $2,000.00
Total Additional Services: $19,875 ($12,875.00 for Wight & Co., / $7,000 Bollinger
Environmental)

TERMS & CONDITIONS
This proposal assumes the terms and conditions outlined in the AIA Document B101-2017, “Standard Form
of Agreement between Owner and Architect.” Wight will invoice monthly based on a percentage of the

work completed and payment will be due in 30-days (or in accordance with the lllinois Prompt Payment
Act).

We appreciate the opportunity to continue to our work with you and the Wheaton Park District and look
forward to continuing our work on the Cosley Zoo Parking Lot project. If this proposal meets your

approval, please sign one copy and return it to us or if you have any questions, please do not hesitate to
contact us.

Respectfully submitted,

WIGHT & COMP?Y

M /W\\\
Shawn M. Benson, PE Ja er, AlA, LEED AP
Director of Land Development Président, Design & Construction

Approved by:
SN gl

Si‘gnatu re Date'
\\\\‘LWXCY u&uwx TG \WY Ve

Printed Name Title
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