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AIA Document B101" - 2007

Standard Form of Agreement Between Owner and Architect

AGREEMENT made as of the day of September in the year Two Thousand Fifteen
(In words, indicate day, month and year)

BETWEEN the Architect’s client identified as the Owner:
(Name, address and other information)

Wheaton Park District
102 E. Wesley
Wheaton, IL 60187

and the Engineer
(Name, address and other information)

Elara Energy Services, Inc.
30 North Wolf Road

2" Floor

Hillside, IL 60162-1605

For purposes of this Agreement, "Architect" shall mean "Engineer." Engineer to provide
mechanical and electrical engineering services

for the following Project:

(Name, location and detailed description)

Central Athletic Center New Chiller System - Installation of new chiller system to serve
Owner’s Central Athletic Center, 500 S. Naperville Road, Wheaton, IL, as well as a new
outdoor ice rink.

The Owner and Architect agree as follows.

ADDITIONS AND DELETIONS:

The author of this document has
added information needed for its
completion. The author may also
have revised the text of the original
AlA standard form. An Additions and
Deletions Report that notes added
information as well as revisions to the
standard form text is available from
the author and should be reviewed. A
vertical line in the left margin of this
document indicates where the author
has added necessary information
and where the author has added to or
deleted from the original AIA text.

This document has important legal
consequences. Consultation with an
attorney is encouraged with respect
to its completion or modification.
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EXHIBIT A INITIAL INFORMATION

ARTICLE 1  INITIAL INFORMATION

§ 1.1 This Agreement is based on the Initial Information set forth in this Article | and in optional Exhibit A, Initial
Information:

(Complete Exhibit A, Initial Information, and incorporate it into the Agreement at Section 13.2, or state below Initial
Information such as details of the Project’s site and program, Owner's contractors and consultants, Architect’s
consultants, Owner's budget for the Cost of the Work, authorized representatives, anticipated procurement method,
and other information relevant to the Project.)

Owner and Architect hereby agree and understand that Architect’s obligations for the Construction Phase Services as
enumerated in Article 3.6 of this Agreement are subject to separate approval by Owner’s Board upon completion of
the Bidding Phase of the Project. Owner may, but is under no obligation to retain Architect for the Construction Phase
Services of this Project. If Owner elects to retain Architect for the Construction and Functional Testing Phase Services
of this Project, Architect’s fee for the Construction and Functional Testing Phase Services shall be as provided in
Section 11.1 of this Agreement.

Estimated Cost of the Work is $400,000.

§ 1.2 The Owner’s anticipated dates for commencement of construction and Substantial Completion of the Work are
set forth below:
1. Commencement of construction date: TBD

(Paragraph deleted)
2. Substantial Completion date: TBD

§ 1.3 The Owner and Architect may reasonably rely on the Initial Information.
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ARTICLE 2 ARCHITECT’S RESPONSIBILITIES

§ 2.1 The Architect shall provide the professional services as set forth in this Agreement. The Architect’s services
consist of those services performed by the Architect, Architect’s employees and Architect’s consultants and advisors
(Architect’s consultants and advisors being hereinafter collectively referred to as Architect’s "consultants") as
described in this Agreement. The services to be provided or furnished by the Architect, its employees and consultants
under this Agreement are sometimes hereinafter collectively referred to as the "Architect’s services” or "Services".

§ 2.2 Architect understands and acknowledges that it has been engaged by the Owner to provide Architect’s Services
based, in part, on the Architect’s represented character, expertise, experience and qualifications in providing
architectural services comparable to those to be provided under this Agreement and on projects comparable in kind
and scope to this Project. The Architect’s services shall be performed properly and expeditiously to permit the orderly
and timely progress and proper performance both of the Architect’s services and the Work, consistent with such
professional skill, care and diligence and good engineering practices as are exercised by a competent engineer with
experience in the design and administration of projects of comparable kind and scope to this Project and practicing
architecture in the Chicago metropolitan areas (such skill, care, diligence and practices being hereinafter referred to as
the "Professional Standard”).

§ 2.3 The Architect shall identify a representative authorized to act on behalf of the Architect with respect to the
Project. All persons connected with the Architect as an officer, employee or agent of or consultant to the Architect,
who are directly in charge of the professional engineering work performed as part of Architect’s services, are, and for
so long as any Services shall be provided under this Agreement, shall be duly registered and licensed under and in
accordance with Illinois laws regarding the practice of engineering, as applicable to this Project, and they and any
other consultants selected by the Architect and providing Services with respect to the Project shall be otherwise
qualified and possess the skill and competence required to perform the Services properly. The Architect accepts
responsibility for the acts and omissions of its employees, agents and consultants, and their respective employees and
agents.

§ 2.4 Except with the Owner’s knowledge and consent, the Architect shall not engage in any activity, or accept any
employment, interest or contribution that compromises or would reasonably appear to compromise the Architect’s
professional judgment and commitment with respect to this Project.

§ 2.5 The Architect’s duties as set forth herein shall at no time be in any way diminished by reason of any approval by
the Owner of the Construction Documents authored by the Architect or its consultants or subcontractors, nor shall
anything contained in this Agreement be construed as a limitation on, or a waiver of, any remedies which the Owner
may have at law or in equity for damages sustained or expense incurred because of, or arising out of, Architect’s
errors, omissions, or failure to perform its duties or covenants in accordance with this Agreement. The grant of
various rights to the Owner under this Agreement, and/or the failure of the Owner to exercise those rights do not and
shall not create any responsibility or liability in the Owner for any error or omission of the Architect in the provision of
its Services. Notwithstanding this provision, the Owner shall be responsible for all design decisions directed by the
Owner over the specific written contrary recommendation of the Architect.

§ 2.6 All agreements between the Architect and its consultants shall be in writing and shall contain such provisions as

shall ensure the performance of the Architect’s Services in accordance with this Agreement. The Architect shall
timely pay all sums due to its consultants in accordance therewith and shall not cause or permit any liens to be placed
by any such consultants against the property or funds of the Owner. Architect will provide Owner releases and waivers
of lien from Architect and Architect’s consultants and subconsultants in the performance of its Services.

§ 2.7 The Architect has informed the Owner that minor imperfections in the instruments of service prepared by
Architect which do not adversely affect the structural integrity of the Work or the mechanical systems incorporated in
the Work is typical and expected from engineers performing these types of services. The Architect shall provide such
Services required for or associated with the correction of any such imperfections, including the administration of the
corrective work at no cost to the Owner, as well as pay for the construction costs associated with the corrective work
that is not a "betterment” to the Project for which the Owner would be responsible under applicable lllinois law.
Notwithstanding the foregoing, the Parties acknowledge that minor imperfections in the instruments of service of the
Architect as well as in Bid and Contract Documents prepared by persons other than the Architect may occur and the
Parties agree to attempt to resolve any disputes resulting therefrom in a fair and equitable manner under the
circumstances presented.
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§ 2.8 The Architect shall furnish a competent and adequate staff, and contract with competent consultants as necessary
for the proper administration, coordination, supervision and performance of the Architect’s services. The Architect’s
representative shall not be changed without the consent of the Owner, unless such person leaves the employ of the
Architect, in which event the substitute must first be approved in writing by the Owner which approval shall not be
unreasonably withheld or delayed. The Architect agrees that the Architect will change its assistants assigned to
provide the Services at the reasonable request of the Owner, if, in the Owner’s reasonable opinion, based on actual
instances of deficient performance, such person’s performance does not equal or exceed the Professional Standard, or
the acts or omissions of such person are detrimental to the timely and/or proper performance of the Architect’s
services or the Work; provided however that the Owner’s exercise of such right or failure to exercise such right shall
not affect Architect’s responsibility or liability for the proper performance of the Services. The Architect accepts
responsibility for the acts and omissions of its employees and consultants. The Architect shall coordinate all aspects of
the Architect’s services.

§ 2.9 Insurance. The Architect shall maintain the following insurance for the duration of this Agreement

(Identify types and limits of insurance coverage, and other insurance requirements applicable to the Agreement, if

any.)

1. General Liability. Architect shall maintain commercial general liability (CGL) and, if necessary,

commercial umbrella insurance with a limit of not less than $3,000,000 for each occurrence. If such
CGL insurance contains a general aggregate limit, it shall apply separately to this project/location.
CGL insurance shall be written on Insurance Services Office (ISO) occurrence form CG 0001 10 93, or
a substitute form providing equivalent coverage, and shall cover liability arising from premises,
operations, independent contractors, products-completed operations, personal injury and advertising
injury, and liability assumed under an insured contract (including the tort liability of another assumed
in a business contract). Owner shall be included as an insured under the CGL, using ISO additional
insured endorsement CG 20 10 or a substitute providing equivalent coverage, and under the
commercial umbrella, if any. This insurance shall apply as primary insurance with respect to any other
insurance or self-insurance afforded to Owner. There shall be no endorsement or modification of the
CGL limiting the scope of coverage for liability arising from pollution, explosion, collapse, or
underground property damage.

2. Automobile Liability. Architect shall maintain business auto liability and, if necessary, commercial
umbrella liability insurance with a limit of not less than $1,000,000 for each accident. Such insurance
shall cover liability arising out of any auto including owned, hired and non-owned autos. Business auto
insurance shall be written on Insurance Services Office (ISO) form CA 0001, CA 0005, CA 0012, CA
00 20, or a substitute form providing equivalent liability coverage. If necessary, the policy shall be
endorsed to provide contractual liability coverage equivalent to that provided in the 1990 and later
editions of CA 00 01.

3. Workers’ Compensation. Architect shall maintain workers compensation as required by statute and
employers liability insurance. The commercial umbrella and/or employers liability limits shall not be
less than $1,000,000 for each accident for bodily injury by accident or for each employee for bodily
injury by disease. If Owner has not been included as an insured under the CGL using ISO additional
insured endorsement CG 20 10 under the Commercial General and Umbrella Liability Insurance
required in this Contract, the Architect waives all rights against Owner and its officers, officials,
employees, volunteers and agents for recovery of damages arising out of or incident to the Architect’s
work.

4,  Professional Liability. Architect shall maintain professional liability and, if necessary, commercial
umbrella liability insurance with a limit of not less than $1,000,000 for each wrongful act arising out of
the performance or failure to perform professional services and $2,000,000 aggregate.

| General Insurance Provisions
1. Evidence of Insurance. Prior to beginning work, Architect shall furnish Owner with a certificate(s) of

insurance and applicable policy endorsement(s), executed by a duly authorized representative of each insurer, showing
compliance with the insurance requirements set forth above. All certificates shall provide for 30 days’ written notice
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to Owner prior to the cancellation or material change of any insurance referred to therein. Written notice to Owner
shall be by certified mail, return receipt requested. Failure of Owner to demand such certificate, endorsement or other
evidence of full compliance with these insurance requirements or failure of Owner to identify a deficiency from
evidence that is provided shall not be construed as a waiver of Architect’s obligation to maintain such insurance.
Owner shall have the right, but not the obligation, of prohibiting Architect from entering the project site until such
certificates or other evidence that insurance has been placed in complete compliance with these requirements is
received and approved by Owner. Failure to maintain the required insurance may result in termination of this Contract
at Owner’s option. Architect shall provide certified copies of all insurance policies required above within 10 days of
Owners’ written request for said copies.

2. Acceptability of Insurers. For insurance companies which obtain a rating from A.M. Best, that rating
should be no less than A VII using the most recent edition of the A.M. Best’s Key Rating Guide. Ifthe Best’s rating is
less than A VII or a Best’s rating is not obtained, the Owner has the right to reject insurance written by an insurer it
deems unacceptable.

3. Cross-Liability Coverage. If Architect’s liability policies do not contain the standard ISO separation of
insureds provision, or a substantially similar clause, they shall be endorsed to provide cross-liability coverage.

4. Deductibles and Self-Insured Retentions. Any deductibles or self-insured retentions must be declared to
the Owner. At the option of the Owner, the Architect may be asked to eliminate such deductibles or self-insured
retentions as respects the Owner, its officers, officials, employees, volunteers and agents or required to procure a bond
guaranteeing payment of losses and other related costs including but not limited to investigations, claim
administration and defense expenses.

5. Subcontractors. Architect shall cause each subcontractor employed by Architect to purchase and
maintain insurance of the type specified above. When requested by the Owner, Architect shall furnish copies of
certificates of insurance evidencing coverage for each subcontractor.

§ 2.10 Indemnification. To the fullest extent permitted by law, the Architect shall indemnify and hold harmless the
Owner and its officers, officials, employees, volunteers and agents from and against all claims, damages, losses and
expenses, including but not limited to legal fees (attorney’s and paralegals’ fees and court costs), arising out of or
resulting from the performance of the Architect’s services, provided that any such claim, damage, loss or expense (i) is
attributable to bodily injury, sickness, disease or death, or injury to or destruction of tangible property, other than the
work itself, including the loss of use resulting therefrom and (ii) is caused in whole or in part by any wrongful or
negligent act or omission of the Architect, Architect’s consultants and subconsultants , anyone directly or indirectly
employed by any of them or anyone for whose acts any of them may be liable, except to the extent it is caused in whole
or in part by a party indemnified hereunder. Such obligation shall not be construed to negate, abridge, or otherwise
reduce any other right or obligation of indemnity which would otherwise exist as to any party or person described in
this Paragraph. Architect shall similarly protect, indemnify and hold and save harmless the Owner, its officers,
officials, employees, volunteers and agents against and from any and all claims, costs, causes, actions and expenses
including but not limited to legal fees, incurred by reason of Architect’s breach of any of its obligations under, or
Architect’s default of, any provision of the Contract.

ARTICLE 3 SCOPE OF ARCHITECT'S BASIC SERVICES

§ 3.1 The services to be provided by the Architect as described in Architect’s Proposal dated August 11,2015, and this
Agreement are complimentary and supplementary and the Architect shall provide all of the services described in, or
implied from, all of these documents, taken as a whole and include usual and customary mechanical and electrical
engineering services. In the event of conflict between or among the provisions of the foregoing documents relative to
each phase of the Project, the provisions most favorable to Owner shall control.

§ 3.1.1 The Architect shall manage the Architect’s services, including any services provided by Architect’s
consultants, as enumerated under this Agreement, consult with the Owner, research applicable design criteria, attend
Project meetings, communicate with members of the Project team and report progress to the Owner.

§ 3.1.2 The Architect shall coordinate its services with those services provided by the Owner and the Owner’s
consultants. The Architect shall be entitled to reasonably rely on the accuracy and completeness of services and
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information furnished by the Owner and the Owner’s consultants. The Architect shall provide prompt written notice to
the Owner if the Architect becomes aware of any error, omission or inconsistency in such services or information.

§ 3.1.3 As soon as practicable after the date of this Agreement, the Architect shall submit for the Owner’s approval a
schedule for the performance of the Architect’s services and any of Architect’s consultant’s services. The schedule
initially shall include anticipated dates for the commencement of construction and for Substantial Completion of the
Work as set forth in the Initial Information. The schedule shall include allowances for periods of time required for the
Owner’s and Owner’s Board of Commissioner’s review, for the performance of the Owner’s consultants, and for
approval of submissions by authorities having jurisdiction over the Project. Once approved by the Owner, time limits
established by the schedule shall not, except for reasonable cause, as determined by Owner, be exceeded by the
Architect or Owner. With the Owner’s written approval, the Architect shall adjust the schedule, if necessary as the
Project proceeds until the commencement of construction.

§ 3.1.4 The Architect shall not be responsible for an Owner’s directive to third parties or substitution made without the

Architect’s prior approval. The Architect’s prior knowledge via written notification by the Owner or other written
instrument provided to or prepared by the Architect, of Owner’s intended directive or substitution and failure to object
thereto in writing within three days shall constitute the Architect’s approval of such directive or substitution.

§ 3.1.5 The Architect shall thoroughly review the Owner’s program and other information furnished by the Owner and
any other information which the Architect deems necessary or advisable to determine the nature and extent of, and
develop solutions to resolve, any technical or other difficulties or problems in implementing the Project and achieving
successful Project completion consistent with the Owner’s stated needs, goals and objectives and the Project
requirements. As part of this process, the Architect will visit the Project site and become thoroughly familiar with
existing conditions, including activities and uses which will continue while the Project is in progress. The Architect
shall also review and ascertain governmental requirements and utilities requirements applicable to the Architect’s
Services and the design and construction of the Project including ascertaining timing considerations for submissions to
and review by such entities. The Architect shall notify the Owner promptly in order not to adversely affect the
proposed Project schedule, of (1) any inconsistencies discovered in the information and (2) any information or
consulting services that may be reasonably needed for the Project. The Architect shall review and discuss with the
Owner proposed site use and improvements; selection of materials; building systems and equipment; identification of
long-lead items; labor availability, any special governmental or utilities requirements; and timing/scheduling issues.
The Architect shall be responsible to the Owner for any claims, damages, losses and expenses arising from the
Architect’s failure to follow applicable laws, codes and regulations in execution of all of Architect’s services pursuant
to this Agreement.

§ 3.1.6 The Architect shall assist the Owner in connection with the Owner’s responsibility for filing documents
required for the approval of governmental authorities having jurisdiction over the Project.

§ 3.2 SCHEMATIC DESIGN PHASE SERVICES

§ 3.2.1 The Architect shall review the program and other information furnished by the Owner, and shall review laws,
codes, and regulations applicable to the Architect’s services. As part of the Design Phase, Engineer shall use the
conceptual design plan Engineer prepared for Owner dated November 26, 2012.

§ 3.2.2 The Architect shall prepare a preliminary evaluation of the Owner’s program, schedule, budget for the Cost of
the Work, Project site, and the proposed procurement or delivery method and other Initial Information, each in terms
of the other, to ascertain the requirements of the Project. The Architect shall notify the Owner of (1) any
inconsistencies in the information, and (2) other information or consulting services that may be reasonably needed for
the Project.

§ 3.2.3 The Architect shall prepare and deliver its written preliminary evaluation to the Owner and shall discuss with
the Owner alternative approaches to design and construction of the Project, including the feasibility of incorporating
environmentally responsible design approaches. The Architect and Owner shall reach a mutual understanding
regarding the requirements of the Project.

§ 3.2.4 Based on the Project’s requirements agreed upon with the Owner, the Architect shall prepare and present for
the Owner’s approval a preliminary design illustrating the scale and relationship of the Project components.
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§ 3.2.5 Based on the Owner’s approval of the preliminary design, the Architect shall prepare Schematic Design
Documents for the Owner's approval. The Schematic Design Documents shall consist of drawings and other
documents including a site plan, if appropriate, and preliminary building plans, sections and elevations; and may
include some combination of study models, perspective sketches, or digital modeling. Preliminary selections of major
building systems and construction materials shall be noted on the drawings or described in writing.

§ 3.2.5.1 The Architect shall consider environmentally responsible design alternatives, such as material choices and
building orientation, together with other considerations based on program and aesthetics, in developing a design that is
consistent with the Owner’s program, schedule and budget for the Cost of the Work. The Owner may obtain other
environmentally responsible design services under Article 4.

§ 3.2.5.2 The Architect shall consider the value of alternative materials, building systems and equipment, together
with other considerations based on program and aesthetics in developing a design for the Project that is consistent with
the Owner’s program, schedule and budget for the Cost of the Work.

§ 3.2.6 The Architect shall submit to the Owner an estimate of the Cost of the Work prepared in accordance with
Section 6.3.

§ 3.2.7 The Architect shall submit the Schematic Design Documents to the Owner, and request the Owner’s approval.

§ 3.3 DESIGN DEVELOPMENT PHASE SERVICES

§ 3.3.1 Based on the Owner’s approval of the Schematic Design Documents, and on the Owner’s authorization of any
adjustments in the Project requirements and the budget for the Cost of the Work, the Architect shall prepare Design
Development Documents for the Owner’s approval. The Design Development Documents shall fix and describe the
development of the approved Schematic Design Documents and shall consist of drawings and other documents
including plans, sections, elevations, typical construction details, and diagrammatic layouts of building systems to fix
and describe the size and character of the Project as to site elements, utilities, architectural, landscape, stormwater
management plan, mechanical and electrical systems, and such other elements as may be appropriate. The Design
Development Documents shall also include outline specifications that identify major materials and systems and
establish in general their quality levels.

§ 3.3.2 The Architect shall update the estimate of the Cost of the Work at the completion of the Design Development
Phase due to any Owner approved adjustments.

§ 3.3.3 The Architect shall submit the Design Development documents to the Owner, advise the Owner of any
adjustments to the estimate of the Cost of the Work, and request the Owner’s approval.

§ 3.4 CONSTRUCTION DOCUMENTS PHASE SERVICES

§ 3.4.1 Based on the Owner’s approval of the Design Development Documents, and on the Owner’s authorization of
any adjustments in the Project requirements and the budget for the Cost of the Work, the Architect shall prepare
Construction Documents for the Owner’s approval. The Construction Documents shall illustrate and describe the
further development of the approved Design Development Documents and shall consist of Drawings and
Specifications setting forth in detail the quality levels of materials and systems and other requirements for the
construction of the Work. The Owner and Architect acknowledge that in order to construct the Work the Contractor
will provide additional information, including Shop Drawings, Product Data, Samples and other similar submittals,
which the Architect shall review in accordance with Section 3.6.4.

§ 3.4.2 The Architect shall incorporate into the Construction Documents: a) the design requirements of governmental
authorities having jurisdiction over the Project; and the details necessary to obtain the required permits to construct the
Project.

§ 3.4.3 During the development of the Construction Documents, the Architect shall assist the Owner in the
development and preparation of (1) bidding and procurement information that describes the time, place and conditions
of bidding, including bidding or proposal forms; (2) the form of agreement between the Owner and Contractor; and (3)
the Conditions of the Contract for Construction (General, Supplementary and other Conditions). The Architect shall
also compile, at Owner’s direction, a project manual consisting of Owner’s documents, unless otherwise agreed,
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including the Conditions of the Contract for Construction and Specifications and may include bidding requirements
and sample forms.

§ 3.4.4 The Architect shall update the estimate for the Cost of the Work.

§ 3.4.5 The Architect shall submit the Construction Documents to the Owner, advise the Owner of any adjustments to
the estimate of the Cost of the Work, take any action required under Section 6.5, and request the Owner’s approval.

§ 3.5 BIDDING OR NEGOTIATION PHASE SERVICES

§ 3.5.1 GENERAL

The Architect shall assist the Owner in establishing a list of prospective contractors. Following the Owner’s approval
of the Construction Documents, the Architect shall assist the Owner in (1) obtaining either competitive bids or, if the
Project is not required to be bid, negotiated proposals; (2) confirming responsiveness of bids or proposals; (3)
determining the successful bid or proposal, if any; and, (4) awarding and preparing contracts for construction.

§ 3.5.2 COMPETITIVE BIDDING
§ 3.5.2.1 Bidding Documents shall consist of bidding requirements, proposed Contract Documents, and any other
documents as Owner deems appropriate.

§ 3.5.2.2 The Architect shall assist the Owner in bidding the Project in compliance with all applicable laws by
1. procuring the reproduction of Bidding Documents for distribution to prospective bidders;
2. distributing the Bidding Documents to prospective bidders, requesting their return upon completion of
the bidding process, and maintaining a log of distribution and retricval and of the amounts of deposits,
if any, received from and returned to prospective bidders;
organizing and conducting a pre-bid conference for prospective bidders;
4,  preparing responses to questions from prospective bidders and providing clarifications and
interpretations of the Bidding Documents to all prospective bidders in the form of addenda; and
5. organizing and conducting the opening of the bids, and subsequently documenting and distributing the
bidding results, as directed by the Owner.

L

§ 3.5.2.3 The Architect shall consider requests for substitutions, if the Bidding Documents permit substitutions, and
shall prepare and distribute addenda identifying approved substitutions to all prospective bidders.

(Paragraphs deleted)

§ 3.6 CONSTRUCTION AND FUNCTIONAL TESTING PHASE SERVICES

Architect’s obligations under this Section 3.6 are subject to Section 1.1 of this Agreement. In the event Architect does
not provide any Construction and Functional Testing Phase Services, Architect shall not be paid that portion of
Architect’s fee for these services as specified in Section 11.1.

§ 3.6.1 GENERAL

§ 3.6.1.1 The Architect shall provide administration of the Contract between the Owner and the Contractor as set forth
below and in AIA Document A201™--2007, General Conditions of the Contract for Construction as amended by
Owner.

§ 3.6.1.2 The Architect shall advise and consult with the Owner during the Construction Phase Services. The
Architect shall have authority to act on behalf of the Owner only to the extent provided in this Agreement. The
Architect shall not have control over, charge of, or responsibility for the construction means, methods, techniques,
sequences or procedures, or for safety precautions and programs in connection with the Work. Architect shall be
responsible for evaluating the Work in accordance with 3.6.2.1. The Architect shall be responsible for the Architect’s
negligent acts or omissions, but shall not have control over or charge of, and shall not be responsible for, acts or
omissions of the Contractor or of any other persons or entities performing portions of the Work.

§ 3.6.1.3 Subject to Section 4.3, the Architect’s responsibility to provide Construction Phase Services commences
with the award of the Contract for Construction and terminates one year from the date the Architect issues the final
Certificate for Payment.
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§ 3.6.1.4 Duties, responsibilities and limitations of the Architect under this Article 3.6 shall not be restricted, modified
or extended without prior written approval of Owner.

§ 3.6.2EVALUATIONS OF THE WORK

§ 3.6.2.1 The Architect shall visit the site at intervals appropriate to the stage of construction, or as otherwise required
in Section 4.3.3, to supervise the progress and quality of the Work , and to determine if the Work is being performed
in a manner indicating that the Work, when fully completed, will be in accordance with the Contract Documents.
However, the Architect shall not be required to make exhaustive or continuous on-site inspections to check the quality
or quantity of the Work. After each site visit, the Architect shall provide the Owner a written report about the progress
and quality of the Work, and report to the Owner (1) any deviations from the Contract Documents and from the most
recent construction schedule submitted by the Contractor, and (2) any defects and deficiencies in the Work.

§ 3.6.2.2 With concurrence from Owner, the Architect has the authority to reject Work that does not conform to the
Contract Documents. Whenever the Architect considers it necessary or advisable with concurrence of the Owner, the
Architect shall have the authority to require inspection or testing of the Work in accordance with the provisions of the
Contract Documents, whether or not such Work is fabricated, installed or completed.

| (Paragraphs deleted)

§ 3.6.3 CERTIFICATES FOR PAYMENT TO CONTRACTOR

§ 3.6.3.1 The Architect shall review and certify the amounts due the Contractor and shall issue certificates in such
amounts for final approval by Owner. The Architect’s certification for payment shall constitute a representation to the
Owner, based on the Architect’s evaluation of the Work as provided in Section 3.6.2 and on the data comprising the
Contractor’s Application for Payment, that the Work has progressed to the point indicated and that, to the best of the
Architect’s knowledge, information and belief, the quality of the Work is in accordance with the Contract Documents.
.Architect shall only issue a certificate of final payment to Contractor upon Contractor’s submittal of all warranties
and guarantees to Architect as required by the Contract Documents. The foregoing representations are subject (1) to
an evaluation of the Work for conformance with the Contract Documents upon Substantial Completion, (2) to results
of subsequent tests and inspections, (3) to correction of minor deviations from the Contract Documents prior to
completion, and (4) to specific qualifications expressed by the Architect.

§ 3.6.3.2 The issuance of a Certificate for Payment shall be a representation that the Contractor is entitled to payment
in the amount certified.

| § 3.6.3.3 The Architect shall maintain a complete record of the Applications and Certificates for Payment.

§ 3.6.4 SUBMITTALS

§ 3.6.4.1 The Architect shall review the Contractor’s submittal schedule and shall not unreasonably delay or withhold
approval. The Architect’s action in reviewing submittals shall be taken in accordance with the approved submittal
schedule or, in the absence of an approved submittal schedule, with reasonable promptness so as to not cause delay in
the Work or in the activities of the Owner of Contractor while allowing sufficient time to permit adequate review.

§ 3.6.4.2 The Architect shall review and approve or take other appropriate action upon the Contractor’s submittals
such as Shop Drawings, Product Data and Samples for the purpose of ensuring that all submittals reflect accurate
details such as quantities and dimensions and that the Work will be completed in compliance with the Contract
Documents. The Architect’s review shall not constitute approval of safety precautions or, unless otherwise

specifically stated by the Architect, of any construction means, methods, techniques, sequences or procedures. The
Architect’s approval of a specific item shall not indicate approval of an assembly of which the item is a component.

§ 3.6.4.3 If the Contract Documents specifically require the Contractor to provide professional design services or
certifications by a design professional related to systems, materials or equipment, the Architect shall specify the
appropriate performance and design criteria that such services must satisfy. The Architect shall review shop drawings
and other submittals related to the Work designed or certified by the design professional retained by the Contractor
that bear such professional’s seal and signature when submitted to the Architect. The Architect shall be entitled to
reasonably rely upon the adequacy, accuracy and completeness of the services, certifications and approvals performed
or provided by such design professionals.
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§ 3.6.4.4 The Architect shall review and respond to requests for information about the Contract Documents. The
Architect shall set forth in the Contract Documents the requirements for requests for information. Requests for
information shall include a written statement that indicates the specific Drawings or Specifications in need of
clarification and the nature of the clarification requested. The Architect’s response to such requests shall be made in
writing within any time limits agreed upon, or otherwise with reasonable promptness so as to not cause delay in the
Work or in the activities of Owner or Contractor. If appropriate, the Architect shall prepare and issue supplemental
Drawings and Specifications in response to requests for information.

§ 3.6.4.5 The Architect shall maintain a complete record of submittals and copies of submittals supplied by the
Contractor in accordance with the requirements of the Contract Documents.

§ 3.6.5 CHANGES IN THE WORK
§ 3.6.5.1 Subject to the provisions of Section 4.3, the Architect shall prepare Change Orders and Construction Change
Directives for the Owner's approval and execution in accordance with the Contract Documents.

| § 3.6.5.2 The Architect shall maintain complete records relative to changes in the Work.

§ 3.6.6 PROJECT COMPLETION

§ 3.6.6.1 The Architect shall conduct inspections to determine the date or dates of Substantial Completion and the date
of final completion; issue Certificates of Substantial Completion; receive from the Contractor and forward to the
Owner, for the Owner’s review and records, written warranties and related documents required by the Contract
Documents and assembled by the Contractor; and recommend a final Certificate for Payment based upon a final
inspection indicating the Work complies with the requirements of the Contract Documents.

§ 3.6.6.2 The Architect’s inspections shall be conducted with the Owner to check conformance of the Work with the
requirements of the Contract Documents and to verify the accuracy and completeness of the list submitted by the
Contractor of Work to be completed or corrected. Upon completion of the installation of the new system, Engineer
shall provide functional testing services of the new system in accordance with Engineer’s Proposal. The presence of
Owner shall neither be construed as approval of the Work, nor as the waiver of any rights of the Owner against the
Architect of Contractor.

§ 3.6.6.3 When the Work is found to be substantially complete, the Architect shall inform the Owner about the balance
of the Contract Sum remaining to be paid the Contractor, including the amount to be retained from the Contract Sum,
if any, for final completion or correction of the Work.

§ 3.6.6.4 The Architect shall forward to the Owner the following information received from the Contractor: (1)
consent of surety or sureties, if any, to reduction in or partial release of retainage or the making of final payment; (2)
affidavits, receipts, releases and waivers of liens or bonds indemnifying the Owner against liens; and (3) any other
documentation required of the Contractor under the Contract Documents.

§ 3.6.6.5 Upon request of the Owner, and prior to the expiration of one year from the date of Substantial Completion,
the Architect shall, without additional compensation, conduct a meeting with the Owner to review the facility
operations and performance.

ARTICLE 4 ADDITIONAL SERVICES

§ 4.1 Additional Services listed below are not included in Basic Services but may be required for the Project if
authorized by Owner. The Architect shall provide the listed Additional Services only if specifically designated in the
table below as the Architect’s responsibility, and the Owner shall compensate the Architect as provided in Section
11.2.

(Designate the Additional Services the Architect shall provide in the second column of the table below. In the third
column indicate whether the service description is located in Section 4.2 or in an attached exhibit. If in an exhibit,

identify the exhibit.)
Additional Services [ __Responsibility Location of Service Description
(Architect or (Section 4.2 below or in an exhibit
Owner) attached to this document and
- identified below)
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Standard Form of Agreement Between Owner and Architect

|| § 4141 Programming [ |

ADDITIONS AND DELETIONS:

The author of this document has
added information needed for its
completion. The author may also
have revised the text of the original
AlA standard form. An Additions and
Deletions Report that notes added
information as well as revisions to the
standard form text is available from
the author and should be reviewed. A
vertical line in the left margin of this
document indicates where the author
has added necessary information
and where the author has added to or
deleted from the original AlA text.

This document has important legal
consequences. Consultation with an
attorney is encouraged with respect
to its completion or modification.
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§ 41.2  Multiple preliminary designs
§ 41.3  Measured drawings

§ 41.4  Existing facilities surveys
§ 41.5  Site Evaluation and Planning (B203T™—-2007)
§ 41.6 Building information modeling

§ 41.7 Civil engineering

§ 41.8 Landscape

§ 419  Architectural Interior Design (B252™-2007)
§ 4110  Value Analysis (B204™-2007)

§ 4111 Detailed cost estimating

§ 4112  Additional On-site project representation

§ 4113 Conformed construction documents

§ 41.14  As-designed record drawings

§ 41.15  As-constructed record drawings

§ 4.1.16  Post occupancy evaluation

§ 4.1.17  Facility Support Services (B210™-2007)

§ 41.18 Tenant-related services

§ 4.1.19  Coordination of Owner’s consultants

§ 4.1.20 Telecommunications/data design

§ 41.21  Security Evaluation and Planning

(B206™-2007)

§ 41.22 Commissioning (B211™-2007)

§ 4.1.23  Extensive environmentally responsible design

§ 41.24 LEED® Certification (B2147™-2007)

§ 41.25 Fast-track design services

§ 4.1.26  Historic Preservation (B205™-2007)

§ 4.1.27  Fumniture, Finishings, and Equipment Design

(B253™-2007)

§ 4.2 Insert a description of each Additional Service designated in Section 4.1 as the Architect’s responsibility, if not
further described in an exhibit attached to this document.

| NA

§ 4.3 Additional Services may be provided after execution of this Agreement and after the Instruments of Services are
in final form, without invalidating the Agreement. Except for services required due to the fault of the Architect, any
Additional Services provided in accordance with this Section 4.3 shall entitle the Architect to compensation pursuant
to Section 11.3 and an appropriate adjustment in the Architect’s schedule.

§ 4.3.1 Upon recognizing the need to perform the following Additional Services, the Architect shall notify the Owner
with reasonable promptness and explain the facts and circumstances giving rise to the need. The Architect shall not
proceed to provide the following services until the Architect receives the Owner’s written authorization:

1. Services necessitated by a change in the Initial Information, previous instructions or approvals given by
the Owner, or a material change in the Project including, but not limited to, size, quality, complexity,
the Owner’s schedule or budget for Cost of the Work, or procurement or delivery method;

2. Services necessitated by the Owner’s request for extensive environmentally responsible design
alternatives, such as unique system designs, in-depth material research, energy modeling, or LEED®
certification;

3. Changing or editing previously prepared Instruments of Service necessitated by the enactment or
revision of codes, laws or regulations or official interpretations unless Architect knew of or should have
reasonably known or expected said enactments or revisions;

4,  Services necessitated by decisions of the Owner not rendered in a timely manner or any other failure of
performance on the part of the Owner or the Owner’s consultants or contractors,
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5. Preparing digital data for transmission to the Owner’s consultants and contractors, or to other Owner
authorized recipients;
(Paragraphs deleted)
6.  Preparation for, and attendance at a dispute resolution proceeding or legal proceeding, except where the
Architect is party thereto; or
7.  Consultation concerning replacement of Work resulting from fire during construction.

§ 4.3.2 To avoid delay in the Construction Phase, the Architect shall promptly notify Owner if any of the following
Additional Services are required, and explain the facts and circumstances giving rise to the need. If the Owner
subsequently determines that all or parts of those services are not required, the Owner shall give prompt written notice
to the Architect, and the Owner shall have no further obligation to compensate the Architect for those services.
Architect shall provide the following Additional Services upon Owner’s approval:

1. Reviewing a Contractor’s submittal out of sequence from the submittal schedule agreed to by the
Architect;

2. Responding to the Contractor’s repeated requests for information that are not prepared in accordance
with the Contract Documents or where such requests are made outside the normal and custom practice
when such information is available to the Contractor from a careful study and comparison of the
Contract Documents, field conditions, other Owner-provided information, Contractor-prepared
coordination drawings, or prior Project correspondence or documentation;

3. Preparing Change Orders and Construction Change Directives that require evaluation of Contractor’s
proposals and supporting data, or the preparation or revision of Instruments of Service;

(Paragraph deleted)

4. Evaluating substitutions proposed by the Owner or Contractor and making subsequent revisions to
Instruments of Service resulting therefrom; or

5.  To the extent the Architect’s Basic Services are affected, providing Construction Phase Services 60
days after (1) the date of Substantial Completion of the Work or (2) the anticipated date of Substantial
Completion identified in Initial Information, whichever is earlier.

§ 4.3.3 The Architect shall provide Construction Phase Services exceeding the limits set forth below as Additional
Services. When the limits below are reached, the Architect shall notify the Owner:

1. two (2) reviews of each Shop Drawing, Product Data item, sample and similar submittal of the
Contractor
2. four (4) visits to the site by the Architect over the duration of the Project during construction:

a. two (2) inspections for any portion of the Work to determine whether such portion of the Work is
substantially complete in accordance with the requirements of the Contract Documents
b. two (2) inspections for any portion of the Work to determine final completion

| (Paragraph deleted)

ARTICLE 5 OWNER’S RESPONSIBILITIES

§ 5.1 Unless otherwise provided for under this Agreement, the Owner shall provide information in a timely manner
regarding requirements for and limitations on the Project, including a written program which shall set forth the
Owner’s objectives, schedule, constraints and criteria, including space requirements and relationships, flexibility,
expandability, special equipment, systems and site requirements. Within a reasonable time not less than 15 days after
receipt of a written request from the Architect, the Owner shall furnish the requested information as necessary and
relevant for the Architect to evaluate.

§ 5.2 The Owner shall establish and periodically update the Owner’s budget for the Project, including (1) the budget
for the Cost of the Work as defined in Section 6.1; (2) the Owner’s other costs; and, (3) reasonable contingencies
related to all of these costs. If the Owner significantly increases or decreases the Owner’s budget for the Cost of the
Work, the Owner shall notify the Architect. The Owner and the Architect shall thereafter agree to a corresponding
change in the Project’s scope and quality.

] § 5.3 The Owner shall identify a representative authorized to act on the Owner’s behalf with respect to the Project.

§ 5.4 The Owner shall furnish surveys to describe physical characteristics, legal limitations and utility locations for the
site of the Project, and a written legal description of the site. The surveys and legal information shall include, as
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applicable, grades and lines of streets, alleys, pavements and adjoining property and structures; designated wetlands;
adjacent drainage; rights-of-way, restrictions, easements, encroachments, zoning, deed restrictions, boundaries and
contours of the site; locations, dimensions and necessary data with respect to existing buildings, other improvements
and trees; and information concerning available utility services and lines, both public and private, above and below
grade, including inverts and depths. All the information on the survey shall be referenced to a Project benchmark.

§ 5.5 Unless otherwise specified, the Owner shall furnish services of geotechnical engineers, which may include but
are not limited to test borings, test pits, determinations of soil bearing values, percolation tests, evaluations of
hazardous materials, seismic evaluation, ground corrosion tests and resistivity tests, including necessary operations for
anticipating subsoil conditions, with written reports and appropriate recommendations.

§ 5.6 The Owner shall coordinate the services of its own consultants with those services provided by the Architect.
Upon the Architect’s request, the Owner shall furnish copies of the scope of services in the contracts between the
Owner and the Owner’s consultants. The Owner shall furnish the services of consultants other than those designated
in this Agreement, or authorize the Architect to furnish them as an Additional Service, when the Architect requests
such services and demonstrates that they are reasonably required by the scope of the Project. The Owner shall require
that its consultants maintain professional liability insurance as appropriate to the services provided.

§ 5.7 The Owner shall furnish tests, inspections and reports required by law or the Contract Documents, such as
structural, mechanical, and chemical tests, tests for air and water pollution, and tests for hazardous materials.

§ 5.8 The Owner shall furnish all legal, insurance and accounting services, including auditing services, that may be
reasonably necessary at any time for the Project to meet the Owner’s needs and interests.

§ 5.9 Except as otherwise provided in this Agreement, or when direct communications have been specially authorized,

the Owner shall endeavor to communicate with the Contractor and the Architect’s consultants through the Architect
about matters arising out of or relating to the Contract Documents. The Owner shall notify the Architect of any direct
communications that may affect the Architect’s services.

§ 5.10 The Owner shall provide the Architect a copy of the executed agreement between the Owner and Contractor,
including the General Conditions of the Contract for Construction.

§ 5.11 The Owner shall provide the Architect access to the Project site prior to commencement of the Work and shall
request the Contractor to provide the Architect access to the Work wherever it is in preparation or progress.

| (Paragraph deleted)

ARTICLE 6 COST OF THE WORK

§ 6.1 For purposes of this Agreement, the Cost of the Work shall be the total cost to the Owner to construct all
elements of the Project designed or specified by the Architect and shall include contractors’ general conditions costs.
The Cost of the Work does not include the compensation of the Architect, the costs of the land, rights-of-way,
financing, contingencies for changes in the Work or other costs that are the responsibility of the Owner.

§ 6.2 The Owner’s budget for the Cost of the Work is provided in Initial Information, and may be adjusted throughout
the Project as required under Sections 6.4 and 6.5. Evaluations of the Owner’s budget for the Cost of the Work, the
preliminary estimate of the Cost of the Work and updated estimates of the Cost of the Work prepared by the Architect,
represent the Architect’s judgment as a design professional. It is recognized, however, that neither the Architect nor
the Owner has control over the cost of labor, materials or equipment; the Contractor’s methods of determining bid
prices; or competitive bidding, market or negotiating conditions. Accordingly, the Architect cannot and does not
warrant or represent that bids or negotiated prices will not vary from the Owner’s budget for the Cost of the Work or
from any estimate of the Cost of the Work or evaluation prepared or agreed to by the Architect.

§ 6.3 In preparing estimates of the Cost of Work, the Architect, upon Owner’s approval, shall be permitted to: i)
include contingencies for design, bidding and price escalation; ii) determine what materials, equipment, component
systems and types of construction are to be included in the Contract Documents; make reasonable adjustments in the
program and scope of the Project; iii) include in the Contract Documents alternate bids as may be necessary to adjust
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the estimated Cost of the Work to meet the Owner’s budget for the Cost of the Work; and iv) base the Cost of Work on
current area, volume or similar conceptual estimating techniques.

§ 6.4 If the Bidding or Negotiation Phase has not commenced within 90 days after the Architect submits the
Construction Documents to the Owner, through no fault of the Architect, the Owner’s budget for the Cost of the Work
shall be adjusted to reflect changes in the general level of prices in the applicable construction market.

§ 6.5 If at any time the Architect’s estimate of the Cost of the Work exceeds the Owner’s budget for the Cost of the
Work, the Architect shall make appropriate recommendations to the Owner to adjust the Project’s size, quality or
budget for the Cost of the Work.

§ 6.6 If the Owner’s budget for the Cost of the Work at the conclusion of the Construction Documents Phase Services
is exceeded by the lowest bona fide bid or negotiated proposal, the Owner shall

give written approval of an increase in the budget for the Cost of the Work;

authorize rebidding or renegotiating of the Project within a reasonable time;

terminate in accordance with Section 9.5;

in consultation with the Architect, revise the Project program, scope, or quality as required to reduce
the Cost of the Work; or

5. implement any other mutually acceptable alternative.

2N

§ 6.7 If the Owner chooses to proceed under Section 6.6.4, the Architect, without additional compensation, shall
modify the Construction Documents as necessary to comply with the Owner’s budget for the Cost of the Work at the
conclusion of the Construction Documents Phase Services, or the budget as adjusted under Section 6.6.1.

(Paragraphs deleted)
ARTICLE 7 COPYRIGHTS AND LICENSES

§7.11 All title, ownership and copyright privileges to all drawings, plans, specifications and other documents prepared
by the Architect in connection with the Project (with the exception of standard design elements, architectural details,
and industry or trade specifications which are not unique to the Owner or to the Owner’s business), are and shall be
solely in the Owner. Subject to payment by Owner in accordance with this Agreement (unless the Owner is entitled to
withhold payment in accordance with this Agreement), the Architect shall, when requested by the Owner, turn over to
Owner, and execute immediately any documents which evidence and acknowledge the ownership of, all such
drawings, plans, specifications and other documents in the Owner. All drawings, specifications, models and other
materials prepared or furnished by the Architect shall be solely the property of the Owner upon the suspension or
termination of the Project or the termination of this Agreement, provided Owner has made payment to the Architect
for such materials if and as required by and in accordance with the provisions of this Agreement. Reproducible copies
of all drawings and specifications and all other such materials shall, to the extent not previously delivered, be delivered
promptly to the Owner upon demand and payment in full by Owner of all amounts due Architect in accordance with
this Agreement on outstanding invoices reccived from the Architect and thereafter may be used by the Owner in whole
or in part or in modified form for such purposes as the Owner may deem advisable, without further employment of; or
payment of additional compensation to, the Architect or anyone retained by the Architect. Notwithstanding the
foregoing, the Architect retains the right to use standard design elements and architectural details which are neither
unique to the Owner or the Project, or related to the business of the Owner. Should the Owner (a) use the Drawings,
Specifications or other materials (hereinafier "Instruments of Service") on other projects or provide the Instruments of
Service to third parties or their use on other projects or (2) upon termination of the Architect’s services before
completion of the Construction Documents phase, use the Instruments of Service for completion of this Project by
others, the Owner shall release Architect from liability or claims arising from such use and shall defend, indemnify
and hold harmless Architect from and against any and all claims, suits, demands, losses and expenses, including
reasonable attorneys fees and legal expenses and all interest thereon, accruing from or arising from any of the
foregoing uses. Should Owner terminate the Architect after completion of the Construction Documents and make or
cause to be made by other changes or modifications to the Construction Documents for this Project, Owner releases
Architect from liability or claims arising from such modifications or changes and shall defend, indemnify and hold
harmless Architect from and against all claims, suits, demands, losses and expenses, including reasonable attorneys
fees and legal expenses and all interest thereon, accruing from or arising from such changes or modifications to the
Instruments of Service from this Project.
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ARTICLE 8 CLAIMS AND DISPUTES

§ 8.1 GENERAL

§ 8.1.1 The Owner and Architect shall commence all claims and causes of action, whether in contract, tort, or
otherwise, against the other arising out of or related to this Agreement in accordance with the requirements of the
method of binding dispute resolution selected in this Agreement within the period specified by applicable law.. The
Owner and Architect waive all claims and causes of action not commenced in accordance with this Section 8.1.1.

| § 8.1.2 This Agreement shall be governed by the law of the State of 1llinois.

§ 8.1.3 Any suit or action arising under this Agreement shall be commenced in the Circuit Court of DuPage County,
Illinois, but only after exhausting all possible contractual or administrative remedies.

(Paragraphs deleted)

§ 8.1.4 Architect is required to notify Owner of any claim filed against Architect or Architect’s insurance company
arising from services performed under this Agreement within thirty (30) days of such filing, and failure to do so shall
constitute a material breach of this Agreement.

§ 8.1.5 Architect acknowledges that the Owner is a local government unit and agrees that any claim made by the
Architect arising out of any act or omission of any director, officer or employee of Owner, in execution or performance
of this Agreement, shall be made against the Owner and not against such director, officer or employee.

§ 8.1.6 No action shall be maintained by Architect, its successors or assigns, against Owner on any claim based upon
or arising out of this Contract or out of anything done in connection with this Contract unless such action shall be
commenced within one year of the later of: i) the termination of this Contract; or ii) final payment to Contractor.

§ 8.2.4 If the parties do not resolve a dispute through mediation pursuant to this Section 8.2, the method of binding
dispute resolution shall be the following:

(Check the appropriate box. If the Owner and Architect do not select a method of binding dispute resolution below, or
do not subsequently agree in wriling to a binding dispute resolution method other than litigation, the dispute will be
resolved in a court of competent jurisdiction.)

[ 1 Arbitration pursuant to Section 8.3 of this Agreement

| [ X] Litigation in a court of competent jurisdiction pursuant to Article 8.

[ 1 Other (Specify)

| (Paragraphs deleted)

ARTICLE 9 TERMINATION OR SUSPENSION

(Paragraph deleted)

§ 9.1Unless Owner is entitled to withhold payment in accordance with this Agreement, if the Owner fails to make
payments to the Architect in accordance with this Agreement, such failure shall be considered substantial
nonperformance and cause for termination or, at the Architect’s option, cause for suspension of performance of
services under this Agreement. Ifthe Architect elects to suspend services, the Architect shall give seven days’ written
notice to the Owner before suspending services. Unless payment in full is received by the Architect within seven days
of the date of notice, the suspension shall take effect without further notice. Before resuming services, the Architect
shall be paid all undisputed sums due prior to suspension.

§ 9.2 The Owner may suspend Architect’s services or the Project at Owner’s convenience and without cause at any
time upon written notice to Architect. 1f the Owner suspends the Project for more than thirty consecutive days, the
Architect shall be compensated for services performed prior to notice of such suspension. When the Project is
resumed, the Architect’s fees for the remaining services and the time schedules for the performance of Architect’s
services shall be equitably adjusted, if and as appropriate given the stage of the Project at the time of suspension and
resumption, and reason for the suspension. No adjustment shall be made if the suspension is attributable to the
Architect’s failure to perform the services in accordance with this Agreement, for breach by the Architect of any
provision of this Agreement or for any other reason which is the fault of the Architect.
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§ 9.3 If the Owner suspends the Project for more than 90 consecutive days for reasons other than the fault of the
Architect, the Architect may terminate this Agreement by giving not less than fourteen days’ written notice.

§ 9.4 Either party may terminate this Agreement upon not less than seven days’ written notice should the other party
fail substantially to perform in accordance with the terms of this Agreement through no fault of the party initiating the
termination.

§ 9.5 The Owner may terminate this Agreement upon not less than seven days” written notice to the Architect for the
Owner’s convenience and without cause.

§ 9.6 In the event of termination not the fault of the Architect, the Architect shall be compensated for services
performed prior to termination, together with Reimbursable Expenses then due and excluding overhead and profit.

§ 9.7 If the Architect is adjudged as bankrupt, or makes a general assignment for the benefit of its creditors, or if a
receiver is appointed on account of the Architect’s insolvency, or if any provision of the bankruptcy law is invoked by
or against the Architect, or if the Architect persistently or repeatedly refuses or fails (except in cases for which
extension of time is provided), to perform the Services in accordance with the Agreement, then notwithstanding any
other rights or remedies granted the Owner, the Owner may, without prejudice to any other right or remedy, (i)
terminate the employment of the Architect and/or (ii) finish the Services by whatever method the Owner may deem
expedient. In such case, the Architect shall not be entitled to receive any further payment until the Services are
finished and the Owner may be entitled to recover and deduct from any remaining amounts due Architect all damages
allowed by law.

§ 9.8 Promptly upon the termination of this Agreement or the Architect’s Services and payment in full of all
outstanding invoices received from the Architect and not in dispute, the Architect shall deliver to the Owner copies of
all documents prepared by Architect in the performance of its Services under this Agreement , including without
limitation all drawings and specifications, and all models prepared by the Architect for the Project prior to the effective
date of termination, so as to avoid any delay or increased cost of the Project.

ARTICLE 10 MISCELLANEOUS PROVISIONS

| (Paragraph deleted)
§ 10.2 Terms in this Agreement shall have the same meaning as those in AIA Document A201-2007, General
Conditions of the Contract for Construction.

§ 10.3 The Owner and Architect, respectively, bind themselves, their agents, successors, assigns and legal
representatives to this Agreement. Neither the Owner nor the Architect shall assign this Agreement without the
written consent of the other, except that the Owner may assign this Agreement to a lender providing financing for the
Project if the lender agrees to assume the Owner’s rights and obligations under this Agreement.

§ 10.4 1f the Owner requests the Architect to execute certificates, the proposed language of such certificates shall be
submitted to the Architect for review at least 14 days prior to the requested dates of execution. If the Owner requests
the Architect to execute consents reasonably required to facilitate assignment to a lender, the Architect shall execute
all such consents that are consistent with this Agreement, provided the proposed consent is submitted to the Architect
for review at least 14 days prior to execution. The Architect shall not be required to execute certificates or consents
that would require knowledge, services or responsibilities beyond the scope of this Agreement.

§ 10.5 Nothing contained in this Agreement shall create a contractual relationship with or a cause of action in favor of
a third party against either the Owner or Architect.

§ 10.6 Unless otherwise required in this Agreement, the Architect shall have no responsibility for the discovery,
presence, handling, removal or disposal of, or exposure of persons to, hazardous materials or toxic substances in any
form at the Project site. Architect shall report to Owner any hazardous materials discovered by Architect or
reasonably should have discovered by Architect at the Project site.
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§ 10.7 The Architect shall have the right to include photographic or artistic representations of the design of the Project

among the Architect’s promotional and professional materials. The Architect shall be given reasonable access to the
completed Project to make such representations. However, the Architect’s materials shall not include the Owner’s
confidential or proprietary information if the Owner has previously advised the Architect in writing of the specific
information considered by the Owner to be confidential or proprietary.

§ 10.8 Subject to Article 7, if the Architect or Owner receives information considered by the other party as
"confidential" or "business proprietary,” the receiving party shall keep such information strictly confidential and shall
not disclose it to any other person except to (1) its employees, (2) those who need to know the content of such
information in order to perform services or construction solely and exclusively for the Project, (3) its consultants and
contractors whose contracts include similar restrictions on the use of confidential information. Furthermore, Architect
or Owner shall not withhold such information if, in doing so, would violate the law or create a risk of significant harm
to the public. The Architect shall require of the Architect’s consultants similar agreements to maintain the
confidentiality of information considered as "confidential” or "business proprietary” by Owner.

§ 10.9 Independent Contractor. Architect agrees that all services and work performed under this Agreement are being
performed by Architect as an independent contractor and not as an employee or agent of Owner. This Agreement is
not intended to constitute, create, give rise to or otherwise recognize a joint venture agreement or relationship,
partnership or formal business organization of any kind or create an employer/employee relationship between Owner
and Architect, Architect’s employees, subcontractors, subcontractors’ employees or any person supplied by Architect
in the performance of Architect’s obligations under this Agreement and does not entitle said persons to rights or
benefits from Owner normally associated with an employment relationship, such as, but not limited to, civil service,
retirement, personnel rules which accrue to such persons, health insurance, motor vehicle insurance, life insurance,
workers’ compensation, sick leave or any other fringe benefits. Architect and subcontractors shall have total
responsibility for all salaries, wages, bonuses, retirement, withholdings, worker’s compensation, occupational disease
compensation, unemployment compensation, other employee benefits and all taxes and premiums appurtenant
thereto concerning such persons and shall indemnify, hold harmless and defend Owner with respect thereto, including
payment of reasonable attorney’s fees and costs in the defense of any claim made under the Fair Labor Standards Act
or any other federal or state laws. Such indemnity shall be required by Architect from its subcontractors, if any, on
behalf of Owner.

§ 10.10 Retention of Records. Architect and any subcontractor shall keep and maintain accurate books of record and
account, in accordance with sound accounting principles, of all expenditures made and all costs, liabilities and
obligations incurred under this Agreement, and all papers, files, accounts, reports, cost proposals with backup data and
all other material relating to work under this Agreement and shall make all such materials available at the office of the
Owner at any reasonable time during the term of this Agreement and for the length of time established by law or five
(5) years, whichever is longer from the date of final payment to Architect or termination of this Agreement for audit,
inspection and copying upon Owner’s request.

§ 10.11 Subcontracts The Architect shall insert into all subcontracts the paragraphs herein entitled "INSURANCE,"
"RETENTION OF RECORDS," and "INDEMNIFICATION."

§ 10.12 Compliance with Laws
Architect shall comply with applicable federal and state laws and local ordinances and regulations in providing
services within the scope of this Agreement, including but not limited to the following:

1. Architect shall comply with, and cause all persons providing any of the Services on its behalf to comply
with, all applicable federal and state laws and governmental rules and regulations now or hereafter in
effect pertaining to equal employment opportunity and discrimination in provision of the services,
including the provisions of the Equal Employment Opportunity Clause. Architect specifically represents
and certifies to Owner that Architect complies with all applicable provisions of the Illinois Human
Rights Act and that it maintains, and shall maintain at all times during the period it is required to perform
the Services, a written sexual harassment policy in full compliance with Section 2-105(A)(4) thereof.

2. To the best of Architect’s knowledge, no officer or employee of Architect has been convicted of bribery
or attempting to bribe an officer or employee of the State of lllinois, or any unit of local government, nor
has any officer or employee made an admission of guilt of such conduct which is a matter of record.
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Init.

Architect’s Proposal to the Owner seeking a contract for the performance of the architectural services for

this Project was made without any connection or common interest in the profits anticipated to be derived
from the Agreement by the Architect with any other person submitting proposals to the Owner for this
Project. The Agreement terms are in all respects fair and the Agreement is entered into by the Architect
without collusion or fraud and no official, officer or employee of the Owner has any direct or indirect
financial interest in the Architect’s Proposal or in the Architect.

3. The Architect certifies that it is not barred from contracting with the Owner because of any delinquency
in the payment of any tax administrated by the Illinois Department of Revenue, unless it is being
contested. Architect further certifies that it understands that making a false statement regarding
delinquency in taxes is a Class A. misdemeanor and, in addition, voids the Agreement between Architect
and Owner, and allows the Owner, a municipal entity, to recover in a civil action all amounts paid to the
Architect.

4. If Architect has 25 or more employees on the date of this Agreement, Architect knows, understands and
acknowledges its obligations under the Iilinois Drug Free Workplace Act (30 ILCS 580/1 et seq.) and
certifies that it will provide a drug-free workplace by taking the actions required under, and otherwise
implementing on a continuing basis, Section 3 of the Drug Free Workplace Act. Architect further
certifies that it has not been debarred and is not ineligible for award of this Agreement as the result of a
violation of the Illinois Drug Free Workplace Act.

5. Architect herby certifies that no individual employed or otherwise retained by Architect or any of
Architect’s consultants or subconsultants to perform the Services has been convicted of a crime that
would make the individual ineligible to be employed by Owner in accordance with 70 ILCS 1205/8-23.

§ 10.13 Headings The headings for each paragraph of this Agreement are for convenience and reference purposes only
and in no way define, limit or describe the scope or intent of said paragraphs or of this Agreement nor in any way affect
this Agreement.

§ 10.14 Notices All notices required pursuant to this Agreement shall be sent to the attention of:

Rob Sperl

Wheaton Park District
102 E. Wesley
Wheaton, 1L 60187
T: 630-510-4975

Engineer:

Robert N. St. Mary

Elara Energy Services, Inc.
30 North Wolf Road

2™ Floor

Hillside, IL 60162-1605

T: 708-236-0330

ARTICLE 11 COMPENSATION

§ 11.1 For the Architect’s Basic Services described under Article 3, the Owner shall compensate the Architect as
follows:

(Insert amount of, or basis for, compensation.)

Fixed Fee of Thirty-one Thousand Nine Hundred and 00/100 Dollars ($31,900.00). Broken down as follows:
Design and Permit/Bid/Construction Documents Phase: $24,800.00

Bidding Phase: $1,500.00
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Construction and Functional Testing Phase Services: $5,600.00. Payment for this phase is subject to Owner’s
approval of these services in accordance with Section 1.1.

§ 11.2 For Additional Services designated in Section 4.1, the Owner shall compensate the Architect as follows:
(Insert amount of, or basis for, compensation. If necessary, list specific services to which particular methods of
compensation apply.)

| NA
§ 11.3 For Additional Services that may arise during the course of the Project, including those under Section 4.3, the
Owner shall compensate the Architect as follows:
(Insert amount of, or basis for, compensation.)

| As provided in Section 11.7 of this Agreement.

§ 11.4 Compensation for Additional Services of the Architect’s consultants when not included in Section 11.2 or 11.3,
shall be the amount invoiced to the Architect at cost, or as otherwise stated below but not before written authorization
by Owner:

§ 11.5 Where compensation for Basic Services is based on a stipulated sum or percentage of the Cost of the Work, the
compensation for each phase of services shall be as follows:

Schematic Design Phase percent (%)

Design Development Phase percent (%)

Construction Documents percent (%)

Phase

Bidding or Negotiation Phase percent ( %)

Construction Phase percent ( %)
| Total Basic Compensation one hundred percent 100 (%)

§ 11.6 When compensation is based on a percentage of the Cost of the Work and any portions of the Project are deleted

or otherwise not constructed, compensation for those portions of the Project shall be payable to the extent services are
authorized and properly performed on those portions, in accordance with the schedule set forth in Section 11.5 based
on (1) the lowest bona fide bid or negotiated proposal, or (2) if no such bid or proposal is received, the most recent
estimate of the Cost of the Work prepared by the Construction Manager for such portions of the Project.

| § 11.7 The hourly billing rates for services of the Architect and the Architect’s consultants, if any, are set forth below.

(If applicable, attach an exhibit of hourly billing rates or insert them below.)

Employee or Category Rate
Principals $230.00
Associates and Project Engineers $175.00
Senior Engineers $150.00
Designers and Technicians $115.00
Administration $85.00

§ 11.8 COMPENSATION FOR REIMBURSABLE EXPENSES
§ 11.8.1 Reimbursable Expenses are in addition to compensation for Basic and Additional Services and include
expenses incurred by the Architect and the Architect’s consultants directly related to the Project, as follows:

1. Transportation and authorized out-of-town travel and subsistence;

2. Long distance services, dedicated data and communication services, teleconferences, Project Web
sites, and extranets;

3. Fees paid for securing approval of authorities having jurisdiction over the Project;
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Printing, reproductions, plots, standard form documents;

Postage, handling and delivery;

Expense of overtime work requiring higher than regular rates, if authorized in advance by the Owner;
Renderings, models, mock-ups, professional photography, and presentation materials requested by the

i Gt

Owner;
(Paragraphs deleted)
8.  Site office expenses; and

9. Other similar Project-related expenditures.

§ 11.8.2 For Reimbursable Expenses the compensation shall be the expenses incurred by the Architect and the
Architect’s consultants plus zero percent (0%) of the expenses incurred. Reimbursable Expenses shall not exceed One
Thousand Dollars ($1,000.00) without prior written approval of Owner. Architect shall provide all supporting
documentation of said Reimbursable Expenses.

| (Paragraphs deleted)

§ 11.10 PAYMENTS TO THE ARCHITECT

§ 11.10.1 An initial payment of zero dollars ($0.00) shall be made upon execution of this Agreement and is the
minimum payment under this Agreement. It shall be credited to the Owner’s account in the final invoice.

§ 11.10.2 Unless otherwise agreed, payments for services shall be made forty-five days from the date of Architect’s 1
invoice. Any interest associated with late payment shall be governed by the applicable provisions of the Hlinois Local
Government Prompt Payment Act, 50 ILCS 505/1, et. seq.

(Insert rate of monthly or annual interest agreed upon.)

§ 11.10.3 The Owner shall not withhold amounts from the Architect’s compensation to impose a penalty or liquidated
damages on the Architect, or to offset sums requested by or paid to contractors for the cost ‘of changes in the Work
unless the Architect agrees or Owner has disclosed in writing that the services provided fail, in Owner’s opinion, to
meet Owner’s reasonable expectation consistent with the terms and conditions of this Agreement. Notwithstanding
the foregoing, Owner may withhold amounts from the Architect’s compensation in accordance with the lLocal
Government Prompt Payment Act, 50 ILCS 505/1 et seq .

§ 11.10.4 Records of Reimbursable Expenses, expenses pertaining to Additional Services, and services performed on
the basis of hourly rates shall be available to the Owner at mutually convenient times.

ARTICLE 12 SPECIAL TERMS AND CONDITIONS
Special terms and conditions that modify this Agreement are as follows:

§ 12.1 Owner will use reasonable efforts to require, and Architect shall provide in any Contract Documents prepared
by Architect on behalf of Owner, that the Contractors responsible for construction shall purchase insurance to cover
claims and expenses, including costs of defense, asserted against Architect, its agents, employees and consultants for
bodily injury, sickness, disease or death to the extent caused by any negligent act or omission of the Contractor, any
Subcontractor, anyone directly or indirectly employed by them or anyone for whose act of them may be liable.

Such insurance shall provide substantially that: "The coverage afforded the additional insureds shall be
primary insurance for the additional insured with respect to claims arising out of operations performed
by or on behalf of the Contractor. If the additional insureds have other insurance which is applicable to
the loss, such other insurance shall be on an excess or contingent basis. The amount of the Contractor’s
liability under this insurance policy shall not be reduced by the existence of such other insurance."

§ 12.2 The Architect and the Owner agree that a provision containing substantially the following language will be
inserted in the Contract Documents in the interests of both parties:

"To the fullest extent by law, the Contractor shall waive any right of contribution and shall indemnify
and hold harmless the Owner, the Architect and their employees and consultants from and against all
claims, damages, losses and expenses, including, but not limited to attorneys’ fees and economic or
consequential damages, arising out of or resulting from or in connection with the performance of the
Work, provided that any such claim, damage, loss or expense is caused in whole or in part by any
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intentional wrongful act or any negligent act or omission of the Contractor, any subcontractor, anyone
directly or indirectly employed by any of them or anyone for whose acts any of them may be liable,
regardless of whether or not it is caused in part by a party indemnified hereunder. Such obligation shall
not be construed to negate, abridge, or otherwise reduce any other right or obligation of indemnity which
would exist as any party or person described in the Contract.

In any and all claims against the Owner or Architect or any of the employees and consultants by any
employee of the Contractor or any Subcontractor, anyone directly or indirectly employed by any of them
or anyone for whose acts any of them may be liable, the indemnification obligation under this paragraph
of the Contract shall not be limited in any way by any limitation on the amount or type of damages,
compensation or benefits payable by or for the Contractor or any Subcontractor under workers’ or
workmen’s compensation acts, disability benefit acts or other employee benefits acts.

Claims, damages, losses and expenses’ as these words are used in the Contract shall be construed to
include, but not to limited to (1) injury or damage consequent upon the failure of or use or misuse by
Contractor, its Subcontractors, agents, servants or employees, of any hoist, rigging, blocking,
scaffolding or any and all other kinds of items of equipment, whether or not the same be owned,
furnished or loaned by Owner; (2) all attorneys’ fees and costs incurred in bringing an action to enforce
the provisions of this indemnity or any other indemnity contained in the General Conditions, as
modified by any Supplementary General Conditions; and (3) time expended by the party being
indemnified and their employees, at their usual rates plus consists of travel, long distance telephone and
reproduction of documents."”

§ 12.3 It is intended that Architect shall have no responsibility for job site safety on the Project and does not have
charge of the Work. Contractor shall have full and sole authority for all safety programs and precautions in connection
with the Work. When Architect is present at the site, such presence shall be only for the purpose of endeavoring to
protect the Owner against any deviations or defects in the completed construction work, and Architect shall have no
authority to take any action whatsoever on the site regarding safety precautions or procedures.

§ 12.4 Architect shall at its own cost promptly cure any breach of its obligations under this Agreement. Should
Architect refuse or neglect to cure such breach within a reasonable time, taking into consideration the nature of the
breach and its impact on the progress or the cost of the Work, after receiving reasonable notice requesting such cure
from Owner, then Owner shall be entitled to cure such breach following additional notice of such intended action to
Architect, and recover the cost of such cure from Architect. This commitment by Architect is in addition to and not in
substitution for, any other remedy which the Owner may have at law or in equity.

§ 12.5 Architect’s Basic Services shall include Services before and after issuance to Owner of the final Certificate for
Payment, or in the absence of the final Certificate of Payment, before or after the date of Final Completion, made
necessary by (i) failure of performance of a Contractor under any Contract for Construction, when such defects or
deficiencies in the Work, or failure of performance resulted from Architect’s negligence or errors or omissions in the
Contract Documents which it provided for the Project or (ii) breach of the duties or obligations of the Architect under
this Agreement.

§ 12.6 In the event Architect is hindered, delayed or prevented from performing its obligations under this Agreement
as a result of any fire, flood, landslide, tornado or other act of God, theft, strike, lockout, other labor problems,
shortages of material or labor, failure of any governmental agency or Owner to furnish information or to approve or to
disapprove Architect’s work or any other cause beyond the reasonable control of Architect, the time for completion of
Architect’s work shall be extended by the period of resulting delay.

ARTICLE 13 SCOPE OF THE AGREEMENT

§ 13.1 This Agreement represents the entire and integrated agreement between the Owner and the Architect and
supersedes all prior negotiations, representations or agreements, either written or oral. This Agreement may be
amended only by written instrument signed by both Owner and Architect.

§ 13.2 This Agreement is comprised of the following documents listed below:

1. AIA Document B101™-2007, Standard Form Agreement Between Owner and Architect
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Init.

2. AlA Document E201™-2007, Digital Data Protocol Exhibit, if completed, or the following:

(Paragraph deleted)
3. Other documents:

(List other documents, if any, including Exhibit A, Initial Information, and additional scopes of service,
if any, forming part of the Agreement.)

a. Engineer’s Proposal, dated August 11, 2015 , attached to and incorporated as part of this
Agreement.

b. Engineer’s concept design of the chiller system dated November 26, 2012, attached to and
incorporated as part of this Agreement.
This Agreement entered into as of the day and year first written above.

OWNER ENGINEER
WHEATON PARK DISTRICT ELARA ENERGY SERVICES, INC.

(3%}?&‘2)‘}\\?\ & S %A (Signature)
~ b -

(Printed name and title) > g;/t‘é \> _:r (Printed name and title)
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Additions and Deletions Report for
AIA” Document B101™ - 2007

This Additions and Deletions Report, as defined on page 1 of the associated document, reproduces below all text the author has
added to the standard form AIA document in order to complete it, as well as any text the author may have added to or deleted from the
original AIA text. Added text is shown underlined. Deleted text is indicated with a horizontal line through the original AlA text.

Note: This Additions and Deletions Report is provided for information purposes only and is not incorporated into or constitute any part
of the associated AIA document. This Additions and Deletions Report and its associated document were generated simultaneously by
AlA software at 11:45:33 on 09/03/2015.

PAGE 1

AGREEMENT made as of the day of September in the year Two Thousand Fifteen
(In words, indicate day, month and year-)year)

(Name, tegal-status—address and other information)

Wheaton Park District

102 E. Wesley
Wheaton, 1L 60187

and the Arehiteet:Engineer
(Name, tegalstatis—address and other information)

Elara Energy Services, Inc.
30 North Wolf Road

2" Floor

Hillside, IL 60162-1605

For purposes of this Agreement. "Architect” shall mean "Engineer." Engineer to provide mechanical and electrical
engineering services

Central Athletic Center New Chiller System - Installation of new chiller system to serve Owner’s Central Athletic
Center. 500 S. Naperville Road. Wheaton. IL. as well as a new outdoor ice rink.

PAGE 2

Owner and Architect hereby agree and understand that Architect’s obligations for the Construction Phase Services as
enumerated in Article 3.6 of this Aereement are subject to separate approval by Owner’s Board upon completion of
the Bidding Phase of the Project. QOwner may. but is under no obligation to retain Architect for the Construction Phase
Services of this Project. If Owner elects to retain Architect for the Construction and Functional Testing Phase Services
of this Project, Architect’s fee for the Construction and Functional Testing Phase Services shall be as provided in
Section 11.1 of this Agreement.

Estimated Cost of the Work is $400.000.

4——1. Commencement of construction date: TBD
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2——2. Substantial Completion date: TBD

§ 1.3 The Owner and Architect may
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reasonably rely on the Initial Information.

PAGE 3

§ 2.1 The Architect shall provide the professional services as set forth in this Agreement. The Architect’s services
consist of those services performed by the Architect. Architect’s employees and Architect’s consultants and advisors
(Architect’s consultants and advisors being hereinafier collectively referred to as Architect’s "consultants™) as
described in this Asreement. The services to be provided or [urnished by the Architect, its employees and consultants
under this Agreement are sometimes hereinafter collectively referred to as the "Architect’s services" or "Services".

§ 22

perform-its serviees-as-expeditiousty-as-is-consistent-with-such-professional-skill-and-care-and-the-orderly-progress-of
the-Project—Architect understands and acknowledges that it has been engaged by the Owner to provide Architect’s
Services based. in part, on the Architect’s represented character, expertise, experience and qualifications in providing
architectural services comparable to those to be provided under this Agreement and on projects comparable in kind
and scope to this Project. The Architect’s services shall be performed properly and expeditiously to permit the orderly
and timely progress and proper performance both of the Architect’s services and the Waork, consistent with such
professional skill, care and diligence and good engineering practices as are exercised by a competent engineer with
experience in the design and administration of projects of comparable kind and scope to this Project and practicing
architecture in the Chicazo metropolitan areas (such skill, care, diligence and practices being hereinafter referred to as
the "Professional Standard").

§ 2.3 The Architect shall identify a representative authorized to act on behalf of the Architect with respect to the
Project. All persons connected with the Architect as an officer, employee or agent of or consultant to the Architect,
who are directly in charge of the professional engineering work performed as part of Architect’s services, are, and for
50 long as any Services shall be provided under this Agreement, shall be duly registered and licensed under and in
accordance with Hlinois laws regarding the practice of engineering, as applicable to this Project, and they and any
other consultants selected by the Architect and providing Services with respect to the Project shall be otherwise
qualified and possess the skill and competence requirved to perform the Services properly. The Architect accepts
responsibility for the acts and omissions of its employees, agents and consultants, and their respective employees and
agents.

§ 2.4 Except with the Owner’s knowledge and consent, the Architect shall not engage in any activity, or accept any
employment, interest or contribution that compromises or would reasonably appear to compromise the Architect’s
professional judgment and commitment with respect to this Project.

the-Architeet for-any-additienal-cost:Architect’s duties as set forth herein shall at no time be in any way diminished by
reason of any approval by the Owner of the Construction Documents authored by the Architect or ils consultants or
subcontractors, nor shall anything contained in this Agreement be construed as a limitation on, or a waiver of, any
remedies which the Owner may have at law or in equity for damages sustained or expense incurred because of, or
arisine oul of. Architect’s errors, omissions, or failure to perform its duties or covenants in accordance with this
Agreement. The srant of various rights to the Owner under this Agreement, and/or the failure of the Owner to exercise
those rights do not and shall not create any responsibility or liability in the Owner for any error or omission of the
Architect in the provision of its Services. Notwithstanding this provision, the Owner shall be responsible for all desion
decisions directed by the Owner over the specific written contrary recommendation of the Architect,
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§ 2.6 All agreements between the Architect and its consultants shall be in writing and shall contain such provisions as
shall ensure the performance of the Architect’s Services in accordance with this Agreement. The Architect shall timely
pay all sums due to its consultants in accordance therewith and shall not cause or permit any liens to be placed by any
such consultants against the property or funds ol the Owner, Architect will provide Owner releases and waivers of lien
from Architect and Architect’s consultants and subconsultants in the performance of its Services.

§ 2.7 The Architect has informed the Owner that minor imperfections in the instruments of service prepared by
Architect which do not adversely affect the structural integrity of the Work or the mechanical systems incorporated in
the Work is typical and expected from engineers performing these types ol services. The Architect shall provide such
Services required for or associated with the correction of any such imperfections, including the administration of the
corrective work at no cost to the Owner, as well as pay for the construction costs associated with the corrective work
that is not a "betterment"” to the Project for which the Owner would be responsible under applicable Illinois law.,
Notwithstanding the foregoing, the Parties acknowledge that minor imperfections in the instruments of service of the
Architect as well as in Bid and Contract Documents prepared by persons other than the Architect may occur and the
Parties agree to attempt to resolve any disputes resulting therefrom in a [air and equitable manner under the
circumstances presented.

§ 2.8 The Architect shall furnish a competent and adequate staff, and contract with competent consultants as necessary
for the proper administration, coordination, supervision and performance of the Architect’s services. The Architect’s

Architect, in which event the substitute must first be approved in writing by the Owner which approval shall not be
unreasonably withheld or delayed. The Architect agrees that the Architect will change its assistants assigned to
provide the Services at the reasonable request of the Owner, if, in the Owner’s reasonable opinion, based on actual
instances of deficient performance, such person’s performance does not equal or exceed the Professional Standard, or
the acts or omissions of such person are detrimental to the timely and/or proper performance of the Architect’s
services or the Work: provided however that the Owner’s exercise of such right or failure to exercise such right shall
not affect Architect’s responsibility or liability for the proper performance of the Services. The Architect accepts
responsibility for the acts and omissions of its employees and consultants. The Architect shall coordinate all aspects of
the Architect’s services.

§ 2.9 Insurance. The Architect shall maintain the following insurance for the duration of this Agreement
(Identify types and limits of insurance coverage, and other insurance requirements applicable to the Agreement, if
any.)

1. General Liability. Architect shall maintain commercial general liability (CGL) and, if necessary,
commercial umbrella insurance with a limit of not less than $3,000,000 for each occurrence. If such
CGL insurance contains a general aggregate limit, it shall apply separately to this project/location.
CGL insurance shall be written on Insurance Services Office (1S0) occurrence form CG 00 01 10 93, or
a substitute form providing equivalent coverage, and shall cover liability arising from premises,
operations, independent contractors, products-completed operations, personal injury and advertising
injury. and liability assumed under an insured contract (including the tort liability of another assumed
in a business contract). Owner shall be included as an insured under the CGL, using ISO additional
insured endorsement CG 20 10 or a substitute providing equivalent coverage, and under the
commercial umbrella, ifany. This insurance shall apply as primary insurance with respect to any other
insurance or self-insurance afforded to Owner. There shall be no endorsement or modification of the
CGL limiting the scope of coverage for liability arising from pollution, explosion, collapse. or
underground property damage.

2. Automobile Liability. Architect shall maintain business auto liability and, if necessary. commercial
umbrella liability insurance with a limit of not less than $1,000,000 for each accident. Such insurance
shall cover liability arising out of any auto including owned. hired and non-owned autos. Business auto
insurance shall be written on Insurance Services Office (ISO) form CA 0001, CA 0005, CA 0012, CA
00 20. or a substitute form providing equivalent liability coverage. If necessary, the policy shall be
endorsed to provide contractual liability coverage equivalent to that provided in the 1990 and later
editions of CA 00 01.

A General-Liability

3. Workers® Compensation. Architect shall maintain workers compensation as required by statute and

employers liability insurance. The commercial umbrella and/or employers liability limits shall not be
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less than $1.,000,000 for each accident for bodily injury by accident or for each employee for bodily
injury by disease. If Owner has not been included as an insured under the CGL using ISO additional
insured endorsement CG 20 10 under the Commercial General and Umbrella Liability Insurance
required in this Contract, the Architect waives all rights against Owner and its officers. olficials,
employees, volunteers and agents for recovery of damages arising out of or incident to the Architect’s
work.

4. Professional Liability. Architect shall maintain professional liability and, il necessary, commercial
umbrella liability insurance with a limit of not less than $1,000,000 for cach wrongful act arising out of
the performance or failure to perform professional services and 52,000,000 aggregate.

2——Automebile-LiabilityGeneral Insurance Provisions

1. Evidence of Insurance. Prior to beginning work, Architect shall furnish Owner with a certificate(s) of
insurance and applicable policy endorsement(s), executed by a duly authorized representative of each insurer, showing
compliance with the insurance requirements set forth above. All certificates shall provide for 30 days’ written notice to
Owner prior to the cancellation or material change of any insurance referred to therein. Written notice to Owner shall
be by certified mail, return receipt requested. Failure of Owner to demand such certificate. endorsement or other
evidence of full compliance with these insurance requirements or failure of Owner to identify a deficiency from
evidence that is provided shall not be construed as a waiver of Architect’s obligation to maintain such insurance.
Owner shall have the right, but not the obligation, of prohibiting Architect from entering the project site until such
certificates or other evidence that insurance has been placed in complete compliance with these requirements is
received and approved by Owner. Failure to maintain the required insurance may result in termination of this Contract
at Owner's option. Architect shall provide certified copies of all insurance policies required above within 10 days of
Owners’ written request for said copies.

23— Warkers™ Compensatien2. Acceptability of Insurers. For insurance companies which obtain a
rating from A.M. Best. that rating should be no less than A VII using the most recent edition of the A.M. Best’s Key

Rating Guide. If the Best's rating is less than A VI or a Best's rating is not obtained, the Owner has the right to reject
insurance written by an insurer it deems unacceptable.

3. Cross-Liability Coverage. If Architect’s liability policies do not contain the standard ISO separation of
insureds provision. or a substantially similar clause, they shall be endorsed to provide cross-liability coverage.

4. Deductibles and Self-Insured Retentions. Any deductibles or sell=insured retentions must be declared o
the Owner. At the option of the Owner, the Architect may be asked to eliminate such deductibles or self-insured
retentions as respects the Owner, its officers, officials, employees, volunteers and agents or required to procure a bond
cuaranteeing _payment of losses and other related costs including but not limited 1o investigations, claim
administration and defense expenses.

A Prafossional-Liability5. Subcontractors.  Architect shall cause each subcontractor employed by
Architect to purchase and niaintain insurance of the type specified above. When requested by the Owner, Architect
shall furnish copies of certificates of insurance evidencing coverage for each subcontractor,

§ 2.10 Indemnification. To the fullest extent permitted by law, the Architect shall indemnify and hold harmless the
Owner and its officers, olficials. emplovees. volunteers and agents from and against all claims, damages. losses and
expenses, including but not limited to legal fees (attorney’s and paralegals’ fees and courl costs), arising out of or
resulting from the performance of the Architect’s services, provided that any such claim, damage, loss or expense (i) is
attributable to bodily injury, sickness, discase or death, or injury to or destruction of tangible property, other than the
work itself. including the loss of use resulting therefrom and (ii) is caused in whole or in part by any wrongful or
neelivent act or omission of the Architect, Architect’s consultants and subconsultants , anyone directly or indirectly
employed by any of them or anvone for whose acts any of them may be liable, except to the extent it is caused in whole
or in part by a party indemnified hereunder. Such obligation shall not be construed to negale, abridge, or otherwise
reduce any other right or obligation of indemnity which would otherwise exist as to any party or person described in
this Paragraph. Architect shall similarly protect, indemnify and hold and save harmless the Owner, its officers,
officials. employees. volunteers and agents against and from any and all claims, costs, causes, actions and expenses
includine but not limited to legal fees, incurred by reason of Architect’s breach of any of its obligations under, or
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Architect’s default of, any provision of the Contract.

PAGE 5

§ 3.1 The

Sewreeb—serwccq to be nmwded by the Archltect as descrlbed in Archltect S Proposal dated August 11,2015, and thl\
Agreement are complimentary and supplementary and the Architect shall provide all of the services described in, or
implied from, all of these documents, taken as a whole and include usual and customary mechanical and electrical
engineering services. In the event of conflict between or among the provisions of the foregoing documents relative to
each phase of the Project, the provisions most favorable to Owner shall control.

§ 3.1.1 The Architect shall manage the Architect’s services, including any services provided by Architect’s
consultants, as enumerated under this Agreement, consult with the Owner, research applicable design criteria, attend
Project meetings, communicate with members of the Project team and report progress to the Owner.

§ 3.1.2 The Architect shall coordinate its services with those services provided by the Owner and the Owner’s
consultants. The Architect shall be entitled to reasonably rely on the accuracy and completeness of services and
information furnished by the Owner and the Owner’s consultants. The Architect shall provide prompt written notice to
the Owner if the Architect becomes aware of any error, omission or inconsistency in such services or information.

§ 3.1.3 As soon as practicable after the date of this Agreement, the Architect shall submit for the Owner’s approval a
schedule for the performance of the Architect’s services and any of Architect’s consultant’s services. The schedule
initially shall include anticipated dates for the commencement of construction and for Substantial Completion of the
Work as set forth in the Initial Information. The schedule shall include allowances for periods of time required for the
Owner’s and Owner’s Board of Commissioner’s review, for the performance of the Owner’s consultants, and for
approval of submissions by authorities having jurisdiction over the Project. Once approved by the Owner, time limits
established by the schedule shall not, except for reasonable cause, as determined by Owner, be exceeded by the
Architect or Owner. With the Owner’s written approval, the Architect shall adjust the schedule, if necessary;
necessary as the Project proceeds until the commencement of construction.

§ 3.1.4 The Architect shall not be responsible for an Owner’s directive to third parties or substitution made without the
Architect’s prior approval. The Architect’s prior knowledge via written notification by the Owner or other writlen
instrument provided to or prepared by the Architect. of Owner’s intended directive or substitution and failure to object
thereto in writing within three days shall constitute the Architect’s approval of such directive or substitution.

§ 3.1.5 The Architect : i b i

Construet mn—l:)eemneﬂﬁ—&nd—&he—enmfes—pmwdl mn—tmm;t—seme%—m—me—llrewet—m_demgﬂmg +he- Rmyu—l—ﬂw
f\-rehrtee%m%d%—wﬂ%aﬁ%esww&wmme%—mmd—by—%@wanm%wmmtmmw
entities-providine utilioeserviees:shall thoroughly review the Owner’s program and other information furnished by the
Owner and any other information which the Architeet deems necessary or advisable o determine the nature and extent
of, and develop solutions to resolve, any technical or other difficulties or problems in implementing the Project and
achieving successful Project completion consistent with the Owner’s stated needs, goals and objectives and the Project
requirements. As part of this process, the Architect will visit the Project site and become thoroughly familiar with
exisling conditions, including activities and uses which will continue while the Project is in progress. The Architect
shall also review and ascertain povernmental requirements and utilities requirements applicable to the Architect’s
Services and the design and construction of the Project including ascertaining timing considerations for submissions to
and review by such entities. The Architect shall notify the Owner promptly in order not to adversely affect the
proposed Project schedule, of (1) any inconsistencies discovered in the information and (2) any information or
consulting services that may be reasonably needed for the Project. The Architect shall review and discuss with the
Owner proposed site use and improvements; selection of materials: building systems and equipment; identification of
lone-lead items; labor availability, any special governmental or utilities requirements: and timing/scheduling issues.
The Architect shall be responsible to the Owner for any claims, damages. losses and expenses arising from the
Architeet’s failure to follow applicable laws. codes and regulations in execution of all of Architect’s services purstiant
to this Agreement.

PAGE 6
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§ 3.2.1 The Architect shall review the program and other information furnished by the Owner, and shall review laws,
codes, and regulations applicable to the Architect’s services. As part of the Design Phase, Engineer shall use the
coneceptual design plan Engineer prepared for Owner dated November 26. 2012,

§ 3.2.2 The Architect shall prepare a preliminary evaluation of the Owner’s program, schedule, budget for the Cost of
the Work, Project site, and the proposed procurement or delivery method and other Initial Information, each in terms
of the other, to ascertain the requirements of the Project. The Architect shall notify the Owner of (1) any
inconsistencies diseevered-in the information, and (2) other information or consulting services that may be reasonably
needed for the Project.

§ 3.2.3 The Architect shall present-its-prepare and deliver its written preliminary evaluation to the Owner and shall
discuss with the Owner alternative approaches to design and construction of the Project, including the feasibility of

incorporating environmentally responsible design approaches. The Architect shal-reach-an-understanding-with-the
Owaerand Owner shall reach a mutual understanding regarding the requirements of the Project.

PAGE 7

§ 3.2.5.2 The Architect shall consider the value of alternative materials, building systems and equipment, together
with other considerations based on program and aesthetiesraesthetics in developing a design for the Project that is
consistent with the Owner’s program, schedule and budget for the Cost of the Work.

§ 3.3.1 Based on the Owner’s approval of the Schematic Design Documents, and on the Owner’s authorization of any
adjustments in the Project requirements and the budget for the Cost of the Work, the Architect shall prepare Design
Development Documents for the Owner’s approval. The Design Development Documents shall iHlustrate-fix and
describe the development of the approved Schematic Design Documents and shall consist of drawings and other
documents including plans, sections, elevations, typical construction details, and diagrammatic layouts of building
systems to fix and describe the size and character of the Project as to architecturalstruetural-site elements, utilities,
architectural, landscape, stormwater management plan, mechanical and electrical systems, and such other elements as
may be appropriate. The Design Development Documents shall also include outline specifications that identify major
materials and systems and establish in general their quality levels.

§ 3.3.2 The Architect shall update the estimate of the Cost of the Werk—Work at the completion of the Design
Development Phase due to any Owner approved adjustments.

§ 3.3.3 The Architect shall submit the Design Development Deeuments-documents to the Owner, advise the Owner of
any adjustments to the estimate of the Cost of the Work, and request the Owner’s approval.

§ 3.4.2 The Architect shall incorporate into the Construction Beeuments-Documents: a) the design requirements of
governmental authorities having jurisdiction over the Project: and the details necessary to obtain the required permits
to construct the Project.

§ 3.4.3 During the development of the Construction Documents, the Architect shall assist the Owner in the
development and preparation of (1) bidding and procurement information that describes the time, place and conditions
of bidding, including bidding or proposal forms; (2) the form of agreement between the Owner and Contractor; and (3)
the Conditions of the Contract for Construction (General, Supplementary and other Conditions). The Architect shall
also eempile-a-projectmanual-that-ineludes-compile, at Owner’s direction. a project manual consisting ol Owner’s
documents, unless otherwise agreed, including the Conditions of the Contract for Construction and Specifications and
may include bidding requirements and sample forms.

PAGE 8
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The Architect shall assist the Owner in establishing a list of prospective contractors. Following the Owner’s approval
of the Construction Documents, the Architect shall assist the Owner in (1) obtaining either competitive bids er-or, if
the Project is not required to be bid, negotiated proposals; (2) confirming responsiveness of bids or proposals; (3)
determining the successful bid or proposal, if any; and, (4) awarding and preparing contracts for construction.

§ 3.5.2.1 Bidding Documents shall consist of bidding requirements-and-propesed-Contract Doetments—requirements,

proposed Contract Documents, and any other documents as Owner deems appropriate.

§ 3.5.2.2 The Architect shall assist the Owner in bidding the Project in compliance with all applicable laws by

“#4—1. procuring the reproduction of Bidding Documents for distribution to prospective bidders;

2—2. distributing the Bidding Documents to prospective bidders, requesting their return upon completion
of the bidding process, and maintaining a log of distribution and retrieval and of the amounts of
deposits, if any, received from and returned to prospective bidders;

+3—3. organizing and conducting a pre-bid conference for prospective bidders;

4—4. preparing responses to questions from prospective bidders and providing clarifications and
interpretations of the Bidding Documents to all prospective bidders in the form of addenda; and

H5—5. organizing and conducting the opening of the bids, and subsequently documenting and distributing
the bidding results, as directed by the Owner.

§-3.5.3 NEGOTIATED—PROPOSALS
§-3.5.31-Proposal Dectuments-shathconsistofproposabrequirements-and-propesed-Contraet-Documents:

5

‘yhﬂ-l-H)i-ef}ﬂl e-git d-(h&lmﬁfmﬂeﬂdﬂﬂmrymg—aﬁﬁﬂveé—wbsmm m%l@ﬂ#-pi% peefwe -CORtractors:

§ 3.6 CONSTRUCTON-PHASE SERVICESCONSTRUCTION AND FUNCTIONAL TESTING PHASE SERVICES
Architect’s obligations under this Section 3.6 are subject to Section 1.1 of this Agreement. In the event Architect does
not provide any Construction and Functional Testing Phase Services, Architect shall not be paid that portion of
Architect’s fee for these services as specified in Section 11.1.

§ 3.6.1.1 The Architect shall provide administration of the Contract between the Owner and the Contractor as set forth
below and in AIA Document A201™-2007, General Conditions of the Contract for @enstrueﬂen—l—f—the—@wner—aﬂd
Contractormodii-AJA Document-A201 2007 these-modifieations-shal-netate e orthis
Agreementunlessthe- Ownerand-the-Arehiteet-amend-this-Agreement.Construction as amended lw ( )wm.r

§ 3.6.1.2 The Architect shall advise and consult with the Owner during the Construction Phase Services. The
Architect shall have authority to act on behalf of the Owner only to the extent provided in this Agreement. The
Architect shall not have control over, charge of, or responsibility for the construction means, methods, techniques,
sequences or procedures or for safety precautlons and programs m connection w1th the Werk—ner—sh&l—l—the—AFehrteet
Poeuments—Work, Architect shall be IE‘-.]'!UIISII)IE‘ for evaluating lhc WOIl\ in accordance wllh 3.6.2,1. The Archltect
shall be responsible for the Architect’s negligent acts or omissions, but shall not have control over or charge of, and
shall not be responsible for, acts or omissions of the Contractor or of any other persons or entities performing portions
of the Work.
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§ 3.6.1.3 Subject to Section 4.3, the Architect’s responsibility to provide Construction Phase Services commences
with the award of the Contract for Construction and terminates en-one year from the date the Architect issues the final
Certificate for Payment.

§ 3.6.1.4 Duties. responsibilities and limitations of the Architect under this Article 3.6 shall not be restricted, modified
or extended without prior written approval of Owner.

PAGE 9

§ 3.6.2.1 The Architect shall visit the site at intervals approprlate to the stage of construction, or as otherwise required
in Section 4.3.3, to beeome-generatlyfamiliar-with-supervise the progress and quallty of the pertion-of-the-Werk
eampleteekand%&dWﬁéﬂd%lhé#ﬁ%ﬂh&Md—Work, and to determine if the Work is being performed
in a manner indicating that the Work, when fully completed, will be in accordance with the Contract Documents.
However, the Architect shall not be requ1red to make exhaustive or continuous on-site 1nspect10ns to check the quality
or quantity of the Work. On+th A hitzetshe g A

each site visit, the Architect slﬂll nlowdc the Owner .J written report about the progress and quahty ofthe pemen—ef
the- Work-eompleted-Work, and report to the Owner (1) knows-any deviations from the Contract Documents and from
the most recent construction schedule submitted by the Contractor, and (2) defeets-and-deficiencies-observed-any
defects and deficiencies in the Work.

§ 3.6.2.2 The-With concurrence from Owner, the Architect has the authority to reject Work that does not conform to
the Contract Documents. Whenever the Architect considers it necessary or advisable-advisable with concurrence of
the Owner, the Architect shall have the authority to require inspection or testing of the Work in accordance with the
prov1510ns of the Contract Documents whether or not such Work is fabrlcated mstalled or completed Hewever—

er-emplayees—mLe&hﬂ—pep%ns-eﬁeaHMW%}&BF-LI@&W@%
w#mﬂe&%mﬂ—m%mmmna pe%lemmaee—undﬂ—ﬂﬂd-mquﬂ-emeﬂmﬁf—ﬂw

§-3.6.2.4-Interpretations-and-decisions-of the-Architect shall-be-consistent-with-the-intentofand-reasonably-inferable
H&rﬁ—m&w&;ﬂe&laeeamemﬁﬁd—ﬁlmﬁ—bﬁ |Hw%mg—eFm—H%e4mm—ememuHLhenﬂﬂﬂkma—meh4ﬂ+erlemhaﬁa

§ 3.6.3.1 The Architect shall review and certify the amounts due the Contractor and shall issue certificates in such
ameurts—amounts for final approval by Owner, The Architect’s certification for payment shall constitute a

representation to the Owner, based on the Architect’s evaluation of the Work as provided in Section 3.6.2 and on the
data comprising the Contractor’s Application for Payment, that the Work has progressed to the point indicated and
that, to the best of the Architect’s knowledge, information and belief, the-Werk-has-progressed-to-the-peintindicated
and-thatthe quality of the Work is in accordance with the Contract Documents. .Architect shall only issue a certificate
of final payment to Contractor upon Contractor’s submittal of all warranties and guarantees to Architect as required by
the Contract Documents. The foregoing representations are subject (1) to an evaluation of the Work for conformance
with the Contract Documents upon Substantial Completion, (2) to results of subsequent tests and inspections, (3) to
correction of minor deviations from the Contract Documents prior to completion, and (4) to specific qualifications
expressed by the Architect.
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§ 3 6. 32 The issuance of a Certnf’cate for Payment shall ﬁol—he—a—rew-e%mtﬂﬁeﬂ—m&l—me—mmmb—(ﬁ mu(le

p&ymem‘-ur {-I-}-:iHMEHMHEd-lKHV—m—ﬁ%I—th{—rHH—pG&e—#}E-(—(HHF(-\L{FH- ha« tth@é—fﬂﬂﬁﬁﬁ*&ﬁ%ﬁl—j—pﬂ%@ﬁ—ﬂe&emﬂ—eﬁhe

Contraet-Suprbe a representation that the Contractor is entitled to payment in the amount certified.

§ 3.6.3.3 The Architect shall maintain a complete record of the Applications and Certificates for Payment.

§ 3.6.4.1 The Architect shall review the Contractor’s submittal schedule and shall not unreasonably delay or withhold
approval. The Architect’s action in reviewing submittals shall be taken in accordance with the approved submittal
schedule or, in the absence of an approved submittal schedule, with reasonable promptness white-aHewing-sutficient
time-in-the-Architect’s professional judgment-so as 1o not cause delay in the Work or in the activities of the Owner of
Contractor while allowing sufficient time to permit adequate review.

§ 3.6.4.2 Inaccordance-with-the-Architect-approved-submittal schedulerthe The Architect shall review and approve or

take other appropriate action upon the Contractor’s submittals such as Shop Drawings, Product Data and Samples:-but
e}ﬂjrj‘—f&l—%he—imﬂted—p&rpm&el—em—kﬂw for-con %FHmHt%—mﬁ*HW%ﬂ—ﬂﬂﬁFﬂ%ﬁdWmep&e&pw&ae{Hﬂ

eam—p—l-e%eﬂess—@#ﬂﬂi-er—k#ﬂﬂmﬁﬂﬁ—&ﬂbh—ﬂ% d-ln&m‘doﬂ&—qﬁﬂ-lﬂ H+es—a&d—mi;+a44ﬂheﬂ—ea—peﬁe+manee—ei—eqm-pmmt or
systems—which-are-the-Contractors-responsibility—Samples for the purpose of ensuring that all submittals reflect

accurate details such as quantities and dimensions and that the Work will be completed in compliance with the
Contract Documents. The Architect’s review shall not constitute approval of safety precautions or, unless otherwise
specifically stated by the Architect, of any construction means, methods, techniques, sequences or procedures. The
Architect’s approval of a specific item shall not indicate approval of an assembly of which the item is a component.

§ 3.6.4.3 If the Contract Documents specifically require the Contractor to provide professional design services or
certifications by a design professional related to systems, materials or equipment, the Architect shall specify the
appropriate performance and design criteria that such services must satisfy. The Architect shall review Shep
Drawings-shop drawings and other submittals related to the Work designed or certified by the design professional
retained by the Contractor that bear such professional’s seal and signature when submitted to the Architect. The
Architect shall be entitled to reasonably rely upon the adequacy, accuracy and completeness of the services,
certifications and approvals performed or provided by such design professionals.

§ 3.6.4.4 Subject—to—theprovisions—of-Seetion—43—the-The Architect shall review and respond to requests for

information about the Contract Documents. The Architect shall set forth in the Contract Documents the requirements
for requests for information. Requests for information shall ineluder—at-a—minimum;—a—detailed-include a written
statement that indicates the specific Drawings or Specifications in need of clarification and the nature of the
clarification requested. The Architect’s response to such requests shall be made in writing within any time limits
agreed upon, or otherwise with reasonable premptress—promptness so as to not cause delay in the Work or in the
activities of Owner or Contractor. [f appropriate, the Architect shall prepare and issue supplemental Drawings and
Specifications in response to requests for information.

§ 3.6.4.5 The Architect shall maintain a complete record of submittals and copies of submittals supplied by the
Contractor in accordance with the requirements of the Contract Documents.
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provisions of Section 4 3, the Arclmect shall prepare Change Orders and Construction Change Dlrectlves for the
Owner’s approval and execution in accordance with the Contract Documents.

§ 3.6.5.2 The Architect shall maintain complete records relative to changes in the Work.
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§ 3.6.6.1 The Architect shall conduct inspections to determine the date or dates of Substantial Completion and the date
of final completion; issue Certificates of Substantial Completion; receive from the Contractor and forward to the
Owner, for the Owner’s review and records, written warranties and related documents required by the Contract
Documents and assembled by the Contractor; and issue-recommend a final Certificate for Payment based upon a final
inspection indicating the Work complies with the requirements of the Contract Documents.

§ 3.6.6.2 The Architect’s inspections shall be conducted with the Owner to check conformance of the Work with the
requirements of the Contract Documents and to verify the accuracy and completeness of the list submitted by the
Contractor of Work to be completed or corrected. Upon completion of the installation of the new system, Engineer
shall provide functional testing services of the new system in accordance with Engineer’s Proposal. The presence of
Owner shall neither be construed as approval of the Work, nor as the waiver of any rights of the Owner against the
Architect of Contractor.

§ 4.1 Additional Services listed below are not included in Basic Services but may be required for the Prejeet—Project if
authorized by Owner. The Architect shall provide the listed Additional Services only if specifically designated in the
table below as the Architect’s responsibility, and the Owner shall compensate the Architect as provided in Section
11.2.

Additional Services Responsibility Location of Service Description
elsiteat = | (Section 4.2 below or in an exhibit
oF attached to this document and
et identified below)
Provided)(Archite
L ct or Owner) B B

| § 411 Programming (82024 2609) | |
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§ 4.1.6  Building InfermatienMedeling
(2021 2008)in formation modeling

[§ 4.1.8 Landscapedesign ]

§ 41.12  On-site ProjectRepresentation
B20720083Additional On-site project representation

§ 4114 AsDesigned-Record-As-designed record

drawings
§ 4115 AsCoenstructedRecord-As-constructed record
drawings
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§ 41.24 LEED® Certification
B2 20123 B214™-2007)

§ 4.1.27  Furniture, Eurnishings-Finishings, and
Equipment Design (B253™-2007)

NA

§ 4.3 Additional Services may be provided after execution of this Agreement-Agreement and afer the Instruments of
Services are in final form, without invalidating the Agreement. Except for services required due to the fault of the
Architect, any Additional Services provided in accordance with this Section 4.3 shall entitle the Architect to
compensation pursuant to Section 11.3 and an appropriate adjustment in the Architect’s schedule.

1. Services necessitated by a change in the Initial Information, previous instructions or approvals given by
the Owner, or a material change in the Project including, but not limited to, size, quality, complexity,
the Owner’s schedule or budget for Cost of the Work, or procurement or delivery method;

2—2. Services necessitated by the Owner’s request for extensive environmentally responsible de51gn
alternatives, such as unique system designs, in-depth material research, energy modeling, or LEED®
certification;

3—3. Changing or editing previously prepared Instruments of Service necessitated by the enactment or
revision of codes, laws or regulations or official interpretations;interpretations unless Architect knew
of or should have reasonably known or expected said enactments or revisions;

“4—4, Services necessitated by decisions of the Owner not rendered in a timely manner or any other failure
of performance on the part of the Owner or the Owner’s consultants or contractors;

$5—>5. Preparing digital data for transmission to the Owner’s consultants and contractors, or to other
Owner authorized recipients;

—G—Pre-pamkeﬂ—ei-desigﬁ-maé d&:ﬂmemaicmn—tar—ahemt& bid-er- propo::d%—i—eq&eﬁhi—pmﬁeﬁed—hjhﬁw@%m er:
%—l#ep&raﬁeﬁ—fekand—a&end&nee-& Preparatlon for and attendance at a dlspute resolution

proceeding or legal proceeding, except where the Architect is party thereto;

9 Evaluation-of the-quatifications-of bidders-orpersensproviding-proposils;

40—7. Consultation concerning replacement of Work resulting from fire er-ethereause-during
construction;or

H—Assistance-to-the-Initial Decision-Makerifotherthanthe Arehiteet-during construction.

§ 4.3.2 To avoid delay in the Construction Phase, the Architect shall previde the-folawing-Additional-Servicessnotify
the-Owner—with-reasenable—promptaess—promptly notify Owner if any of the following Additional Services are
required, and explain the facts and circumstances giving rise to the need. If the Owner subsequently determines that
all or parts of those services are not required, the Owner shall give prompt written notice to the Architect, and the
Owner shall have no further obligation to compensate the Architect for those serviees:—services. Architect shall
provide the following Additional Services upon Owner’s approval:

4——1. Reviewing a Contractor’s submittal out of sequence from the submittal schedule agreed to by the
Architect;

2—2. Responding to the Contractor’s repeated requests for information that are not prepared in
accordance with the Contract Documents or where such requests are made outside the normal and
custom practice when such information is available to the Contractor from a careful study and
comparison of the Contract Documents, field conditions, other Owner-provided information,
Contractor-prepared coordination drawings, or prior Project correspondence or documentation;

3—3. Preparing Change Orders and Construction Change Directives that require evaluation of
Contractor’s proposals and supporting data, or the preparation or revision of Instruments of Service;
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54, Evaluating substitutions proposed by the Owner or Contractor and making subsequent revisions to
Instruments of Service resulting therefrom; or

£—5. To the extent the Architect’s Basic Services are affected, providing Construction Phase Services 60
days after (1) the date of Substantial Completion of the Work or (2) the anticipated date of Substantial
Completion identified in Initial Information, whichever is earlier.
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A——( 1. two (2) reviews of each Shop Drawing, Product Data item, sample and similar submittal of
the Contractor

2— ()2, four (4) visits to the site by the Architect over the duration of the Project during
constructionconstruction:
23— Ya. two (2) inspections for any portion of the Work to determine whether such portion of the
Work is substantially complete in accordance with the requirements of the Contract Documents
4—{¥b. two (2) inspections for any portion of the Work to determine final completion

§ 5.1 Unless otherwise provided for under this Agreement, the Owner shall provide information in a timely manner
regarding requirements for and limitations on the Project, including a written program which shall set forth the
Owner’s objectives, schedule, constraints and criteria, including space requirements and relationships, flexibility,
expandability, special equipment, systems and site requirements. Within a reasonable time not less than 15 days after
receipt of a written request from the Architect, the Owner shall furnish the requested information as necessary and

relevant for the Architect to evaluate give-notice-of or-enforce Henrights—evaluate.

§ 5.3 The Owner shall identify a representative authorized to act on the Owner’s behalf with respect to the Project. The
Ownershallrender-deeistonsand-approve the Arehiteet s submittals in-a-timeh-manner irorderto-aveid-unreasonable
telavin the ord I il ; bitact’ cos.
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§ 5.5 Fhe-Unless otherwise specified, the Owner shall furnish services of geotechnical engineers, which may include
but are not limited to test borings, test pits, determinations of soil bearing values, percolation tests, evaluations of
hazardous materials, seismic evaluation, ground corrosion tests and resistivity tests, including necessary operations for
anticipating subsoil conditions, with written reports and appropriate recommendations.

§ 5.9 Th : all-provi - o o j i wier-becomes—awa v fato
defect-in-the Project-including errors-omissions-arineonsistencies ehitect s Instruments-efSepviee-Lxcept as
otherwise provided in this Agreement, or when direct communications have been specially authorized, the Owner
shall endeavor to communicate with the Contractor and the Architect’s consultants through the Architect about
matters arising oul of or relating to the Contract Documents. The Owner shall notify the Architect of any direct
communications that may affect the Architect’s services.

§ 5.10 erwise—provided— . omaruRteations—have—been—specia
autherized-the-Ownershall-endeavor-to-communieate-with-the-Contractor-and-the- Architeet s-eonsultants threugh-the
A a Ha a 9 1cy aWa a¥s! a O e a ala' aval h ha

iees—The Owner shall provide the
Architect a copy of the executed agreement between the Owner and Contractor, including the General Condilions of
the Contract for Construction.

3
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Owner shall provide the Architect a g eer-the Fer-an 2 h
General-Conditions-et-the Contraet- f(iF(—BH—‘i—H—HEHBH—"tCLEbb to the Prn]ecl site prior (o wmlmmt:mnl n| the ka

and shall request the Contractor to provide the Architect access to the Work wherever it is in preparation or progress.

§ 6.1 For purposes of this Agreement, the Cost of the Work shall be the total cost to the Owner to construct all
elements of the Project designed or specified by the Architect and shall include contractors’ general conditions eests;
overhead-and-profit—costs. The Cost of the Work does not include the compensation of the Architect, the costs of the
land, rights-of-way, financing, contingencies for changes in the Work or other costs that are the responsibility of the
Owner.

§ 6.2 The Owner’s budget for the Cost of the Work is provided in Initial Information, and may be adjusted throughout
the Project as required under Sections 5:2;-6.4 and 6.5. Evaluations of the Owner’s budget for the Cost of the Work, the
preliminary estimate of the Cost of the Work and updated estimates of the Cost of the Work prepared by the Architect,
represent the Architect’s judgment as a design professional. It is recognized, however, that neither the Architect nor
the Owner has control over the cost of labor, materials or equipment; the Contractor’s methods of determining bid
prices; or competitive bidding, market or negotiating conditions. Accordingly, the Architect cannot and does not
warrant or represent that bids or negotiated prices will not vary from the Owner’s budget for the Cost of the Work or
from any estimate of the Cost of the Work or evaluation prepared or agreed to by the Architect.

§ 6.3 In preparing estimates of the Cost of Work, the Arehiteet-Architect, upon Owner’s approval, shall be permitted
to-to: 1) include contingencies for design, bidding and price escalation; te-ii) determine what materials, equipment,
component systems and types of construction are to be included in the Contract Documents; te-make reasonable
adjustments in the program and scope of the Project; and-te-iii) include in the Contract Documents alternate bids as
may be necessary to adjust the estimated Cost of the Work to meet the Owner’s budget for the Cost of the Werk—the
Architeet’s-estimate-of- Work; and iv) base the Cost of%he—Work shal-l—be—based—on current area, volume or snmllar
conceptual estimating techmques i € A v 3 g
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§ 6.5 If at any time the Architect’s estimate of the Cost of the Work exceeds the Owner’s budget for the Cost of the
Work, the Architect shall make appropriate recommendations to the Owner to adjust the Project’s size, quality or

budget for the Cost of the Work;-and-the- Owner shall-cooperate-with-the Architectin-making such-adjustments-Work.

e
1. give written approval of an increase in the budget for the Cost of the Work;

22— 2. authorize rebidding or renegotiating of the Project within a reasonable time;

3——3. terminate in accordance with Section 9.5;

4—4, in consultation with the Architect, revise the Project program, scope, or quality as required to reduce
the Cost of the Work; or

5—5. implement any other mutually acceptable alternative.

§ 6.7 If the Owner chooses to proceed under Section 6.6.4, the Architect, without additional compensation, shall
modify the Construction Documents as necessary to comply with the Owner’s budget for the Cost of the Work at the
conclusnon of the Constructlon Documents Phase Services, or the budget as adJusted under Sectlon 6.6.1. The
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ARTICLE 7 COPYRIGHTS AND LICENSES

8§7.1 1 All title, ownership and copyrieht privileges to all drawings, plans, specifications and other documents prepared
by the Architect in connection with the Project (with the exception of standard design elements, architectural details,
and industry or trade specifications which are not unique to the Owner or to the Owner’s business). are and shall be
solely in the Owner. Subject to payment by Owner in accordance with this Agreement (unless the Owner is entitled to
withhold payment in accordance with this Agreement). the Architect shall, when requested by the Owner, turn over to
Owner. and execute immediately any documents which evidence and acknowledee the ownership of, all such
drawings, plans, specifications and other documents in the Owner. All drawings, specifications, models and other
materials prepared or furnished by the Architect shall be solely the property of the Owner upon the suspension or
termination of the Project or the termination of this Agreement. provided Owner has made payment to the Architect
for such materials if and as required by and in accordance with the provisions of this Agreement. Reproducible copies
ofall drawings and specifications and all other such materials shall, to the extent not previously delivered, be delivered
promptly to the Owner upon demand and payment in full by Owner of all amounts due Architect in accordance with
this Agreement on oulstanding invoices received from the Architect and thereafter may be used by the Owner in whole
or in part or in modified form for such purposes as the Owner may deem advisable, without further employment of, or
payment of additional compensation to, the Architect or anyone retained by the Architect. Notwithstanding the
foregoing, the Architect retains the right to use standard design elements and architectural details which are neither
unique to the Owner or the Project, or related to the business of the Owner. Should the Owner (a) use the Drawings,
Specificalions or other materials (hereinafter "Instruments of Service") on other projects or provide the Instruments of
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Service to third parties or their use on other projects or (2) upon termination of the Architect’s services before
completion of the Construction Documents phase. use the Instruments of Service for completion of this Project by
others. the Owner shall release Architect from liability or claims arising from such use and shall defend. indemnify
and hold harmless Architect from and against any and all claims, suits, demands, losses and expenses, including
reasonable attorneys fees and legal expenses and all interest thereon, accruing from or arising from any of the
foregoing uses. Should Owner terminate the Architect after completion of the Construction Documents and make or
cause to be made by other changes or modifications to the Construction Documents for this Project, Owner releases
Architect from liability or claims arising from such modifications or changes and shall defend, indemnify and hold
harmless Architect from and against all claims, suits, demands, losses and expenses, including reasonable atlorneys
fees and legal expenses and all interest thereon, accruing from or arising from such changes or modifications to the
Instruments of Service from this Project.
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§ 8.1.1 The Owner and Architect shall commence all claims and causes of action, whether in contract, tort, or
otherwise, against the other arising out of or related to this Agreement in accordance with the requirements of the
method of bmdlng dlspute resolutlon selected in this Agreement w1th1n the perlod specified by applicable law;butin

3 a & ~law.. The Owner and Architect
waive all clalms and causes ofactlon not commenced in accordance w1th thlS Section 8.1.1.

§ 8.1.2 WtenlW@%WWHMMWWIHM
each-other-and-against the-contractors—eonsultants-agents-and-employees-of the otherfor-damages-exeept-sueh-rights
as-they-may-have-to-the proeeeds-of such-insuranee-as-set-forth-n-AtA-Document-A201-2007 General-Conditions-of
ﬂw%m%aeHw@m&rneHw%&@wpwlthpraprMﬁquw%mn triclorseostthants:
: aple em-similar-waivers-in-favor-of- the-ether-partiesenumerated-hereins This Agreement
shall be governed by the law of the State of linois.

§ 8.1.3 Fhe-Architect-and Owner-waive—consequential-damages—{or—elaims-—disputes—or-othermatiers—in-question
m%%ﬂ%%memﬁ%&mmﬁmamghwbl&%ﬁmﬂ%%&%&wmm
damases due-to-either party’s-termination-of this-Agreement;exeeptas-speeifieally-provided-in-Seetion-9:-7-Any suit or
action arising under this Agreement shall be commenced in the Circuit Court of DuPage County, Illinois, but only
after exhausting all possible contractual or administrative remedies.

§-8:2MEDIATION

IMWMWHN&%MW—WiH%&hW—H%&MQHEH&%%MLIeﬂ
arising-outofthe-Architect sservices, the Architectmay proceed-in-accordance with-applicable-law-to-comply-with-the

lien-notice-arfilinp-deadlines-priorto-reselution-of the-matterby-mediation-or-by-binding dispute-reselutions

§-8.2.2 The Ownerand-Architeet-shall-endeavor to-resolve-elaims-disputes-and-other-mattersin-question-between
them-by-mediation-wiich-unless-the-parties-mutuaty-agree-otherwise-shatl-be-administered-by-the-American
Ashitration-Association in-accordanea-with-its Construetion-trdustey- Mediation- Procedures-n-effeet-on-the-date-of-the
Agreement—A-request-for-mediation-shall-be-made-in-writing-delivered-to-the-otherparty-te-the-Agreement:-and-filed
with-the persen-or-entity-administering-the-mediation—The request-may-be-made-coneurrently-with-the-filing-ofa
complaint-or-otherappropriste-demand-for-binding- dispute reselution-but—in-such-event-mediationshall-proceed-in
advanee-ofbinding-disputeresolution-proceedings—which-shall-be stayed-pending-mediation-for-a-period-of 60-days
from-the-date-offiling-unless-staved for-a-longer-period-by-agreement of the-parties-or-courtorder—Han-arbitration
proceeding-is-stayed-pursuantto-this seetions-the-parties-may-nonetheless-proceed-to-the seleetion-of-the-arbitrater(s)
and-agree-upon-a-scheduleforlater proceedings:

§-8.2.3 The parties-shall-share the-mediator’s-fee-and-any-filing-fees-equally—The-mediation-shall-be-held-in-the place
wlm&&e%@e%ﬂ%nlmHmka%Me&uwaW&umH&mmMmdﬂu0H—-ahﬂ+’r
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§ 8.1.4 Architect is required to notify Owner of any claim filed against Architect or Architect’s insurance company
arising from services performed under this Agreement within thirty (30) days of such filing, and failure to do so shall
constitute a material breach of this Agreement.

§ 8.1.5 Architect acknowledges that the Owner is a local government unit and agrees that any claim made by the
Architect arising out of any act or omission of any director, officer or employee of Owner, in execution or performance
of this Agreement, shall be made against the Owner and not against such director, officer or employee.

§ 8.1.6 No action shall be maintained by Architect, its successors or assigns, against Owner on any claim based upaon
or arising out of this Contract or out of anything done in connection with this Contract unless such action shall be
commenced within one year of the later of: 1) the termination of this Contract; or ii) final payment to Contractor.

[ X] Litigation in a court of competent jurisdiction pursuant to Article 8.

§-8:3-ARBITRATION
§-8.3 M theparties-have-selected-arbitration-ns-the-method-for-binding-disputeresehtion-in-this-Agreement-mny
chitnmrdispute-ar-othermatier-in-guestion-arising-eutof or related-to this-Agreement subject-to- but-notresolved by,

mediation-shal-be-subjectio-arbitration-whichrunless-the parties-mutually-agree-otherwise-shal-be administered-by
the-American-Arbitration-Asseeintion-in-avcordanee-with-its-ConstrucHon-Industiy-Arbitration-Rules-in-effect-on-the

MMWW&MW%MWAMhHQWﬂmHﬁ%&

§- 834 A demand-torarbitration-shall-be-madeno-earlierthan-coneurrently with the filing-efa request-for-mediation.
but i no event shall it be mude serthe-dateswhenthe stitation-oHesabareguitable proceedie-basedbantheclabae
drspu te Gmlhemwmﬁﬂwﬂébﬁmeﬁym&&pﬂwabmeﬂﬂﬁﬁmm%e%mm
ean%&ufemm#mmeﬂ—aﬂegﬂekeqﬁﬁabbpmeeedmg&basedeﬂ—lhec—.l.mﬂ—dyspmm other-matter-in-question;

eragreemtents-to-arhitrate-with-an- addidonal persen-or-entity-duly

consented-to-by-parties-to-thisAgreemer
court-having jurisdiction-thereat

§-8:3.3 Fheaward-ren

idate-an-arbitration condueted unde-this-Agreement-with-any
mhe*—arhmaimn m-wh&eJHL-H—d—pmy—pwwreled—b arbitratien-aer i —atebitrat
permits-consetidation: :
and-3 3 the-arbitrat

§ 834248 Hhe%ﬁuﬁj‘—&t—ﬁq—ﬁel-e—dﬂekEHBH—mﬂjHﬂel-Hda—bﬁ i
common-guestion-ol-law-or-fhet-whesep -

tl}M}&mﬁV%}Pl}H&&MWMWMW&MHMWWWM

persor-orentbeshebhneteonstititeconsentto-arbitration-o D any cloimedispule erotheratier - guestion-sot
toseribed-inil . .

§ 8.3.4.3 Ihe Owner mink Arehitesturmtoye petson o chti-iades pary ot ton-condueted-nndethis
Seetpn$dwhether by joinder-orconsolidition-thesameriehtseHeinderandconsehidution-as-the Ownerand

ArehitectunderthisAgreentent:
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Arehiteetshal F]}ﬂﬂ»ﬁe—}iﬂb-m{jhlﬂ—m{—)wna—fepdelﬁy—ﬂHiﬂ%&g&e&w&d—%@wam—bee&ﬁ%eiﬁ*ud}—buhpawwe#

§ 9.1Unless Owner is entitled to withhold payment in accordance with this Agreement, if the Owner fails to make

payments to the Architect in accordance with this Agreement. such failure shall be considered substantial
nonperformance and cause for termination or, at the Architect’s option, cause for suspension of performance of
services under this Agreement. Il the Architect elects to suspend services, the Architect shall give seven days’ writlen
notice to the Owner before susnendin;, su'vic.cq UI‘IILS‘i paylnem in full is 1-eceivu:| lw lhc /\l‘chi!ccl wilhin seven (hy-;

shall be pald all undlsputed sums due prior to suspension,

§ 9.2 I{-the Owner-suspends-the-Projeet;-The Owner may suspend Architect’s services or the Project at Owner’s
convenience and withoul cause at any time upon written notice to Architect. If the Owner suspends the Project for
more than thirty consecutive days, the Architect shall be compensated for services performed prior to notice of such
suspension. When the Project is resumed, the AFéMeePsh%b&eempenﬁted—féFe*pense&meuﬁed—m—ﬂ%&nﬁeﬁuﬁwﬂ
and-resumption-ef-the-Architect’s serviees—The-Architeet’s-fees for the remaining services and the time schedules
M}Hli—-]}e—eq&rtabl—y—adm&ﬁeé—fur the performance of Architect’s services shall be equitably adjusted, if and as
appropriate given the stage of the Project at the time of suspension and resumption. and reason for the suspension. No
adjustment shall be made if the suspension is attributable to the Architect’s failure to perform the services in
accordance with this Agreement, for breach by the Architect of any provision of this Agreement or for any other
reason which is the fault of the Architect.

§ 9.3 If the Owner suspends the Project for more than 90 eumuative-consecutive days for reasons other than the fault
of the Architect, the Architect may terminate this Agreement by giving not less than seven—fourteen days’ written
notice.
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§ 9.6 In the event of termination not the fault of the Architect, the Architect shall be compensated for services
performed prior to termination, together with Reimbursable Expenses then due and all—Fermination—Expenses—as
defined-in-Section-9-7-excluding overhead and profit.

anticipated-profiton-the-value-oFthe servicesnotperformed-by-the-ArchiteetI [ the Architect is adjudged as bankrupt,

or makes a general assignment for the benefit of its creditors, or if a receiver is appointed on account of the Architect’s
insolvency, or if any provision of the bankruptey law is invoked by or against the Architect. or if the Architect
persistently or repeatedly refuses or fails (except in cases for which extension of time is provided), to perform the
Services in accordance with the Agreement, then notwithstanding any other rights or remedies granied the Owner, the
Owner may, without prejudice to any other right or remedy, (i) terminate the employment of the Architect and/or (ii)
finish the Services by whatever method the Owner may deem expedient. In such case, the Architect shall not be
entitled to receive any further payment until the Services are finished and the Owner may be entitled to recover and
deduct from any remaining amounts due Architect all damages allowed by law.

§ 9.8 . . . .. .
ﬂle—aMﬂFﬂi—tﬂ—f%H&{:lﬁ—?—aim—‘reeHeﬂ—W‘) Pmmmiv upon the termination 01 lhls AL: L.:.mcnt or lhc Architect’s Su‘wu:q
and payment in full of all cutstanding invoices received from the Architect and not in dispute. the Architect shall
deliver to the Owner copies of all documents prepared by Architect in the performance of its Services under this
Agreement ., including without limitation all drawings and specifications, and all models prepared by the Architect for
the Project prior to the effective date of termination, so as to avoid any delay or increased cost of the Project.
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§-10.4Fhis-Agreement shattbe soverned by-the-law-of the place-wherethe Project-is-located-exeept-that-ifthe parties
have-selected-arbiteation-as-the-method-ofbinding disputeresolitionsthe Federal-Arbitration-Aetshall-govern-Section
&3:

§ 10.6 Unless otherwise required in this Agreement, the Architect shall have no responsibility for the discovery,
presence, handling, removal or disposal of, or exposure of persons to, hazardous materials or toxic substances in any
form at the Project site. Architect shall report to Owner any hazardous materials discovered by Architect or
reasonably should have discovered by Architect at the Project site.

§ 10.7 The Architect shall have the right to include photographic or artistic representations of the design of the Project
among the Architect’s promotional and professional materials. The Architect shall be given reasonable access to the
completed Project to make such representations. However, the Architect’s materials shall not include the Owner’s
confidential or proprietary information if the Owner has previously advised the Architect in writing of the specific
information considered by the Owner to be confidential or proprietary. Fhe-Ownershall-provide professional-eredit-for
the-Architect-inthe-Owner’s-promotionalmaterialsforthe Project:

§ 10.8 £ Subject to Article 7, if the Architect or Owner receives information speeifically-designated-considered by the
other party as “"confidential” or "business proprietary," the receiving party shall keep such information strictly
confidential and shall not disclose it to any other person except to (1) its employees, (2) those who need to know the
content of such information in order to perform services or construction solely and exclusively for the Project, e=(3)
its consultants and contractors whose contracts include similar restrictions on the use of confidential information.
Furthermore, Architect or Owner shall not withhold such information if, in doing so. would violate the law or create a
risk of significant harm to the public. The Architect shall require of the Architect’s consultants similar agreements to
maintain the confidentiality of information considered as "confidential" or "business proprietary" by Owner.

§ 10.9 Independent Contractor. Architect agrees that all services and work performed under this Agreement are being
performed by Architect as an independent contractor and not as an employee or agent of Owner. This Agreement is
not intended to constitute, create, give rise to or otherwise recognize a joint venture agreement or relationship,
partnership or formal business organization of any kind or create an employer/employee relationship between Owner
and Architect, Architect’s employees. subcontractors. subcontractors’ employees or any person supplied by Architect
in the performance of Architect’s obligations under this Apreement and does not entitle said persons to rights or
benefits from Owner normally associated with an employment relationship, such as. but not limited to. civil service,
retirement, personnel rules which accrue to such_persons, health insurance, motor vehicle insurance, life insurance.
workers® compensation, sick leave or any other fringe benefits. Architect and subcontractors shall have total
responsibility for all salaries, wages, bonuses, retirement. withholdings. worker’s compensation, occupational discase
compensation, unemployment compensation. other employee benefits and all taxes and premiums appurtenant thereto
concerning such persons and shall indemnify. hold harmless and defend Owner with respect thereto, including
payment of reasonable attorney’s lees and costs in the defense of any claim made under the Fair Labor Standards Act
or any other federal or state laws. Such indemnity shall be required by Archifect from its subcontractors, if any. on
behalf of Owner.

§ 10.10 Retention of Records. Architect and any subcontractor shall keep and maintain accurate books of record and
account, in accordance with sound accounting principles. of all expenditures made and all costs, liabilities and
obligations incurred under this Agreement, and all papers, files, accounts, reports, cost proposals with backup data and
all other material relating to work under this Agreement and shall make all such materials available at the office of the
Owner at any reasonable time during the term of this Agreement and for the length of time established by law or five
(5) years. whichever is longer from the date of final payment to Architect or termination of this Agreement for audit,
inspection and copying upon Owner’s request.
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§ 10.11 Subcontracts The Architect shall insert into all subcontracts the paragraphs herein entitled "INSURANCE,"
"RETENTION OF RECORDS," and "INDEMNIFICATION."

§ 10.12 Compliance with Laws
Architect shall comply with applicable federal and state laws and local ordinances and regulations in providing
services within the scope of this Aereement, including but not limited to the following:

I. Architect shall comply with, and cause all persons providing any of the Services on its behalf to comply
with, all applicable federal and state laws and governmental rules and regulations now or hereafter in
effect pertaining to equal employment opportunity and discrimination in provision of the services,
including the provisions of the Equal Employment Opportunity Clause. Architect specifically represents
and certifies to Owner that Architect complies with all applicable provisions of the Illinois Human
Rights Act and that it maintains, and shall maintain at all times during the period it is required to perform
the Services, a written sexual harassment policy in full compliance with Section 2-105(A)(4) thereof.

2. To the best of Architect’s knowledge, no officer or employee of Architect has been convicted of bribery
or attempting to bribe an officer or employee of the State of Hlinois, or any unit of local government, nor
has any officer or employee made an admission of guilt of such conduct which is a matter of record.
Architect’s Proposal to the Owner seeking a contract for the performance of the architectural services [or
this Project was made without any connection or common interest in the prolits anticipated to be derived
from the Agreement by the Architect with any other person submitting proposals to the Owner for this
Project. The Agreement terms are in all respects fair and the Agreement is entered into by the Architect
without ¢ollusion or fraud and no official, officer or employee of the Owner has any direct or indirect
financial interest in the Architect’s Proposal or in the Architect.

3. The Architect certifies that it is not barred from contracting with the Owner because of any delinquency
in the payment of any tax administrated by the lllinois Department of Revenue, unless it is being
contested. Architect further certifies that it understands that making a false statement regarding
delinguency in taxes is a Class A. misdemeanor and, in addition. voids the Agreement between Architect
and Owner, and allows the Owner, a municipal entity, to recover in a civil action all amounts paid to the
Architect.

4, If Architect has 25 or more employees on the date of this Apreement, Architect knows, understands and
acknowledges its obligations under the [llinois Drug Free Workplace Act (30 [LCS 580/ ef seq.) and
certifies that it will provide a drug-free workplace by taking the actions required under. and otherwise
implementing_on a continuing basis, Section 3 of the Drug Free Workplace Act. Architect further
certifies that it has not been debarred and is not ineligible for award of this Agreement as the result of a
violation of the Illinois Drug Free Workplace Act.

5. Architect herby certifies that no individual employed or otherwise retained by Architect or any of
Architect’s consultants or subconsultants to perform the Services has been convicted of a crime that
would make the individual ineligible to be employed by Owner in accordance with 70 ILCS 1205/8-23.

§ 10.13 Headings The headings for each paragraph of this Agreement are [or convenience and reference purposes only
and in no way define. limit or describe the scope or intent of said paragraphs or of this Agreement nor in any way affect
this Agreement.

§ 10.14 Notices All notices required pursuant to this Agreement shall be sent to the attention of:

Rob Sperl
Wheaton Park District

102 E. Wesley
Wheaton, IL 60187
T: 630-510-4975

Engineer:
Robert N. St. Mary
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Elara Energy Services, Inc.
30 North Wolf Road

2" Floor

Hillside, 1L 60162-1605
T:708-236-0330
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Fixed Fee of Thirty-one Thousand Nine Hundred and 00/100 Dollars ($31.900.00). Broken down as follows:

Design and Permit/Bid/Construction Documents Phase: $24.800.00

Bidding Phase: $1,500.00

Consltruction and Functional Testing Phase Services:  $5.600.00. Payment for this phase is subject to Owner’s
approval of these services in accordance with Section 1.1.
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NA

As provided in Section 11.7 of this Agreement.

§ 11.4 Compensation for Additional Services of the Architect’s consultants when not included in Section 11.2 or 11.3,

shall be the amount invoiced to the Architect plus—pereent{—%)-or-as-otherwise-stated-below:

at cost, or as otherwise stated below but not before written authorization by Owner:

Schematic Design Phase percent § (%)

Design Development Phase percent ¢ (%)

Construction Documents percent ¢ (%)

Phase

Bidding or Negotiation Phase percent § (%)

Construction Phase percent ¢ (%)
" Total Basic Compensation one hundred  percent ¢ 100 (%)

§ 11.6 When compensation is based on a percentage of the Cost of the Work and any portions of the Project are deleted
or otherwise not constructed, compensation for those portions of the Project shall be payable to the extent services are
authorized and properly performed on those portions, in accordance with the schedule set forth in Section 11.5 based

on (1) the lowest bona fide bid or negotiated proposal, or (2) if no such bid or proposal is received, the most recent
estimate ofthe Cost of the Work prepared by the Constl uc'uon Manager for such portlons of the Pl‘OJeCt TheArehiteet

Principals $230.00
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Associates and Project Engineers $175.00

Senior Engineers $150.00
Designers and Technicians $115.00
Administration $85.00

“+—-1. Transportation and authorized out-of-town travel and subsistence;

2—2. Long distance services, dedicated data and communication services, teleconferences, Project Web
sites, and extranets;

3——3. Fees paid for securing approval of authorities having jurisdiction over the Project;

“4—4. Printing, reproductions, plots, standard form documents;

5—15. Postage, handling and delivery;

6—=6. Expense of overtime work requiring higher than regular rates, if authorized in advance by the
Owner;

~+——1. Renderings, models, mock-ups, professional photography, and presentation materials requested by
the Owner;

B—Architeet’ s Consiltant s-expense-of professionab-Habiline-insurance-dedieated-exelusivelyto-this
Projects-or the expense eFadditional-insuranee eoverage or-himits- ithe Ownerrequestssuch-insurance
in-excess-ol that-normalby-carvied-by-the-Areheet’ sconsultants:

9 ——Althexesleviedonprofessionabservices and-onreintbupsable expenses:

10—38. Site office expenses; and

“H—9. Other similar Project-related expenditures.

§ 11.8.2 For Reimbursable Expenses the compensation shall be the expenses incurred by the Architect and the
Architect’s consultants plus percent-{—9%)-of the-expenses—incurred.zero percent (0%) of the expenses incurred.
Reimbursable Expenses shall not exceed One Thousand Dollars ($1.000.00) without prior written approval of Owner.
Architect shall provide all supporting documentation of said Reimbursable Expenses.
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Aﬁ&mm%&eﬁ%%@%%ﬂ%}ﬁﬂl%mﬁe&%eﬁmﬁ%%%%%ﬂ{#
the-Architeet s-Instruments ol Service solely-for-purposes-of completing-using-and-maintainipa-the Projeetastotows:

§ 11.10.1 An initial payment of ¢€—)-zero dollars ($0.00) shall be made upon execution of this Agreement and is the
minimum payment under this Agreement. It shall be credited to the Owner’s account in the final invoice.

§ 11.10.2 Unless otherwise agreed, payments for services shall be made menthly-ti-preportionte-servicesperformed:
I—&ymen%«-—ﬂre ~dhue- ami pawhle upan—pmaelrmuun—ai—lhe-A|th%ect-a—mvaiee—+\mmlms~m~1|ml—{—)+l+l%—&ﬁea—me

: ; egithrate-prevaiting from-time
forty- li\«‘L dal:. !mm lhe dale OFAI‘L]'HlLCl 5 I !I}VUILL Any

Prompt Paymem Act, 50 ILCS 505/], el, seq.

(Insert rate of monthly or annual interest agreed upon.)

—%

§ 11.10.3 The Owner shall not withhold amounts from the Architect’s compensation to impose a penalty or liquidated
damages on the Architect, or to offset sums requested by or pald to contractors for the cost of changes in the Work
unless the Architect agrees or hask : s-chspite resobution-proceeding-Owner
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has disclosed in writing that the services provided fail, in Owner’s opinion, to meet Owner’s reasonable expectation
consistent with the terms and conditions of this Agreement. Notwithstanding the foregoing, Owner may withhold
amounts from the Architect’s compensation in accordance with the Local Government Prompt Payment Act, 50 ILCS

505/1 et seq .

§ 12.1 Owner will use reasonable efforts to require, and Architect shall provide in any Contract Documents prepared
by Architect on behall of Owner, that the Contractors responsible for construction shall purchase insurance to cover
claims and expenses. including costs of defense, asserted against Architect, its agents, employees and consultants for
bodily injury, sickness. disease or death to the extent caused by any negligent act or omission of the Contractor, any

Subcontractor, anyvone directly or indirectly employed by them or anyone for whose act of them may be liable.

Such insurance shall provide substantially that: "The coverage afforded the additional insureds shall be
primary insurance for the additional insured with respect to claims arising out of operations performed
by or on behalf of the Contractor. If the additional insureds have other insurance which is applicable to
the loss, such other insurance shall be on an excess or contingent basis. The amount of the Contractor’s
liability under this insurance policy shall not be reduced by the existence ol such other insurance."”

§ 12.2 The Architect and the Owner agree thal a provision containing substantially the following lanouage will be
inserted in the Contract Documents in the interests of both parties:

"To the fullest extent by law. the Contractor shall waive any right of contribution and shall indemnify
and hold harmless the Owner. the Architect and their employees and consultants from and against all
claims, damages, losses and expenses, including, but not limited to attorneys’ fees and economic or
consequential damages. arising out of or resulting from or in connection with the performance of the
Work, provided that any such claim. damage, loss or expense is caused in whole or in part by any
intentional wrongful act or any negligent act or omission of the Contractor, any subcontractor, anyone
directly or indirectly emploved by any of them or anvone for whose acts any of them may be liable,
regardless of whether or not it is caused in part by a party indemnified hereunder. Such obligation shall
not be construed to negate, abridge, or otherwise reduce any other right or obligation of indemnity which
would exist as any party or person described in the Contract.

In any and all claims against the Owner or Architect or any of the employees and consultants by any
employee of the Contractor or any Subcontractor, anyone directly or indirectly employed by any of them
or anyone for whose acts any of them may be liable, the indemnification obligation under this paragraph
of the Contract shall not be limited in any way by any limitation on the amount or type of damages,
compensation or benefits payable by or for the Contractor or any Subcontractor under workers’ or
workmen’s compensation acts, disability benefit acts or other employee benefits acts.

Claims, damages, losses and expenses’ as these words are used in the Contract shall be construed to
include, but not to limited to (1) injury or damage consequent upon the failure of or use or misuse by
Contractor, its Subcontractors, agents. servants or employees, of any hoist. rigging. blocking,
scaffolding or any and all other kinds of items of equipment, whether or not the same be owned.
furnished or loaned by Owner; (2) all attorneys’ fees and costs incurred in bringing an action to enforce
the provisions of this indemnity or any other indenmity contained in the General Conditions, as modified
by any Supplementary General Conditions; and (3) time expended by the party being indemnified and
their employees, at their usual rates plus consists of travel, long distance telephone and reproduction of
documents.”

§ 12.3 It is intended that Architect shall have no responsibility for job site safety on the Project and does not have
charge of the Work. Contractor shall have full and sole authority for all safety programs and precautions in connection
with the Work. When Architect is present at the site, such presence shall be only for the purpose of endeavoring to
protect the Owner against any deviations or defects in the completed construction work, and Architect shall have no
authority to take any action whatsoever on the site regarding safety precautions or procedures.
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§ 12.4 Architect shall at its own cost promptly cure any breach of its obligations under this Agreement.  Should
Architect refuse or neglect to cure such breach within a reasonable time, taking into consideration the nature of the
breach and its impact on the progress or the cost of the Work, aller receiving reasonable notice requesting such cure
from Owner, then Owner shall be entitled to cure such breach following additional notice of such intended action to
Architect, and recover the cost of such cure from Architect. This commitment by Architect is in addition to and not in
substitution for. any other remedy which the Owner may have at law or in equity.

§ 12.5 Architect’s Basic Services shall include Services before and after issuance to Owner of the final Certificate for
Payment, or in the absence of the final Certificate of Payment, before or after the date of Final Completion, made
necessary by (i) failure of performance of a Contractor under anv Contract for Construction, when such defects or
deficiencies in the Work, or failure of performance resulted from Architect’s negligence or errors or omissions in the
Contract Documents which it provided for the Project or (ii) breach of the duties or obligations of the Architect under
this Agreement.

§ 12.6 In the event Architect is hindered, delayed or prevented [rom performing its obligations under this Agreement
as a result of any fire. flood, landslide, tornado or othier act of God. thefi, strike. lockout, other labor problems,
shortages of material or labor, failure of any governmental agency or Owner to furnish information or to approve or to
disapprove Architect’s work or any other cause beyond the reasonable control of Architect, the time for completion of
Architect’s work shall be extended by the period of resulting delay.
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4
1. AJA Document B101™-2007, Standard Form Agreement Between Owner and Architect

2——2. AIA Document E201™-2007, Digital Data Protocol Exhibit, if completed, or the following:

3——3. Other documents:

PAGE 23
a. Engineer’s Proposal, dated Aupust 11, 2015 | attached to and incorporated as part of this
Agreement,
b. Engineer’s concept design of the chiller system dated November 26, 2012, attached to and
incorporated as part of this Agreement.
OWNER ENGINEER
WHEATON PARK DISTRICT ELARA ENERGY SERVICES, INC.
OWNER ARGHITECT
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Certification of Document’s Authenticity
AIA® Document D401™ - 2003

I, Nicole L. Karas, hereby certify, to the best of my knowledge, information and belief, that I created the attached final
document simultaneously with its associated Additions and Deletions Report and this certification at 11:45:33 on
09/03/2015 under Order No. 0915487018 1 from AIA Contract Documents software and that in preparing the
attached final document I made no changes to the original text of AIA® Document B101™ — 2007, Standard Form of
Agreement Between Owner and Architect, as published by the AIA in its software, other than those additions and
deletions shown in the associated Additions and Deletions Report.
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