



Advanced Intelligence Engineering

www.AIE195.com

We have prepared a quote for you

**Wheaton Park District - Cosley Zoo Fiber Router
Replacement Solution: P20191212.0002**

Quote # JW001630 Version 1

Prepared for:

Wheaton Park District

Prepared by:

Jeremy Wills

Wednesday, December 18, 2019

Wheaton Park District
Jonathan Butkus
1777 S Blanchard St
Wheaton, IL 60189
jonathan.butkus@vision96.com


Dear Jonathan,

This project is to remove the SRB routers at Prairie (WPD-SBR01-PB01) and at the zoo (WPD-SBR01-ZOO01) as the router at the zoo has failed. This will simplify the network failover, eliminate the need to purchase another router, and reduce monthly management fees as a result.



Jeremy Wills
President
Advanced Intelligence Engineering

Hardware

Description	Price	Qty	Ext. Price
Meraki 1000Base SX Multi-Mode - For Data Networking, Optical Network1 	\$345.00	1	\$345.00
Subtotal			\$345.00

Project Labor

Configure Network to Bypass Fiber Routers

Install fiber SFP in switch at Prairie and configure network to simplify routing.

Test Failover

Test and confirm failover for zoo.

Project Labor Subtotal: **\$945.00**

Monthly Services Totals (post project)

This project changes your network infrastructure, and will result in changes to your ongoing IT services billing, under the existing Managed Services Provider Agreement. Your monthly IT services following the project are outlined below

Description	Recurring	Qty	Ext. Recurring
AIE Managed IT Services			
Managed Switch	(\$50.00)	2	(\$100.00)
Recurring Subtotal			(\$100.00)

Payment Terms

In order to initiate the work, AIE requires a signed copy of the agreement along with 100% down payment on all hardware and licensing and 50% down payment on all labor. The balance of the labor, along with any additional surcharges or tax, will be billed Net20 upon completion of the work.

Wheaton Park District - Cosley Zoo Fiber Router Replacement Solution: P20191212.0002

**Prepared by:****Advanced Intelligence Engineering**Jeremy Wills
(630) 936-4045 x102
Fax (815) 346-5342
jwills@aie195.com**Prepared for:****Wheaton Park District**1777 S Blanchard St
Wheaton, IL 60189
Jonathan Butkus
(224) 345-2633
jonathan.butkus@vision96.com**Quote Information:****Quote #: JW001630**Version: 1
Delivery Date: 12/18/2019
Expiration Date: 12/31/2019

Assumptions

- Client staff will be available in a timely manner for questions and testing of changes.
- Client will provide all necessary software discs, serial numbers, and passwords for any software needing to be reinstalled.
- The work will be completed Monday-Friday / 7:30am-5:30pm, unless otherwise designated by AIE.

Should any of these assumptions prove to be incorrect, additional labor will be billed at AIE's project rates of \$180/hr, with after hours work billed at 1.5x project rates.

Quote Summary

Description	Amount
Hardware	\$345.00
Project Labor	\$945.00
Total:	\$1,290.00

Recurring Expenses Summary

Description	Amount
Monthly Services Totals (post project)	(\$100.00)
Recurring Total:	(\$100.00)

Taxes, shipping, handling and other fees may apply. We reserve the right to cancel orders arising from pricing or other errors.

Advanced Intelligence Engineering

Wheaton Park District

Signature: _____

Name: Jeremy WillsTitle: President

Date: _____

Signature: _____

Name: Jonathan ButkusTitle: Technology Services (Vision96)Date: 1/14/2022