



Advanced Intelligence Engineering

www.AIE195.com

We have prepared a quote for you

**Wheaton Park District - Museum WiFi -
P20190402.0001**

Quote # SB002197 Version 2

Prepared for:

Wheaton Park District

Prepared by:

Sarah Bailey

Monday, June 14, 2021

Wheaton Park District
Sandra Simpson
1777 S Blanchard St
Wheaton, IL 60189
ssimpson@wheatonparks.org

Dear Sandra,

This project is to replace the aging access point at the Museum with a new Cisco Meraki access point. The current access point does not work with the 802.11ac or 802.11ax wireless standards, only with earlier standards. Newer computers no longer use the older technologies, so wireless access at the Museum will be increasingly more difficult without an upgrade of the access points.

To order, please return a signed quote to AIE. Let us know if you have any questions, and we will be happy to answer them prior to ordering!

Thank you!



Sarah Bailey
Administrative Assistant
Advanced Intelligence Engineering

Hardware

Description	Price	Qty	Ext. Price
Meraki MR36 802.11ax 1.70 Gbit/s Wireless Access Point - 2.40 GHz, 5 GHz - MIMO Technology - 1 x Network (RJ-45) - Gigabit Ethernet - Desktop, Ceiling Mountable, Wall Mountable, Rail-mountable 	\$473.52	2	\$947.04
Subtotal			\$947.04

Licensing

Description	Price	Qty	Ext. Price
Meraki MR Enterprise Cloud Controller License, 3 Years - Meraki MR Series Access Point - Subscription License 1 Access Point - 3 Year License Validation Period	\$189.66	2	\$379.32
Subtotal			\$379.32

Project Labor

Configure Access Points

Configure access points in the Meraki portal including LAN settings, SSIDs, password settings, traffic shaping, and any firewall rules from existing access point.

Install Access Points

Terminate cable run by WPD electrician. Install access points onsite. Test network connectivity.

Project Labor Subtotal: **\$720.00**

Monthly Recurring Services (Post Project)

Description	Recurring	Qty	Ext. Recurring
Management fees for each Meraki WAP are half the price of those for Cisco AiroNet WAPs, due to the more streamlined management of these devices. One (1) new Meraki WAP will be deployed during this project, and completion of the project will allow for retirement of one (1) Cisco AiroNet WAP currently in place at the Dupage County Historical Museum. The line items below detail the savings that will be realized in your monthly recurring costs upon completion of this project.			
Network Devices - Management (w/ Meraki Discount)	\$25.00	1	\$25.00
Network Devices - Management (Cisco devices removed)	\$50.00	-1	(\$50.00)
Recurring Subtotal			(\$25.00)

Payment Terms

In order to initiate the work, AIE requires a signed copy of the agreement along with 100% down payment on all hardware and licensing and 50% down payment on all labor. The balance of the labor, along with any additional surcharges or tax, will be billed Net20 upon completion of the work.

Wheaton Park District - Museum WiFi - P20190402.0001



Prepared by:

Advanced Intelligence Engineering

Sarah Bailey
(630) 936-4045
Fax (815) 346-5342
sbailey@aie195.com

Prepared for:

Wheaton Park District

1777 S Blanchard St
Wheaton, IL 60189
Sandra Simpson
(630) 510-4947
ssimpson@wheatonparks.org

Quote Information:

Quote #: SB002197

Version: 2
Delivery Date: 06/14/2021
Expiration Date: 06/30/2021

Assumptions

- Client staff will be available in a timely manner for questions and testing of changes.
- Client will provide all necessary software discs, serial numbers, and passwords for any software needing to be reinstalled.
- The work will be completed Monday-Friday / 7:30am-5:30pm, unless otherwise designated by AIE.
- Deployment will occur during business hours.
- WPD electrician will run cable to Zach's office for 2nd access point installation.

Should any of these assumptions prove to be incorrect, additional labor will be billed at AIE's project rates of \$180/hr, with after hours work billed at 1.5x project rates.

Quote Summary

Description	Amount
Hardware	\$947.04
Licensing	\$379.32
Project Labor	\$720.00
Total:	\$2,046.36

Recurring Expenses Summary

Description	Amount
Monthly Recurring Services (Post Project)	(\$25.00)
Recurring Total:	(\$25.00)

Taxes, shipping, handling and other fees may apply. We reserve the right to cancel orders arising from pricing or other errors.

Advanced Intelligence Engineering

Wheaton Park District

Signature: 

Name: Sarah Bailey

Title: Administrative Assistant

Date:

Signature: 

Name: Sandra Simpson

Title: Finance Director

Date: 6/23/2021