

Advanced Intelligence Engineering www.AIE195.com

We have prepared a quote for you

Replacement Fiber Cable at Rice Pool - T20190811.0040

Quote # KE001553 Version 1

Prepared for:

Wheaton Park District

Prepared by:

Kirsten Ekstrand

Monday, August 12, 2019

Wheaton Park District Rita Trainor 1777 S Blanchard St Wheaton, IL 60189 rtrainor@wheatonparks.org

Dear Rita,

We had a fiber patch cable break at Rice Pool over the weekend. Our team was able to get them up and going on the legacy Cat 5 link, but we need to order another patch cable. We are recommending ordering a spare patch cable as well, and putting the patch cable through fiber conduit (also quoted).

An ancillary need identified while recommending these improvements is for a transceiver for the fiber to connect to one of the Meraki switches. This will allow us to remove another Catalyst switch, saving the park district \$50/month.

Kirsten Ekstrand

Service Delivery Manager

Advanced Intelligence Engineering

Hardware

Description	Price	Qty	Ext. Price
AIE recommends both replacing the fiber patch cable that broke over the weekend ar hand in the server room.	nd purchasing a spa	re patch c	able to have on
Tripp Lite 10M 10Gb Duplex Multimode 50/125 OM3 LSZH Fiber Optic Patch Cable LC/SC Aqua 33' 33ft 10 Meter - SC Male - LC Male - 32.81ft	\$20.39	2	\$40.78
AIE also recommends installing fiber conduit, to protect the cable, particularly given tl	ne length and place	ment of the	e run.
Panduit Cable Tube - Cable Tube - Yellow - 1 Pack - 0.76" Internal Diameter - Polyethylene	\$85.09	1	\$85.09
Finally, while replacing the patch cable, we recommend installing a fiber transceiver in room, so that we can fully retire another Cisco Catalyst switch, saving the district \$50,000 and \$100 are considered.	nto one of the Merak /month in managem	ki switches ent fees.	in the server
StarTech.com Cisco Meraki MA-SFP-1GB-SX Compatible SFP Module - 1000BASE-SX Fiber Optical SFP Transceiver - Lifetime Warranty - 1 Gbps - Maximum Transfer Distance: 550 m (1804 ft) - 100% compatibility with Cisco MA-SFP-1GB-SX guaranteed - StarTech.com lif	\$48.15	1	\$48.15
	S	Subtotal	\$174.02

Labor

Installation Labor

Install fiber patch cable and conduit, install and configure SFP into Meraki switch. Remove Catalyst switch and keep as a spare.

Labor Subtotal:

\$360.00

Monthly Services Totals (post project)

This project changes your network infrastructure, and will result in changes to your ongoing IT services billing, under the existing Managed Services Provider Agreement. Your monthly IT services following the project are outlined below

Description	Recurring	Qty	Ext. Recurring
AIE Managed IT Services			
Managed Switch(es)	\$50.00	-1	(\$50.00)
	Recurring S	Recurring Subtotal	

Payment Terms

In order to initiate the work, AIE requires a signed copy of the agreement along with 100% down payment on all hardware and licensing and 50% down payment on all labor. The balance of the labor, along with any additional surcharges or tax, will be billed Net20 upon completion of the work.

Replacement Fiber Cable at Rice Pool - T20190811.0040



Prepared by:

Advanced Intelligence Engineering

Kirsten Ekstrand 630-936-4045, ext. 106 Fax (815) 346-5342 kekstrand@aie195.com Prepared for:

Wheaton Park District

1777 S Blanchard St Wheaton, IL 60189 Rita Trainor (630) 510-4955 rtrainor@wheatonparks.org Quote Information:

Quote #: KE001553

Version: 1

Delivery Date: 08/12/2019 Expiration Date: 08/19/2019

Assumptions

- Client staff will be available in a timely manner for questions and testing of changes.
- Client will provide all necessary software discs, serial numbers, and passwords for any software needing to be reinstalled.
- The work will be completed Monday-Friday / 7:30am-5:30pm, unless otherwise designated by AIE.

Should any of these assumptions prove to be incorrect, additional labor will be billed at your contracted labor rates.

Quote Summary

Description	Amount
Hardware	\$174.02
Labor	\$360.00
Total:	\$534.02

Recurring Expenses Summary

Description	Amount
Monthly Services Totals (post project)	(\$50.00)
Recurring Total:	(\$50.00)

Taxes, shipping, handling and other fees may apply. We reserve the right to cancel orders arising from pricing or other errors.

Advanced Intelligence Engineering		Wheaton Park District		
Signature:	Lastrace Co	Signature:	15	
Name:	Kirsten Ekstrand	Name:	Rita Trainor	
Title:	Service Delivery Manager	Title:	Director of Finance	
Date:		Date:	8/16/19	