



Advanced Intelligence Engineering

www.AIE195.com

We have prepared a quote for you

**Wheaton Park District - Boost Cell Signal in CC
Basement - P20210629.0002**

Quote # SB002316 Version 1

Prepared for:

Wheaton Park District

Prepared by:

Sarah Bailey

Tuesday, October 05, 2021

Wheaton Park District
Mike Benard
1777 S Blanchard St
Wheaton, IL 60189
mbenard@wheatonparks.org

Dear Mike,

This project proposal is to address the problem with cell phone signals at the Community Center. AIE will provide project management support, find a vendor(s) and obtain bids, gain approval, and monitor installation through completion and testing.

Included in this proposal are details regarding hardware, labor, and pricing, including the installation package provided by the vendor.


Please, let us know if you have any questions or would like to review this proposal together.

Thank you!



Sarah Bailey
Administrative Assistant
Advanced Intelligence Engineering

weBoost Cell Signal Booster Solution Implementation

Description		Price	Qty	Ext. Price
weBoost Installed Office 200 Flat fee - includes installation.		\$3,799.99	1	\$3,799.99
Subtotal				\$3,799.99

AIE Project Labor

Project Management

Manage the cell boosting project from start to finish.

AIE Project Labor Subtotal: **\$900.00**

Payment Terms

In order to initiate the work, AIE requires a signed copy of the agreement along with 100% down payment on all hardware and licensing and 50% down payment on all labor. The balance of the labor, along with any additional surcharges or tax, will be billed Net20 upon completion of the work.

Wheaton Park District - Boost Cell Signal in CC Basement - P20210629.0002



Prepared by:
Advanced Intelligence Engineering

Sarah Bailey
(630) 936-4045
Fax (815) 346-5342
sbailey@aie195.com

Prepared for:
Wheaton Park District

1777 S Blanchard St
Wheaton, IL 60189
Mike Benard
(630) 510-4945
mbenard@wheatonparks.org

Quote Information:

Quote #: SB002316

Version: 1
Delivery Date: 10/05/2021
Expiration Date: 10/31/2021

Assumptions

- Client staff will be available in a timely manner for questions and testing of changes.
- Client will provide all necessary software discs, serial numbers, and passwords for any software needing to be reinstalled.
- The work will be completed Monday-Friday / 7:30am-5:30pm, unless otherwise designated by AIE.
- Deployment will occur during business hours.
- Maintenance/facilities teams from the Park District will be on hand to consult with installers regarding path for cabling through the roof/building.

Should any of these assumptions prove to be incorrect, additional labor will be billed at AIE's project rates of \$180/hr., with after hours work billed at 1.5x project rates.

Quote Summary

Description	Amount
weBoost Cell Signal Booster Solution Implementation	\$3,799.99
AIE Project Labor	\$900.00
Total:	\$4,699.99

Taxes, shipping, handling and other fees may apply. We reserve the right to cancel orders arising from pricing or other errors.

Advanced Intelligence Engineering

Wheaton Park District

Signature: _____

Name: Sarah Bailey

Title: Administrative Assistant

Date: _____

Signature: _____

Name: Mike Benard

Title: Executive Director

Date: 10/6/2021