ENGINEERING

RESOURCE ASSOCIATES

Sent via email to : shinchee@wheatonparks.org
February 6, 2026

Mr. Steve Hinchee
Superintendent of Planning
Wheaton Park District
1000 Manchester Road
Wheaton, IL 60187

SUBJECT: Letter Proposal for Professional Civil Engineering Services
Central Athletic Complex Staircase & Switchback Improvements
500 S. Naperville Road, Wheaton, IL

Dear Mr. Hinchee:

Engineering Resource Associates, Inc. (ERA) is pleased to submit this proposal for site civil engineering
and permitting assistance services for the rehabilitation of the existing parking lots and stairway
improvements. The site is located at 500 S. Naperville Road, Wheaton, lllinois, west of Naperville Road,
at the intersection of Indiana Street. The proposal is based upon your request for proposal, our
knowledge of the project and our experience on similar projects.

PROJECT UNDERSTANDING

Wheaton Park District (District) wishes to replace the existing staircase from the northern parking lot
to the lower field and to retrofit the existing switchback located to the west of the facility and bring it
into ADA compliance. An ADA access route will also need to be designed to connect the proposed
switch back to the existing ADA stalls to the east of the facility. This layout has been preliminarily
discussed with the Park District.

In addition, the District requested a review of deicing options for each the staircase and the switchback
in order to evaluate a cost/benefit for each.

SCOPE OF SERVICES
ERA will provide civil engineering services for the project in accordance with the following work plan:

1. Meetings/Coordination/Project Administration - ERA will meet up to three times with the
district to discuss the project:

o Kick-off / Progress
e Preliminary Engineering Review Meeting
e Final Engineering Review Meeting

ERA will internally administer the project between departments, coordinate schedules, perform
QA/QC reviews, and provide progress updates to the Park District.
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2. Supplemental Topographic Measurement- Additional Supplementary Topographic
Information will be coliected to expand on the area of topography that was collected for the
Central Athletic Complex Parking Lot project in 2025. This topographic data will be focused
primarily on the lower portion of the existing switchback.

3. Engineering Design and Construction Documents - An engineered site plan will be prepared.
The plans and construction specifications will be prepared on standard 24” by 36" plan sheets
according to the District's standard format. The following plan sheets are anticipated:

3.1. Cover Sheet and Location Map
3.2.  General Notes

3.3.  Existing Conditions & Demolition
3.4.  Utility and Geometry

3.5.  Grading and Erosion Control
3.6.  Construction Details

An Engineer’s Opinion of Construction Costs will be updated and included for the 100%
submittal. The project will be let under a single contract.

Specifications and Bid Documents will be assisted with and prepared as necessary to
accompany the Engineering Design Plans.

4. Permitting Assistance* - ERA will assist the District in the preparation of the permit
application(s). This task includes the work necessary to prepare the initial submittal and one
plan revision to address the various agency comments. Permits anticipated for this project
include:

4.1.  City of Wheaton Site Development Permit

5. Deicing Option Analysis - ERA will provide a proposed estimate of construction costs and
options for installing deicing measures via electrical measures for each the staircase and
switchback. This will not include designing new electrical cabinets or analyzing existing
electrical systems.

6. Bidding Assistance - ERA will attend the pre-bid meeting, provide a project overview and
address questions the bidders may have. After the bid opening, ERA will summarize the bids,
contact references and provide a summary of findings to the Wheaton Park District for award
consideration. ERA will assist in the preparation of the AIA contract agreement, if needed.

7. Construction Administration - ERA will assist the Project team during the construction phase
for the following construction related items:

Catalog Cut Submittal Reviews

Milestone Site Visit for Pavement Installation

One Additional Site Visit

Address RFI’s or Contractor Questions.

*These tasks include one (1) revision to the plans based on permit comments from review
agencies. Any additional revisions, changes, or modifications of the plan except as specifically
noted are not included. Due to the nature of the governmental review process, the exact scope
of final engineering services is unknown until the review agencies complete their review of the
submitted documents. Time relating to the revisions of engineering plans based on regulatory
agency review is unknown and uncertain at this time and if any, will be invoiced extra on an
hourly basis based on actual work preformed on the project.
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SERVICES NOT INCLUDED

Only services specifically described in this proposal are included in our scope of work. The following
are specifically excluded, although they may be added as a contract amendment at a future date for
an agreed additional fee.

Meetings, except as specifically noted
Presentation at Public Meetings
Boundary Plat of Survey

Stormwater Management Report
Permit Fees

Wetland Mitigation and Delineation Services
Tree Species and Condition Survey
Landscape Design

Variance Procedures

Design of Sanitary and Water Services
Floodplain Analysis or Modeling
Traffic Planning and Analysis

Design of Offsite utilities or roadways
Structural Design

Architectural Services

Geotechnical Engineering

CCDD Testing and Documentation
LEED Criteria and Design

Photometric and Lighting Design
Irrigation Design

Plat of Easements

Construction Layout

As-Built Survey, Record Drawings, or As-Built Mark ups

ESTIMATED PROJECT SCHEDULE

1. Project Kick-off February 2026
2. Data Gathering and Preliminary Plan Preparation February 2026
3. Deicing Analyis and Preliminary Plan Meeting March 2026

4. Final Engineering Plan Preparation and EOPC March 2026

5. Submit Permit Documents April 2026

6. Resubmit Permit Documents May 2026

7. Submit 1200% Bid Documents May 2026

SCHEDULE OF FEES

ERA is pleased to submit this Schedule of Fees to perform the work as described in our proposal.
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WORK ITEM FEE
Meetings/Coordination/Project Administration $ 2,500
Supplemental Topographic Measurement $ 1,200
Engineering Design and Construction Documents $ 7,500
Permitting Assistance $ 2,500
Deicing Option Analysis $ 750
Bidding Assistance $ 2,200
Construction Administration $ 3,000
Subtotal: $ 19,650
ERA Direct Costs $ 250
Total: $ 19,900

The costs associated with the base services included in this proposal will be billed at an hourly basis,

not-to-exceed fee of $19,650 based upon the provided schedule.

Direct costs/reimbursable expenses including printing costs, mileage and postage will be charged at
the actual rate incurred plus 0.0 (%) zero percent. Fees for services beyond the scope of this proposal
are compensated for on an hourly basis in accordance with the scheduled hourly rates.

We appreciate the opportunity to submit this proposal and trust that it meets with your approval. If
acceptable, please sign the proposal where indicated below and return one (1) copy for our files.
Receipt of the executed proposal will serve as authorization to proceed with the project. The attached
General Terms and Conditions are expressly incorporated into and are an integral part of this proposal

for engineering services.

If you have any questions, please contact me at 630.393.3060 or jmayer@eraconsultants.com.

Sincerely,
ENGINEERING RESOURCE ASSOCIATES, INC.

2 T

John F. Mayer, P.E., C.F.M.
Principal
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Exhibit 1

Acceptance & Authorization Form - February 6, 2026, Proposal
Central Athletic Complex Staircase & Switchback Improvements

Engineering Resource Associates, Inc. heaton Park Eﬁrict
7 Mg NN
Adthorized Signatu

Authorized Signature

John Mayer, Principal Michael \T. Benr

Printed Name and Title . E:B;ted Name and Title
Ewcobive Direcdnr Y/7/

35701 West Avenue / Ddte

Suite 150

Warrenville, lllinois 60555
630-393-3060 t, 630-393-2152 f

Please Provide Contact Information:
Mailing Address:

(please provide street address for UPS deliveries)

Telephone & Facsimile Numbers:

Email Address:

INVOICES should be sent via: Email [] USPS Mail ] Email & USPS Mail []
If different than above address,

invoices should be addressed to:

Attn:

Invoice Email Address (if different than above):

Note any billing procedures/forms:

M:\Proposals and Agreements\Governmental\WheatonParkDistrict\PL2602.08 Central Athletic Complex Staircase\2026-02-06 Proposal
Switchback & Stairs.docx



ENGINEERING /
RESOURCE ASSOQCIATES

Exhibit 2
Engineering Resource Associates, Inc.
2025-2026 Average Hourly Billing Rates for Professional Services
April 1, 2025 through March 31, 2026*

Staff Category \ Effective Date Average Hourly Billing Rate

Preferred
Professional Engineer VI 4/1/25 275.00
Professional Engineer V 4/1/25 225.00
Professional Engineer IV 4/1/25 210.00
Professional Engineer 1lI 4/ i/ 25 175.00
Professional Engineer 4/1/25 155.00
Professional Engineer | 4/1/25 130.00
Structural Engineer IV 4/1/25 245.00
Structural Engineer 1l 4/1/25 220.00
Staff Engineer Il 4/1/25 136.00
Staff Engineer I 4/1/25 115.00
Staff Engineer | 4/1/25 110.00
Engineering Technician VI 4/1/25 162.00
Engineering Technician V 4/1/25 145.00
Engineering Technician IV 4/1/25 124.00
Engineering Technician lll 4/1/25 105.00
Engineering Technician Il 4/1/25 82.00
Engineering Technician | 4/1/25 62.00
Engineering Intern Iii 4/1/25 84.00
Engineering Intern Il 4/1/25 63.00
Engineering Intern | 4/1/25 54.00
Ecological Services Director 4/1/25 185.00
Environmental Specialist IV 4/1/25 185.00
Environmental Specialist Il 4/1/25 114.00
Environmental Specialist | 4/1/25 95.00
Professional Surveyor 4/1/25 188.00
Professional Surveyor | 4/1/25 164.00
Surveyor IV 4/1/25 145.00
Surveyor |l 4/1/25 126.00
Surveyor |l 4/1/25 94.00
Administrative Director 4/1/25 170.00
Administrative Staff IV 4/1/25 136.00
Administrative Staff Ili 4/1/25 109.00
Administrative Staff Il 4/1/25 89.00
Administrative Staff | 4/1/25 68.00

*Future updated hourly billing rates will apply to contracts extending beyond the specified dates above.
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Engineering Resource Associates, Inc.

1.

GENERAL TERMS AND CONDITIONS

COMPLIANCE WITH LAWS: Engineering Resource Associates, Inc. (Engineer) will strive to exercise usual and
customary professional care in his efforts to comply with those laws, codes, ordinance and regulations which are
in effect as of the date of this Agreement.

With specific respect to prescribed requirements of the Americans with Disabilities Act of 1990 or certified state
or local accessibility regulations (ADA), Client understands ADA is a civil rights legislation and that interpretation
of ADA is a legal issue and not a design issue and, accordingly, retention of legal counsel (by Client) for purposes
of interpretation is advisable. As such and with respect to ADA, Client agrees to waive any action against Engineer,
and to indemnify and defend Engineer against any claim arising from Engineer's alleged failure to meet ADA
requirements prescribed.

DESIGNATION OF AUTHORIZED REPRESENTATIVE: Each party (to this Agreement) shall designate one or more persons to
act with authority in its behalf in respect to appropriate aspects of the Project. The persons designated shall
review and respond promptly to all communications received from the other party.

STANDARD OF PRACTICE: The Engineer will strive to conduct services under this Agreement in a manner consistent
with that level of care and skill ordinarily exercised by members of the profession currently practicing in the same
locality under similar conditions as of the date of this Agreement. No other representation, express or implied,
and no warranty or guarantee is included or intended in this Agreement, or in any report, opinion, document, or
otherwise.

GOVERNING LAW: This Agreement shall be governed by and construed in accordance with Articles previously set
forth by Item 1. of this Agreement, together with the laws of the State of lllinois.

RESPONSIBILITY OF THE ENGINEER: Notwithstanding anything to the contrary which may be contained in this
Agreement or any other material incorporated herein by reference, or in any Agreement between the Client and
any other party concerning the Project, the Engineer shall not have control or be in charge of and shall not be
responsible for the means, methods, techniques, sequences or procedures of construction, or the safety, safety
precautions or programs of the Client, the construction contractor, other contractors or subcontractors performing
any of the work or providing any of the services on the Project. Nor shall the Engineer be responsible for the acts
or omissions of the Client, or for the failure of the Client, any architect, engineer, consultant, contractor or
subcontractor to carry out their respective responsibilities in accordance with the Project documents, this
Agreement or any other agreement concerning the Project. Any provision which purports to amend this provision
shall be without effect unless it contains a reference that the content of this condition is expressly amended for
the purposes described in such amendment and is signed by the Engineer.

CLIENT's RESPONSIBILITIES: The Client agrees to require the Contractor, to the fullest extent permitted by law, to
indemnify, hold harmless, and defend the Engineer, its consultants, and the employees and agents of any of them
from and against any and all claims, suits, demands, liabilities, losses, damages, and costs ("Losses"), including
but not limited to costs of defense, to the extent arising in whole or in part out of the negligence of the Contractor,
its subcontractors, the officers, employees, agents, and subcontractors of any of them, or anyone for whose acts
any of them may be liable, regardless of whether or not such Losses are caused in part by a party indemnified
hereunder. Specifically excluded from the foregoing are Losses arising out of the preparation or approval of
maps, drawings, opinions, reports, surveys, change orders, designs, or specifications, and the giving of or failure
to give directions by the Engineer, its consultants, and the agents and employees of any of them, provided such
giving or failure to give is the primary cause of Loss.

The Client further agrees to require the Contractor to name the Engineer, its agents and consultants as additional
insureds on the Contractor's policy or policies of comprehensive or commercial general liability insurance. Such
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insurance shall include products and completed operations and contractual liability coverages, shall be primary
and non-contributing with any insurance maintained by the Engineer or its agents and consultants, and shall
provide that the Engineer be given thirty days, unqualified written notice prior to any cancellation thereof.

In the event the foregoing requirements, or any of them, are not established by the Client and met by the
Contractor, the Client agrees to indemnify and hold harmless the Engineer, its employees, agents, and
consultants from and against any and all Losses which would have been indemnified and insured against by the
Contractor, but were not.

When Contract Documents prepared under the Scope of Services of this contract require insurance(s) to be
provided, obtained and/or otherwise maintained by the Contractor, the Client agrees to be wholly responsible for
setting forth any and all such insurance requirements. Furthermore, any document provided for Client review by
the Engineer under this Contract related to such insurance(s) shall be considered as sample insurance
requirements and not the recommendation of the Engineer. Client agrees to have their own risk management
department review any and all insurance requirements for adequacy and to determine specific types of
insurance(s) required for the project. Client further agrees that decisions concerning types and amounts of
insurance are specific to the project and shall be the product of the Client. As such, any and all insurance
requirements made part of Contract Documents prepared by the Engineer are not to be considered the Engineer's
recommendation, and the Client shall make the final decision regarding insurance requirements.

7. INFORMATION PROVIDED BY OTHERS: The Engineer shall indicate to the Client the information needed for rendering of
the services of this Agreement. The Client shall provide to the Engineer such information as is available to the
Client and the Client's consultants and contractors, and the Engineer shall be entitled to rely upon the accuracy
and completeness thereof. The Client recognizes that it is impossible for the Engineer to assure the accuracy,
completeness and sufficiency of such information, either because it is impossible to verify or because of errors
or omissions which may have occurred in assembling the information the Client is providing. Accordingly, the
Client agrees, to the fullest extent permitted by law, to indemnify and hold the Engineer and the Engineer’s
subconsultants harmless from any claim, liability or cost (including reasonable attorneys' fees and cost of
defense) for injury or loss arising or allegedly arising from errors, omissions or inaccuracies in documents or other
information provided by the Client to the Engineer.

8. CHANGES: Client reserves the right by written change order or amendment to make changes in requirements,
amount of work, or engineering time schedule adjustments, and Engineer and Client shall negotiate appropriate
adjustments acceptable to both parties to accommodate any changes, if commercially possible.

9. DoCUMENTS DELIVERED TO CLIENT: Drawings, specifications, and reports prepared by Engineer in connection with
any or all of the services furnished hereunder shall be delivered to the Client for the use of the Client. Engineer
shall have the right to retain originals of all Project Documents and drawings for its files. Furthermore, it is
understood and agreed that the Project Documents such as, but not limited to reports, calculations, drawings,
and specifications prepared for the Project, whether in hard copy or machine readable form, are instruments of
professional service intended for one-time use in the construction of this Project. These Project Documents are
and shall remain the property of the Engineer. The Client may retain copies, including copies stored on magnetic
tape or disk, for information and reference in connection with the occupancy and use of the Project.

It is also understood and agreed that because of the possibility that information and data delivered in machine
readable form may be altered, whether inadvertently or otherwise, the Engineer reserves the right to retain the
original tapes/disks and to remove from copies provided to the Client all identification reflecting the involvement
of the Engineer in their preparation. The Engineer also reserves the right to retain hard copy originals of all Project
Documentation delivered to the Client in machine readable form, which originals shall be referred to and shall
govern in the event of any inconsistency between the two.

The Client understands that the automated conversion of information and data from the system and format used
by the Engineer to an alternate system or format cannot be accomplished without the introduction of
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10.

11.

12.

13.

14.

15.

16

inexactitudes, anomalies, and errors. In the event Project Documentation provided to the Client in machine
readable form is so converted, the Client agrees to assume all risks associated therewith and, to the fullest extent
permitted by law, to hold harmless and indemnify the Engineer from and against all claims, liabilities, losses,
damages, and costs, including but not limited to attorney's fees, arising therefrom or in connection therewith.

The Client recognizes that changes or modifications to the Engineer’s instruments of professional service
introduced by anyone other than the Engineer may result in adverse consequences which the Engineer can
neither predict nor control. Therefore, and in consideration of the Engineer's agreement to deliver its instruments
of professional service in machine readable form, the Client agrees, to the fullest extent permitted by law, to hold
harmless and indemnify the Engineer from and against all claims, liabilities, losses, damages, and costs, including
but not limited to attorney's fees, arising out of or in any way connected with the modification, misinterpretation,
misuse, or reuse by others of the machine readable information and data provided by the Engineer under this
Agreement. The foregoing indemnification applies, without limitation, to any use of the Project Documentation
on other projects, for additions to this Project, or for completion of this Project by others, excepting only such use
as may be authorized, in writing, by the Engineer.

REUSE OF DOCUMENTS: All Project Documents including but not limited to reports, original boring logs, field data,
field notes, laboratory test data, calculations, opinions of probable costs, drawings and specifications furnished
by Engineer pursuant to this Agreement are intended for use on the Project only. They cannot be used by Client
or others on extensions of the Project or any other project. Any reuse, without specific written verification or
adaptation by Engineer, shall be at Client's sole risk, and Client shall indemnify and hold harmless Engineer from
all claims, damages, losses, and expenses including attorney's fees arising out of or resulting therefrom.

FoRCE MAJEURE: Neither Client nor Engineer shall be liable for any fault or delay caused by any contingency beyond
their control including but not limited to acts of God, wars, strikes, walkouts, fires, natural calamities, or demands
or requirements of governmental agencies.

RELATIONSHIP BETWEEN ENGINEER AND CLIENT: Engineer shall serve as Clients professional engineer consultant in
those phases of the Project to which this Agreement applies. This relationship is that of a buyer and seller of
professional services and as such the Engineer is an independent contractor in the performance of this
Agreement and it is understood that the parties have not entered into any joint venture or partnership with the
other. The Engineer shall not be considered to be the agent of the Client.

SUSPENSION OF SERVICES: Client may, at any time, by written order to Engineer (Suspension of Services Order)
require Engineer to stop all, or any part, of the services required by this Agreement. Upon receipt of such an
order, Engineer shall immediately comply with its terms and take all reasonable steps to minimize the costs
associated with the services affected by such order. Client, however, shall pay all costs incurred by the
suspension, including all costs necessary to maintain continuity and for the resumptions of the services upon
expiration of the Suspension of Services Order. Engineer will not be obligated to provide the same personnel
employed prior to suspension, when the services are resumed, in the event that the period of suspension is
greater than thirty (30) days.

TERMINATION: This Agreement may be terminated by either party upon thirty (30) days written notice in the event
of substantial failure by the other party to perform in accordance with the terms hereof through no faulit of the
terminating party. This Agreement may be terminated by Client, under the same terms, whenever Client shall
determine that termination is in its best interests. Cost of termination, including salaries, overhead and fee,
incurred by Engineer either before or after the termination date shall be reimbursed by Client.

SUCCESSORS AND ASSIGNS: The terms of this Agreement shall be binding upon and inure to the benefit of the parties
and their respective successors and assigns: provided, however, that neither party shall assign this Agreement in
whole or in part without the prior written approval of the other.

ENTIRE UNDERSTANDING OF AGREEMENT: This Agreement represents and incorporates the entire understanding of the
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parties hereto, and each party acknowledges that there are no warranties, representations, covenants or
understandings of any kind, matter or description whatsoever, made by either party to the other except as
expressly set forth herein. Client and the Engineer hereby agree that any purchase orders, invoices,
confirmations, acknowledgments or other similar documents executed or delivered with respect to the subject
matter hereof that conflict with the terms of the Agreement shall be null, void and without effect to the extent
they conflict with the terms of this Agreement.

17. AMENDMENT: This Agreement shall not be subject to amendment unless another instrument is duly executed by

18.

19.

20.

duly authorized representatives of each of the parties and entitled "Amendment of Agreement".

PAYMENT: Client shall be invoiced once each month for work performed during the preceding period. Client agrees
to pay each invoice within thirty (30) days of its receipt. The client further agrees to pay interest on all amounts
invoiced and not paid or objected to for valid cause within said thirty (30) day period at the rate of eighteen (18)
percent per annum (or the maximum interest rate permitted under applicable law, whichever is the lesser) until
paid. Client further agrees to pay Engineer's cost of collection of all amounts due and unpaid after sixty (60) days,
including court costs and reasonable attorney's fees, as well as costs attributed to suspension of services
accordingly. In the event legal action is necessary to enforce the payment provisions of this Agreement, the
Engineer shall be entitled to collect from the Client any judgement or settlement sums due, reasonable attorneys'
fees, court costs and expenses incurred by the Engineer in connection therewith and, in addition, the reasonable
value of the Engineer's time and expenses spent in connection with such collection action, computed at the
Engineer's prevailing fee schedule and expense policies. If the Client fails to make payments when due or
otherwise is in breach of this Agreement, the Engineer may suspend performance of services upon five (5)
calendar days' notice to the Client. The Engineer shall have no liability whatsoever to the Client for any costs or
damages as a result of such suspension caused by any breach of this Agreement by the Client. Client will
reimburse Engineer for all associated costs as previously set forth in Item 13 of this Agreement. Payments due
Engineer are not contingent upon project approval or project financing and are the sole responsibility of the Ciient.
If an invoice for work performed by Engineer remains unpaid sixty (60) days form the date of the invoice and, if
there is no written resolution of payment from the client during the sixty (60) day period, Engineer will stop all
work on the assignment.

INDEMNIFICATION: Engineer agrees, to the fullest extent permitted by law, to indemnify and hold harmless Client up
to the amount of this contract fee (for services) from loss or expense, including reasonable attorney's fees to the
extent caused by Engineer’s negligent acts, errors or omissions in the performance of professional services under
this Agreement. Client agrees, to the fullest extent permitted by law, to indemnify and hold harmless Engineer
from any damage, liability or cost, including reasonable attorneys’ fees and costs of defense, to the extent caused
by the Client's negligent acts, errors or omissions and those of his or her contractors, subcontractors or
consultants or anyone for whom the Client is legally liable, and arising from the project that is the subject of this
Agreement. In the event of joint or concurrent negligence of Engineer and Client, each shall bear that portion of
the loss or expense that its share of the joint or concurrent negligence bears to the total negligence (including
that of third parties) which caused the personal injury or property damage. Engineer shall not be liable for special,
incidental or consequential damages, including, but not limited to loss of profits, revenue, use of capital, claims
of customers, cost of purchased or replacement power, or for any other loss of any nature, whether based on
contract, tort, negligence, strict liability or otherwise, by reasons of the services rendered under this Agreement.

LimiT oF LIABILITY: The Client and the Engineer have discussed the risks, rewards, and benefits of the project and
the Engineer’s total fee for services. In recognition of the relative risks and benefits of the Project to both the
Client and the engineer, the risks have been allocated such that the Client agrees that to the fullest extent
permitted by law, the Engineer's total aggregate liability to the Client for any and all injuries, claims, costs, losses,
expenses, damages of any nature whatsoever or claim expenses arising out of this Agreement from any cause or
causes, including attorney’s fees and costs, and expert witness fees and costs, shall not exceed the total
Engineer’s fee for professional engineering services rendered on this project as made part of this Agreement.
Such causes included but not limited to the Engineer’s negligence, errors, omissions, strict liability or breach of
contract. It is intended that this limitation apply to any and all liability or cause of action however alleged or
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21,

22,

23.

24,

25.

26.

27.

arising, unless otherwise prohibited by law.

NOTICES: Any notice or designation required to be given to either party hereto shall be in writing, and unless receipt
of such notice is expressly required by the terms hereof shall be deemed to be effectively served when deposited
in the mail with sufficient first class postage affixed, and addressed to the party to whom such notice is directed
at such party's place of business or such other address as either party shall hereafter furnish to the other party
by written notice as herein provided.

AccCESS AND PERMITS: Client shall arrange for Engineer to enter upon public and private property and obtain all
necessary approvals and permits required from all governmental authorities having jurisdiction over the Project.
Client shall pay costs (including Engineer’s employee salaries, overhead and fee) incident to any effort by Engineer
toward assisting Client in such access, permits or approvals, if Engineer perform such services.

WAIVER OF CONTRACT BREACH: The waiver of one party of any breach of the Agreement or the failure of one party to
enforce at any time, or for any period of time, any of the provisions hereof, shall be limited to the particular
instance, shall not operate or be deemed to waive any future breaches of this Agreement and shall not be
construed to be a waiver of any provision, except for the particular instance.

OPINIONS OF PROBABLE COST: Since Engineer has no control over the cost of labor, materials or equipment, or over
the Contractor(s) method of determining process, or over competitive bidding or market conditions, his opinions
of probable Project Construction Cost provided for herein are to be made on the basis of his experience and
qualifications and represent his best judgement as a design professional familiar with the construction industry,
but Engineer cannot and does not guarantee that proposal, bids or the Construction Cost will not vary from
opinions of probable construction cost prepared by him. If prior to the Bidding or Negotiating Phase, Client wishes
greater accuracy as to the Construction Cost, the Client shall employ an independent cost estimator Consultant
for the purpose of obtaining a second construction cost opinion independent from Engineer.

CONSTRUCTION OBSERVATION CLAUSE: The Owner will include the following clause in the construction contract
documents and Owner agrees not to modify or delete it:

Kotecki Waiver: Contractor (and any subcontractor into whose subcontract this clause is incorporated) agrees to
assume the entire liability for all personalinjury claims suffered by its own employees, including without limitation
claims under the lllinois Structural Work Act, asserted by persons allegedly injured on the Project; waives any
limitation of liability defense based upon the Workers Compensation Act, court interpretations of said Act or
otherwise; and agrees to indemnify and defend Owner and Engineer and their agents, employees and consultants
(the "Indemnities") from and against all such loss, expense, damage or injury, including reasonable attorneys'
fees, that the indemnities may sustain as a result of such claims, except to the extent that Illinois law prohibits
indemnity for the indemnities' own negligence.

SEVERABILITY OF INVALID PROVISIONS: If any provision of the Agreement shall be held to contravene or to be invalid
under the laws of any particular state, county or jurisdiction where used, such contravention shall not invalidate
the entire Agreement, but it shall be construed as if not containing the particular provisions held to be invalid in
the particular state, country or jurisdiction and the rights or obligations of the parties hereto shall be construed
and enforced accordingly.

HAZARDOUS MATERIALS: It is acknowledged by both parties that Engineer’s scope of services does not include any
services related to asbestos or hazardous or toxic materials. in the event Engineer or any other party encounters
asbestos or hazardous or toxic materials at the job site, or should it become known in any way that such materials
may be present at the job site or any adjacent areas that may affect the performance of Engineer’s services,
Engineer may at his option and without liability for consequential or any other damages, suspend performance of
services on the project until Client retains appropriate specialist consultant(s) or contractor(s) to identify, abate
and/or remove the asbestos or hazardous or toxic materials, and warrant that the job site is in full compliance
with applicable laws and regulations.
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28. RIGHT oF ENTRY: Client hereby grants Engineer and its subcontractors or agents the right to enter from time to time
property owned by Client and/or other(s) in order for Engineer to fulfill the scope of services included hereunder.
Client understands that use of exploration equipment may cause some damage, the correction of which is not
part of this Agreement. Client also understands that the discovery of certain hazardous conditions and/or taking
preventive measures relative to these conditions may result in a reduction of the Property's value. Accordingly,
Client waives any claim against Engineer and its subcontractors or agents, and agrees to defend, indemnify and
hold Engineer harmless from any claim or liability for injury or loss allegedly arising from procedures associated
with subsurface exploration activities or discovery of hazardous materials or suspected hazardous materials. In
addition, Client agrees to compensate Engineer for any time spent or expenses incurred by Engineer in defense
of any such claim with compensation to be based upon Engineer's prevailing fee schedule and expense
reimbursement policy. Engineer shall not be liable for damage or injury from damage to subterranean structures
(pipes, tanks, cables, or other utilities, etc.) which are not called to Engineer's attention in writing and correctly
shown on the diagram(s) furnished by Client to Engineer.

29. SAMPLES: Soil, rock, water and/or other samples obtained from the Project site are the property of Client. Engineer
shall preserve such samples for no longer than sixty (60) calendar days after the issuance of any document that
includes the data obtained from them, unless other arrangements are mutually agreed upon in writing. Should
any of these samples be contaminated by hazardous substances or suspected hazardous substances, it is Client's
responsibility to select and arrange for lawful disposal procedures, that is, procedures which encompass
removing the contaminated samples from Engineer's custody and transporting them to a disposal site. Client is
advised that, in all cases, prudence and good judgment should be applied in selecting and arranging for lawful
disposal procedures. Due to the risks to which Engineer is exposed, Client agrees to waive any claim against
Engineer, and to defend, indemnify and hold Engineer harmless from any claim or liability for injury or loss arising
from containing, labeling, transporting, testing, storing, or other handling of contaminated samples. Client also
agrees to compensate Engineer for any time spent and expenses incurred by Engineer in defense of any such
claim, with such compensation to be based upon Engineer's prevailing fee schedule and expense reimbursement

policy.

END OF GENERAL TERMS AND CONDITIONS



