JOHNSON WILBUR ADAMS, INC,

Structural Engineering

June 25, 2026

Mr. Steve Hinchee
Superintendent of Planning
Wheaton Park District
1000 Manchester Road
Wheaton, lllinois 60187

Re: Wheaton Park District — Wheaton, IL
Cosley Zoo Structural Condition Assessment
JWA Project No. 2026281

Dear Steve:

Per your request, a site visit was performed on Monday, June 15, 2026, at the above referenced
facility. The purpose of the site visit was to visually observe the existing structural condition of
two structures. The first is the wood rear porch and stairs at the Animal Welcome Center and
the second is the roof eave on the west side of the storage barn.

At the time of the site visit two main PSL beams supporting the exterior wood rear porch and
stairs at the Animal Weicome Center were ohserved to be in poor condition. Rot was observed
on both beams with the worst location being the north end of the N-S edge beam supporting the
stairs. The beams are exposed to the weather and did not appear to be pressure treated. As a
resuit, it appears that the deterioration in the PSL beams is the direct result of the long-term
exposure to moisture. It is my opinion that the two PSL beams should be replaced with new
pressure treated PSL beams of the same size as soon as possible. In the interim, the use of the
stairs and deck should be restricted until the repairs are made.

At the storage barn, the roof eave on the west side of the roof was observed to be pulling away
from the main roof and sagging several inches at the midpoint. It does not appear that the roof
eave was properly attached back to the main roof structure. It is my opinion that the roof eave
on the west side of the barn should be removed and replaced as soon as practical with
emphasis on a stronger connection detail back to the roof. In the interim, the area below the
sagging eave should be restricted to access by park district personnel.
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Wheaton Park District - Wheaton, IL
Cosiley Zoo Structural Condition Assessment
JWA Project No. 2026281

If you have any questions regarding this report or need additional assistance, please feel free to
call me.

Scope and Limitation

This report is a qualitative review of the structure and does not represent an exhaustive structural analysis of the building and its
components. This report addresses the exposed and accessible structural framing only. This report does not address nonstructural
items such as mechanical, plumbing, and electrical systems, weather enclosure items {roofing, gutters, siding, doors, and windows),
life safety and accessibility 1ssues, architectural features, pest control, mold, mildew, fungus, hazardous materials etc. All structurai
observations were visual only, no measurements or tests were performed. The observations were limited to the exposed and
accessible areas of the building The opinions and recommendations given above are based on the conditions assessed at the time
of the cbservations. JWA reserves the right lo modify or change any of these opinions in the event that other areas of construction
are made accessible for abservation or other documents and information about the structure become available. JWA makes no
warranties, expressed, or implied in this report,

Very truly yours,

A_ L

Kent L. Adams, S.E.
Johnson Wilbur Adams, Inc.-Principa

License Exp. 11/30/26
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JOHNSON WILBUR ADAMS, INC.

Structural Engineering

July 2, 2026

Mr. Steve Hinchee
Superintendent of Planning
Wheaton Park District
1000 Manchester Road
Wheaton, IL 60187

Re: Proposal for Structural Engineering Services
Cosley Zoo Structural Repairs — Wheaton, IL
JWA Proposal No. PR2026155

Dear Steve:

Johnson Wilbur Adams (JWA) is pleased to propose structural engineering services in
connection with this project as described in Attachment A.

We will provide the Scope of Services as described in the attached Scope of Services
(Attachment A}.

Terms and Conditions contained in Attachment C shall apply.

Based on the Scope of Services and Terms and Conditions referenced in this letter,
compensation shall be the lump sum of:

Structural Design and Drawings

$4000 (Four Thousand Dollars)

Reimbursable expenses are not included in our base fee and will be billed at a multiple of 1.0
times the expenses incurred.

Additional Services requested in writing by the Client, including additional construction
administration services, shall be billed at the hourly rates listed in Attachment B.

Substantial changes to the Description of the Project, or major revisions after acceptance of the
construction documents, shall be subject to additional fees based on the hourly rates in
Attachment B.

Invoices will be prepared and submitted monthly for services performed by the SER. Invoices
are due when rendered and shall be considered past due after 30 days; past due accounts are
subject to service charges of 1.5% per month, beginning on the past due date. In the event if all
or any portion of an account remains unpaid 90 days after billing, the Client shall pay the cost of
collection, including reasonable attorneys' fees.

Services relating to Special Inspections are specifically omitted from this Agreement.
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Proposal for Structural Engineering Services
Cosley Zoo Structural Repairs — Wheaton, IL
JWA Proposal No. PR2026155

We look forward to working with you on this Project. If this proposal is acceptable to you,
please return a signed copy to this office within ten (10) days.

Very truly yours,

L UN W

Kent L. Adams, SE. Accepted by

Johnson Wilbur Adams, Inc. - Principal . .
_Leprtiue. Director
Title
2/t

Date !
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Proposal for Structural Engineering Services
Cosley Zoo Structural Repairs — Wheaton, IL
JWA Proposal No. PR2026155

Attachment A

Scope of Services

This is an attachment to and made a part of Agreement dated July 2, 2026, between Wheaton Park
District and Johnson Wiibur Adams, Inc. for the engineering services associated with the design and
drafting of repairs to the rear porch of the Animat Welcome Center and the west eave of the Storage
Barn.

The services of the Structural Engineer of Record (SER) for this project include those indicated
below.

General Description of Scope of Services
The following services are included in the scope of this proposal.

¢ Design of Framing and Attachments to Replace the West Eave of the Storage Barn.
» Replace Two Deteriorated Beams at the Rear Porch of the Animal Welcome Center.

= ACAD Drawings of the Above in Sufficient Detail for Construction of the Structural
Portions of the Project.

* One site visit prior to development of design drawings have been included in the scope of
this proposal.

e Construction Administration Services

o No site visits during construction have been included in the scope of this
proposal. Site visits if required can be performed for an additional $510 per
visit.
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Proposal for Structural Engineering Services
Cosley Zoo Structural Repairs — Wheaton, IL
JWA Proposal No. PR2026155

2026 Hourly Rates

Principal

Project Engineer
Senior Associate
Associate

Senior CAD Operator
CAD Operator

$190
$170
$160
$150
$145
$130

Attachment B
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Proposal for Structural Engineering Services
Cosley Zoo Structural Repairs — Wheaton, IL
JWA Proposal No. PR2026155

ATTACHMENT C — Terms and Conditions
This is an attachment o and made a part of the Lelter of Agreement between Johnson Wilbur Adams, Inc ("JWA") and Client.

Section 1 - General

1.1  This Agreement

1.1.19 These Terms and Conditions, along with the Letter Agreement, Attachment A - Summary of Services, Altachment B —
JWA Hourly Rates, form the Agreement as if they were part of one and the same document. Any medifications to the
Agreement shall be in writing and signed by both JWA and Client

112 If a Prime Design Professional is also engaged by the Client to participate in this project, then that Prime Design
Professional shall be responsible for determining and interpreting the needs of the Client, and for coordinating the work
of JWA and other members of the design team.

1.2 General Obiigations of the SER and the Client

121 JWA shall perform those professional structural engineenng services as specified in Exhibit A and detailed in these
Terms and Conditions. In rendering these serv.ces, JWA shall apply the skill and care ordinarily exercised by structural
engineers at the time and place the services are rendered. JWA makes no warranties, expressed or implied, under this
Agreement or otherwise, in connection with JWA's Services.

122 JWA shall be entitled to rely on the accuracy and completeness of all information supplied by the Client,

1.3 Definitions

1.3.1 Non-Structural Elements are elements of a building that are not Primary or Secondary Structural Elements. ltems in
this category could include curtain walls and cladding. non-bearing partitions, stair railings, etc.

13.2 Pre-Engineered Structural Elements are structural elements which are specified by JWA but may be designed by a

Specialty Engineer. JWA shall specify the design criteria, including the incorporation of the Pre-Engineered Structural
Elements into the structure. Stairs, railings, precast concrete. engineered lumber, curtain walls. storefronts, steel
connection design, shoring, underpinning etc. are considered items designed by a specialty engineer and unless
specifically noted in Attachment A are not included in this proposal.

133 Primary Structural System is the completed combinalion of elements which serve to support the building's
self-weight, the applicabie live load, and the environmental loads such as wind, seismic.

134 Prime Design Professional is the leader of the design team charged with the design of a facility, either an architect or
an engineer. The Prime Design Professional is responsible for determining and interpreting the needs of the Client and
for coordinating the work of the other members of the design team.

135 Reimbursable Expenses are expenses incurred direclly or indirectly in connection with the project such as, but not
imited to, transportation, meals or lodging for travel, overnight deliveries, courier services, the cost of reproductions
beyond those normally required for coordination and information purposes, and the cost of cutside professional services,

136  Secondary Structural Elements are elements that are structuraily significant for the function they serve but do not
contribute to the strength or stability of the Primary Structure.

137 Special Inspection is inspection performed by a qualified person, approved by the building official, for the types of work
requiring inspection per the governing codes and contract documents.

138 Specialty Engineer is a licensed professional engineer, not the JWA, who is legally responsible for sealing plans and
designs for Pre-Engineered Structural Elements which are necessary for the structure to be completed

139 Structural Engineer of Record (SER) is the Structural Engineer who is legally eligible to seal the Structural Documents
for a Building Project. The SER is responsible for the design of the Primary Structural System

Section 2 - Basic Services

21 General - The Basic Services of the SER shall include the following:

2.1 Analysis, design and preparation of drawings and specifications for the Primary Structural System, as designated in

Attachment A.
Section 3 - Additional Services
3.1 General

311 Services beyond those outlined under Basic Services may be requested. These services may be provided as Additional
Services by JWA under terms mutualiy agreed upon in writing by the Client and JWA

Section 4 - Fees and Payments

41 Fees and Other Compensaticn

411 Fees for Basic Services, Additional Services and Compensation for Reimbursable Expenses are set forth in the Lelter

Agreement
4.2 Payments on Account
421 Invoices for JWA's services shall be submilied, at JWA's option, either upon completion of any phase of service or on a

monthly basis. Invoices shall be payable when rendered and shall be considered past-due if not paid within 30 days
after the invoice date

4.3 Late Payments

431 A service charge will be charged at the rate of 1.5% per month {18% true annual rate} or the maximum aliowable by law
on the then outstanding balance of past due accounts In the event if any portion of an account remains unpaid 90 days
after billing, the Client shall pay all costs of collection, including reasonable attorney fees. Payments on account will be
credited first to any service charge and then to any outstanding balances

Section 5 - Insurance, Indemnifications & Risk Allocation

5.1 Insurance

511 JWA shall secure and endeavor to maintain the following insurance:
Professional liabiiity: $2,000 000 per claim/ $4,000,000 annual aggregate
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Proposal for Structural Engineering Services
Cosley Zoo Structural Repairs - Wheaton, IL
JWA Proposal No. PR2026155

General Liability: $2,000,000 General Aggregate/$1,000,000 each occurrence
Excess Liability - Umbrelia: $2,000,000

Workers Compensation: As required by State law.

Client shall maintain insurance of equal or greater value.

5.2 tndemnifications

521 To the fullest extent permilted by law, but subject to Section 5.3.1 below, Client and JWA each agree to indemnify the
other parly and the other party's officers, directors, partners, employees, and representatives, from and against losses,
damages, and judgments arising from claims by third parties, including reasonabie attorneys' fees and expenses
recoverable under applicable lay, but only lo the extent they are found to be caused by a negligent act, errar or omission
af the indemnifying party or any of the indemnifying party's officers, direclors, members partners, agents, employees or
sub consultants in the performance of services under this Agreement. If claims, losses, damages, and judgments are
found to be caused by the joint or concurrent negligence of Client and Consultant, they shall be borne by each party in
proportion 1o its negligence.

6.3 Risk Allocation

5.3.1 In recognition of the relalive risks, rewards, and benefits of the project to both the Client and JWA, the risks have been
allocated so that the Client agrees that, to the fullest extent permitted by law, JWA's total liability to the Client, for any
and all injuries, claims, losses, expenses, damages or claim expenses arising out of this agreement, from any causes
shall not exceed JWA's fee. Such causes include JWA's negligence, errors, omissions, strict liabiity, and breach of
agreement.

Section 6 - Miscellaneous Provisions

8.1 Reuse of Documents

611 All documents including calculations, computer files, drawings, and specifications prepared by JWA pursuant to this
Agreement are instruments of professional service intended for the one-time use in construction of this Project. They are
and shall remain the property of JWA. Any reuse without written approval or adaptation by JWA 1s prohibited.

6.2 Opinion of Probable Construction Cost

621 JWA's opinion of probable construction cost, if rendered as a service under this Agreement, is based on assumed labor
costs and approximate quantities of material and equipment and therefore is of a conditional character. JWA does not
guarantee the cost of work to be performed by others.

6.3 Review of Contractor's Work

6.3.1 JWA will not supervise, direct, or have control over the Contractor’s work. JWA shall not be responsible for the
Contractor's means, methods, procedures, techniques, or sequences of construction, nor for safety programs or
procedures employed by the Contractor on the job site. JWA shall not be responsible for the Contractor's failure to carry
out work in accordance with the Conliract Documents.

6.4 Termination, Successors and Assigns

6.4.1 This agreement may be terminated upon 10 days’ written notice by either party should the other fail to fulfil its oblgations
hereunder. In the event of termination, the Client shall pay JYVA for all services rendered to the date of termination, all
reimbursable expenses, and reasonable termination expenses.

642 The Client and JWA each bind himself or herself, partners, successors, executors, administrators, assigns and legal
representatives 1o the other party of this Agreement and to the partners, successors, executors, administrators, assigns,
and legal representatives of such other party in respect to all covenants, agreements, and obligalions of this Agreement.

643 Neither the Client nor JWA shall assign or transfer any rights under or interest in {including but without limitations,
monies that may be due or monies that are due) this Agreement, without the written consent of the other, except as
stated in the paragraph above, and except lo the extent that the effect of this limitation may be resltricted by law. Unless
specifically stated to the contrary in any written consent to an assignment, no assignment will release or discharge the
assignor from any duty or responsibility under this Agreement. Nothing contained in this paragraph shall prevent JWA
from employing such independent consultants, associates, and subcontractors as he or she may deem appropriate to
assist in the performance of services hereunder.

644 JWA and Client agree that the services performed by JWA pursuant to this Agreement are solely for the benefit of the
Client and are not intended by either JWA or the Client to benefit any other person or entity. To the extent that any other
person or enlity, including but not limited to the Contractor and/or any of its Subcontractors and other Design
Professionals, is benefited by the services performed by JWA pursuant to this Agreement, such benefit is purely
incidental and such other person or entity shall not be deemed a third-party beneficiary to this Agreement.

6.6 Dispute Resolution

65.1 All claims, counterclaims, disputes, and other matters in question between the parties hereto arising out of or relating to
this Agreement or the breach thereof will be presented o mediation, subject to the parties agreeing to a mediator{s)

6.6 Governing Laws This Agreement shall be governed by the laws of lllinois.

6.7 Force Majeure. Neither party shall be deemed in default of the Agreement to the extent that any delay or failure in the
performance of its obligations results from any cause beyond its reasonable control and without its negligence
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