



Advanced Intelligence Engineering

www.AIE195.com

We have prepared a quote for you

**WPD: Wi-Fi Expansion for EV Chargers at
Community Center - P20240607.0001**

Quote # TM003001 Version 1

Prepared for:

Wheaton Park District

Prepared by:

Tony Montero

Friday, July 19, 2024

Wheaton Park District
Sandra Simpson
1777 S Blanchard St
Wheaton, IL 60189
ssimpson@wheatonparks.org

Dear Sandra,

This project will provide Wi-Fi Internet access to the wall chargers in the Community Center parking lot. Once purchased and configured, an outdoor access point will be handed over to the WPD Maintenance staff for installation.



Note:

Almost all of the hardware is available locally. Standard shipping for the antennas takes five business days. If we need to expedite shipping, there will be an additional \$42 fee. Please advise whether Wheaton Park District would like expedited shipping on this product.




Tony Montero
Account Manager
Advanced Intelligence Engineering

Hardware

Description		Price	Qty	Ext. Price
Meraki MR76 Dual Band IEEE 802.11 a/b/g/n/ac/ax 1.70 Gbit/s Wireless Access Point Outdoor - 2.40 GHz, 5 GHz - 4 x External Antenna(s) - External - MIMO Technology - 1 x Network (RJ-45) - Gigabit Ethernet - PoE Ports - 15 W - IP67		\$1,034.25	1	\$1,034.25
Meraki Dual-band Omni Antennas Range - UHF, SHF - 2.4 GHz to 2.5 GHz, 5.15 GHz to 5.875 GHz - 7 dBi - Wireless Data NetworkDirect Mount - Omni-directional - N-Type Connector		\$210.00	2	\$420.00
Subtotal				\$1,454.25

Software & Licensing

Description		Price	Qty	Ext. Price
Meraki MR Enterprise Cloud Controller License, 3 Years Meraki MR Series Access Point - Subscription License 1 Access Point - 3 Year License Validation Period		\$288.75	1	\$288.75
Subtotal				\$288.75

Shipping Charges

Description		Price	Qty	Ext. Price
Optional expedited shipping charges for anternnas. Expedited shipping charges for antennas. If not expedited, antennas would arrive in five (5) business days. Please advise Wheaton Park District would like expedited shipping.		\$42.00	1	\$42.00
Subtotal				\$42.00

Project Labor

Architec and Design Project

Architect project design and solution. Work with WPD to address networking equipment needs.

Configure Access Points

Configure access point in the Meraki portal including LAN settings, SSIDs, password settings, traffic shaping, and any firewall rules from existing access point.

Test Meraki Network

Remote into the network to test ethernet connectivity. Work with an WPD staff member and/or contractor to confirm wireless is working throughout for the charging stations.

Project Labor Subtotal: **\$570.00**

Payment Terms

In order to initiate the work, AIE requires a signed copy of the agreement along with 100% down payment on all hardware and licensing and 50% down payment on all labor. The balance of the labor, along with any additional surcharges or tax, will be billed Net20 upon completion of the work.

WPD: Wi-Fi Expansion for EV Chargers at Community Center - P20240607.0001

**Prepared by:****Advanced Intelligence Engineering**

Tony Montero
 (630) 936-4045
 Fax (815) 346-5342
 jmontero@aie195.com

Prepared for:**Wheaton Park District**

1777 S Blanchard St
 Wheaton, IL 60189
 Sandra Simpson
 (630) 510-4947
 ssimpson@wheatonparks.org

Quote Information:**Quote #: TM003001**

Version: 1
 Delivery Date: 07/19/2024
 Expiration Date: 08/16/2024

Assumptions

- Client staff will be available in a timely manner for questions and testing of changes.
- Client will provide all necessary software discs, serial numbers, and passwords for any software needing to be reinstalled.
- The work will be completed Monday-Friday / 7:30am-5:30pm, unless otherwise designated by AIE.
- Cabling and termination is not in scope. Any cabling or termination required by AIE will result in an increased labor charge being assessed.
- Network cable to be installed by WPD Maintenance from the parking lot to the CC Building and extended to the nearest powered switch.
- Installation and protection of access point from the elements and theft is the responsibility of WPD Maintenance. AIE will provide guidance as needed in this area.
- Almost all of the hardware is available locally. Standard shipping for the antennas takes five business days. If we need to expedite shipping, there will be an additional \$42 fee.

Should any of these assumptions prove to be incorrect, additional labor will be billed at AIE's project rates of \$190/hr., with after-hours work billed at 1.5x project rates.

Quote Summary

Description	Amount
Hardware	\$1,454.25
Software & Licensing	\$288.75
Shipping Charges	\$42.00
Project Labor	\$570.00
Total:	\$2,355.00

Taxes, shipping, handling and other fees may apply. We reserve the right to cancel orders arising from pricing or other errors.

Advanced Intelligence Engineering

Wheaton Park District

Signature: _____



Name: Tony Montero

Title: Account Manager

Date: _____

Signature: _____

Name: Sandra Simpson

Title: Director of Finance

Date: _____